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INVITATION TO BID 

Sealed bid proposals will be received via courier to the Alabama Port Authority (APA), 1400 Alabama State 
Docks Blvd, Room 216, Administration Building, Mobile, AL 36602 by 1:30pm on Tuesday, November 3, 
2026.  Sealed bid proposals can also be hand delivered from 1:45pm to 2:00pm on Tuesday, November 3, 
2026 to the Alabama Port Authority in the International Trade Center building, first floor – Lyons 
Conference Room, 250 North Water Street, Mobile, AL 36602. Faxed or electronically submitted bids will 
not be accepted.  
 

Project 11734, Task 2 
McDuffie New East Electrical Building 

MOBILE, ALABAMA 
 
The work consists principally of providing bonds, labor, materials, equipment, and supervision necessary 
for the construction of an approximately 3,500 square foot electrical building with associated equipment 
pad, underground duct bank, and access ramp at the Alabama Port Authority’s McDuffie Terminal in 
Mobile, Alabama. All areas of the McDuffie Terminal and the construction site are restricted access 
facilities, see SP-17 in Division III of the Specification. 
 
Specifications, proposal forms, bond forms, and plans will be available on the Alabama Port Authority 
website under bid notices at the following address: https://alports.com/procurement/. Any issues related 
to the retrieval of the contract documents from the website should be directed to the APA Project 
Manager, Brandon Taylor, at brandon.taylor@alports.com, or (251) 441-7243. 
 
A MANDATORY Pre-Bid Meeting is scheduled for 2:00 PM on Tuesday, October 20, 2026 at the Alabama 
Port Authority in the International Trade Center building, first floor – Killian Room, 250 North Water 
Street, Mobile, Alabama 36602. Attendance to the Pre-Bid Meeting is mandatory for all prospective 
bidders. At the conclusion of the Pre-Bid Meeting, a site visit will be offered to allow prospective 
Contractor’s to observe the existing conditions of the project site at McDuffie Terminal. Access to the site 
will require a TWIC card or Port Access Badge, refer to Division III, item SP-17. PPE is required for the site 
visit. Individuals without proper access credentials must contact the APA Project Manager at least 3 days 
before the Pre-Bid Meeting to arrange an escort. Availability to escort personnel is limited. Same day site 
visit escorts will not be provided. All escorted individuals are required to have valid state or federal 
identification. All vehicles entering APA properties are required to have proof of vehicle registration and 
insurance. 
 
All bidding Contractors must hold a current license from the State Licensing Board for General Contractors, 
Montgomery, Alabama with a classification of: BC-Building Construction, or BCU4: Building Construction 
Under Four Stories. 
 
All Contractors submitting bids are to carefully examine the site of the proposed work and thoroughly 
review the contract requirements prior to submission of a bid proposal. Each Bidder shall satisfy oneself 
as to the character, quality, and quantities of work to be performed, and as to the requirements of the 

https://alports.com/procurement/
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proposed Contract. The submission of a proposal shall be proof that the bidding Contractor has made such 
examination and is satisfied as to the conditions to be encountered in performing the work and as to the 
requirements of the proposed Contract. Electing to not visit the site before bidding will not relieve the 
prospective bidders from the stated requirements to “satisfy oneself as to the character, quality, and 
quantities of work to be performed, and as to the requirements of the proposed contract.” 
 
A Guarantee will be required with each bid as follows: At least five (5%) percent of the amount bid, but in 
no event more than Ten Thousand ($10,000) Dollars, shall be furnished in the form of a certified check or 
Bid Bond payable to the Alabama Port Authority. 
 
A Performance Bond in an amount not less than the sum bid will be required at the signing of the contract 
and, in addition, a bond in an amount not less than One Hundred (100%) percent of the contract price 
insuring payment of all Labor and Material. 
 
No bid will be considered unless the bidder, whether resident or non-resident of Alabama, is properly 
qualified to submit a proposal for this work in accordance with all applicable laws of the State of Alabama.  
This shall include evidence of holding a current license as required from the State Licensing Board for 
General Contractors, Montgomery, Alabama. Non-residents of the State must show evidence of having 
qualified with the Secretary of State to do business in Alabama. 
 
The Contractor is required to submit a schedule detailing the sequence of work and time frame for 
Contractor’s activities within 10 calendar days of receipt of the Notice to Proceed. Contractor’s attention 
is directed to the fact that the facility’s coal handling operation is a priority item, therefore, close 
coordination with McDuffie Terminal Operations and the project manager is required. All work shall be 
according to these specifications and all reference documents. 
 
Bids will be publicly opened at 2:00pm on Tuesday, November 3, 2026, at the Alabama Port Authority in 
the International Trade Center building, first floor – Lyons Conference Room, 250 North Water Street, 
Mobile, Alabama.  The right is reserved, as the interest of the Alabama Port Authority may require, to 
reject any and all bids and to waive informalities in bids received. 
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INSTRUCTIONS TO BIDDERS 

1.0 ADDENDA AND INTERPRETATIONS 

 All questions about the meaning or intent of the Contract Documents shall be submitted in writing to the 
CMG Engineers, Inc. Project Manager, John Glover, at jglover@cmg-a.com. Replies will be issued by official 
Addenda posted to www.alports.com under the Bid Notice on the Procurement page. All addenda so 
issued shall become part of the Contract Documents. Only questions answered by formal written Addenda 
will be binding. Oral and other interpretations or clarifications will be without legal effect. The deadline 
to submit questions is ten (10) calendar days before the Bid Opening date. 
 

2.0 PREQUALIFICATION OF BIDDERS 

No proposal will be considered from any Contractor unless he is licensed to do work in the State of 
Alabama and has complied with the requirements of Paragraph SP-04 of the DIVISION III Special 
Provisions. 
 

3.0 SUBMISSION OF PROPOSALS 

Before submitting his proposal, the Contractor shall comply with the following: 

a) The Proposals, including the acknowledgement of addenda, shall be filled in ink on the form 
provided herein and all blank spaces in the form shall be fully filled.  The signature shall be in long 
hand and the complete form shall be without interlineations, alteration or erasure. 

b) If the Bidder is a corporation organized in a state other than Alabama, attach to the Proposal a 
certificate from the Secretary of State showing that the Corporation is qualified to transact 
business in Alabama. 

c) Non- resident (out of state) Contractors shall attach all items included by SP-06. 

d) Attach a certified check or Bid Bond in the amount of 5% of the Proposal, but not more than 
$10,000 made payable to the Alabama Port Authority. 

e) Attach a copy of the State Contractor’s License to Proposal. 

f) Certificate of Compliance with the Beason-Hammon Alabama Taxpayer and Citizen Protection Act 
(see page I-9) 

 

One copy of Items (a) through (f) should be placed in a sealed envelope with the bidder’s name, 
Contractor’s license number, the project name and number, and the time and date of bid opening shown 
on the outside.   

 

 

mailto:jglover@cmg-a.com
http://www.alports.com/
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Proposal of: 
 

Address: 
 

Date: 
 

To:  STATE OF ALABAMA, Alabama Port Authority, Mobile, Alabama 
 
Gentlemen: 

The undersigned, as Bidder, hereby declares that he has examined the site of the work and informed 
himself fully in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the plans and specifications for the work and contractual documents relative thereto, and has 
read all Special Provisions and Specifications furnished; and that he has satisfied himself relative to all 
aspects of the work to be performed and especially to those factors affecting cost, progress, or 
performance. 

The Bidder proposes and agrees, if this bid is accepted, to contract with the Owner in the form of contract 
specified, to furnish all necessary materials, equipment, tools, apparatus, means of transportation, labor 
and incidentals to perform in a satisfactory manner, the work described in the Contract Specifications and 
Drawings for the Alabama Port Authority, for the prices listed below to complete: 

McDuffie New East Electrical Building 
 MOBILE, ALABAMA 

In full and complete accordance with the shown, noted, described and reasonable intended requirements 
of the plans, specifications and contract documents to the full and entire satisfaction of the Owner with a 
definite understanding that no money will be allowed for extra work except as set forth in the attached 
contract documents. 

It is agreed that the description under each item, being briefly stated, implies, although it does not 
mention, all incidentals and that the prices stated are intended to cover all such work materials and 
incidentals as constitute Bidder’s obligation as described in the specifications and any details not 
specifically mentioned, but evidently included in the contract shall be compensated for the item which 
most logically includes it. 

Bidder agrees that he will commence the work within the time allotted by the Contract Documents with 
an adequate force, plant, and equipment and that the work will be completed within time schedules 
outlined in Paragraph SP-03 of the DIVISION III Special Provisions. 

Bidder accepts the provisions of the Contract Documents as to liquidated damages in the event of failure 
to complete the work. 

The Bidder further agrees that, in case of failure on his part to execute the Contract and required bonds 
within ten (10) calendar days from the date written notice of award if mailed or otherwise delivered to 
the Bidder, the certified check or bid bond accompanying this bid and the monies payable thereon shall 
be paid into the funds of the Owner not as penalty, but as a liquidation of a reasonable portion of the 
damages incurred by the Owner due to the Bidder’s failure to execute the Contract. 
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Additional Contract Documents 
 
1.0 Drawing List 
 
Drawing No.  Description      Revision 
4643E-C0  Cover Sheet 
4643E-G1  General Notes 
4643E-G2  General Notes 
4643E-G3  General Notes 
4643E-G4  General Notes 
4643E-C1  New Electrical Building Existing Site Plan 
4643E-C2  New Electrical Building New Site Plan 
4643E-C3  New Electrical Building Enlarged Site Plan 
4643E-F1  Electrical Building Foundation Plan 
4643E-F2  New Electrical Building Foundation Details and Sections 
4643E-F3  Electrical Building Auger Cast Pile Details 
4643E-S1  Electrical Building Floor Plan 
4643E-S2  Electrical Building Grouted Cell Layout 
4643E-S3  Electrical Building Grouted Cell Layout 
4643E-S4  Electrical Building Roof Framing Plan 
4643E-S5  Electrical Building Details and Sections 
4643E-S6  Electrical Building Fence & Gate Elevations 
4643E-S7  Electrical Building Details and Sections 
4643E-S8  Access Ramp Plan and Sections 
4643E-M1  Electrical Building HVAC Plan 
4643E-M2  Electrical Building HVAC Plan 
4643E-M3  HVAC Specifications 
4643E-E1  Electrical Site Plan 
4643E-E2  Electrical Building Lighting Floor Plan 
4643E-E3  Electrical Building Power Floor Plan 
4643E-E4  Electrical Building Cable Tray Floor Plan 
4643E-E5  Electrical Building Grounding Plan 
4643E-E6  Electrical Section and Details 
4643E-E7  Electrical AC-One Line Riser Diagram 
4643E-E8  Electrical Motor Control Center and Panelboard Schedule 
4643E-E9  Electrical Feeder and Control Conductor Schedule 
4643E-E10  Electrical Specification 
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SCHEDULE OF PRICES 

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT 

1.0 General Construction Requirements  1 LS Lump Sum $                           

1.1 Mobilization 1 LS Lump Sum $ 

1.2 Demobilization 1 LS Lump Sum $ 

2.0 Site Work  

2.1 Erosion Control 1 LS  Lump Sum $                         

2.2 Clearing/Grubbing/Demo           Acres  $                    /Acre $                         

2.3 
Grading & Excavation for Building 
Area 

               CY   $                    /CY $                         

2.4 Structural Sand Fill for Building Area                CY   $                    /CY $                         

2.5 18” Ø Auger Cast Piling                LF   $                    /LF $                          

2.6 Concrete Foundations                CY   $                    /CY $                          

2.7 
Site Utility Conduit Installation 
Allowance (Power, Fiber) 

1 LS Lump Sum $                           

2.8 Install New Underground Ductbank 1 LS Lump Sum $ 

2.9 Relocate Existing Fire Hydrant 1 LS Lump Sum $ 

2.10 Install Access Ramp 1 LS Lump Sum $ 

3.0  Building 

3.1  Structural Block  1 LS Lump Sum $                           

3.2  Bar Joist  1 LS Lump Sum $                           

3.3  Roof Deck & Slab 1 LS Lump Sum $                           

3.4  Roofing Insulation  1 LS Lump Sum $                           

3.5  TPO Membrane  1 LS Lump Sum $                           

3.6 Mechanical System 1 LS Lump Sum $ 

3.7 
Electrical System (Including 
Panelboard “DP,” Panelboard “LP,” 
and Transformer “EBXFMR”) 

1 LS Lump Sum $ 

4.0 Miscellaneous 1 LS Lump Sum $ 

TOTAL BID $ 
 

(1) This is a Lump Sum Bid for the work as shown on the drawings and as specified. The quantity 
under each item may be increased, decreased, or deleted after award of Contract in accordance 
with provisions of the Contract Documents. The Unit Prices are for adjustment only. Items not 
specifically noted in the schedule of prices shall be considered ancillary to the project and be 
absorbed in the bid items. 

(2) The Total Bid amount shall be the sum of Items 1.0 – 4.0.  All optional items to be included in 
the contract shall be approved by the Owner. 
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(3) The general requirements should include insurances, APA access credentials, taxes, overhead 
profit and all other miscellaneous construction activities involved with the specific construction 
phase included in the drawings or specifications.  

(4) Miscellaneous (Item 4.0) should include any items not specifically detailed in the schedule of 
prices but included in the drawings or specifications. 

 

 

 

 

I, the undersigned bidder, hereby acknowledge receipt of the following addenda: 

 

ADDENDUM NO.__________ 

ADDENDUM NO.__________  

ADDENDUM NO.__________ 

ADDENDUM NO.__________ 

 

 

Contractor’s Signature: 
 
Contractor 
Company___________________________________________________________________ 
 
 
___________________________________    __________________________________  ____________ 
Name                                                                       Title                                                                     Date 

 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 I-8 | P a g e  

 

Form ENG-FR-004  Spec Book Div 1 Template                                                                      Last Revised 10/31/11 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, undersigned, ______________________ 

________________________ as Principal, and _______________________________________ as Surety, 
are hereby held and bound unto The Alabama Port Authority as OWNER in the Penal sum of 
_______________________________ for the payment of which will and truly be made, we hereby jointly 
and severally bind ourselves, successors and assigns.  Signed, the ______ day of ___________________, 
20___.   

The Condition of the above obligation is such that whereas the Principal has submitted to the Alabama 
Port Authority a certain BID, attached hereto and hereby made a part hereof to enter into a contract in 
writing, for the McDuffie New East Electrical Building in Mobile, Alabama, Project No.: 11734, Task No.: 2 
NOW, THEREFORE, 

(a) If said BID shall be rejected, or 

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in the form of 
Contract attached hereto (Properly completed in accordance with said BID) and shall furnish a BOND for 
his faithful performance of said contract, and for the payment of all persons performing labor or furnishing 
materials in connection therewith, and shall in all other respects perform the agreement created by the 
acceptance of said BID, then this obligation shall be void, otherwise the same shall remain in force and 
effect; it being expressly understood and agreed that the liability of the Surety for any and all claims 
hereunder shall, in no event, exceed the panel amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 
BOND shall in no way be impaired or affected by any extension of time within which the OWNER may 
accept such BID; and said Surety does hereby waive notice of any such extension.  

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of 
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 
signed by their proper officers, the day and year first set forth above. 

  

Principal  

Surety  

By  
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State of ______________________________________ 

 

County of ____________________________________ 
 

CERTIFICATE OF COMPLIANCE WITH THE BEASON-HAMMON ALABAMA TAXPAYER AND 

CITIZEN PROTECTION ACT (ACT 2011-535, as amended by Act 2012-491) 

 

DATE: _________________ 
 

RE Contract/Grant/Incentive (describe by number or subject): 

________________________________________________by and between 

________________________________________________________ (Contractor/Grantee) and 

_______________________________________________________ (State Agency, Department or Public Entity) 

 

The undersigned hereby certifies to the State of Alabama as follows: 
 

1. The undersigned holds the position of __________________________ with the Contractor/Grantee named above, 

    and is authorized to provide representations set out in this Certificate as the official and binding act of that entity, 

    and has knowledge of the provisions of THE BEASON-HAMMON ALABAMA TAXPAYER AND CITIZEN 

    PROTECTION ACT (ACT 2011-535 of the Alabama Legislature, as amended by Act 2012-491) which is 

    described herein as "the Act". 

2. Using the following definitions from Section 3 of the Act, select and initial either (a) or (b), below, to describe the 

    Contractor/Grantee's business structure.  

         BUSINESS ENTITY. Any person or group of persons employing one or more persons performing or engaging 

         in any activity, enterprise, profession, or occupation for gain, benefit, advantage, or livelihood, whether for 

         profit or not for    profit. "Business entity" shall include, but not be limited to the following: 

a. Self-employed individuals, business entities filing articles of incorporation, partnerships, limited 

partnerships, limited liability companies, foreign corporations, foreign limited partnerships, foreign 

limited liability companies authorized to transact business in this state, business trusts, and any 

business entity that registers with the Secretary    of State. 

 b. Any business entity that possesses a business license, permit, certificate, approval, registration, 

 charter, or similar form of authorization issued by the state, any business entity that is exempt by law 

 from obtaining such a business license and any business entity that is operating unlawfully without a 

 business license. 

        EMPLOYER. Any person, firm, corporation, partnership, joint stock association, agent, manager, 

        representative, foreman, or other person having control or custody of any employment, place of 

        employment, or of any employee, including any person or entity employing any person for hire within the 

        State of Alabama, including a public employer. This term shall not include the occupant of a household 

        contracting with another person to perform casual domestic labor within the household. 
 

____ (a) The Contractor/Grantee is a business entity or employer as those terms are defined in Section 3 of the 

               Act. 

____ (b) The Contractor/Grantee is not a business entity or employer as those terms are defined in Section 3 of 

               the Act. 
 

3.  As of the date of this Certificate, Contractor/Grantee does not knowingly employ an unauthorized alien 

within the State of Alabama and hereafter it will not knowingly employ, hire for employment, or continue 

to employ an unauthorized alien within the State of Alabama; 

4.  Contractor/Grantee is enrolled in E-Verify unless it is not eligible to enroll because of the rules of that 

program or other factors beyond its control. 
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Certified this ______ day of __________________ 20 _____ 

          ______________________________ 
          Name of Contractor/Grantee/Recipient 
                  

   By: _______________________ 
                    

   Its ________________________ 

 

The above Certification was signed in my presence by the person whose name appears above, on 
 

this ______ day of ___________________ 20_____. 

                     

 WITNESS:    

 

___________________________________________ 

 

                            

___________________________________________ 
Printed Name of Witness 
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SUPPLEMENT 1 

 Alabama Port Authority GIS Standards  

 
All Computer Aided Design (CAD) based final submittals shall be completed using APA GIS 
Standards for CAD and CAD metadata. 
 

DRAWINGS, GEOGRAPHIC INFORMATION SYSTEMS (GIS), AND GEOSPATIAL DATA: 

All Computer Aided Design (CAD) based final submittals shall include deliverables completed 
using APA GIS Standards for CAD and layer/block protocols including minimum CAD metadata. 
These may include site plans, derivative drawings, record drawings, survey drawings, as-builts, 
and other civil “plan view” drawings (perpendicular to the surface of the earth). These GIS 
compliant deliverables are not expected nor intended to replace planned deliverables (i.e. those 
that would normally be submitted as per standards of practice) but as supplementary 
deliverables. 

 
All GIS and other geospatial data (e.g. captured through remote sensing, GNSS, etc.) delivered to 
the port shall comply with any schema and data specifications provided or prescribed by APA, as 
well as APA Geospatial Data Delivery Standards and APA Metadata Standards. 

 
Questions or Exemption Requests must be submitted by e-mail to the APA Sr. GIS Specialist at: 
GIS@alports.com for review prior to project initiation for a decision before delivery. 

 
APA GIS Standards for CAD, APA Geospatial Data Delivery Standards, and APA Metadata 
Standards can be found at: https://alports.com/gis-policy/ or obtained from the APA Project 
Manager. 

 

mailto:GIS@alports.com
https://alports.com/gis-policy/
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(rev 3/31/11)  

PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS:   
 

That:   
(Name of Contractor) 

 
(Address of Contractor) 

 
(City, State, Zip) 

 

                          (State of Domicile) 

_____________________________________________________________________________ 
 (Name of Surety) 

 
_____________________________________________________________________________ 

(Address of Surety) 

 

hereinafter called Surety, are held and firmly bound unto the Alabama Port Authority hereinafter called 
OWNER, in the penal sum of                                                                   DOLLARS, ($ _________________) 
(100% of the Contract Amount) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, successors, and assigns, jointly and severally, firmly by 
these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 
contract with the OWNER, dated the ______ day of ___________, 20 __, a copy of which is hereto 
attached and made a part hereof for the construction of: 
 

McDuffie New East Electrical Building 
 

MOBILE, ALABAMA  
 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the original term 
thereof, and any extensions thereof which may be granted by the OWNER, with or without notice to 
the Surety and during the guaranty period, and if he shall satisfy all claims and demands incurred 
under such contract, and shall fully indemnify and save harmless the OWNER from all costs and 
damages which it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER 
all outlay and expense which the OWNER may insure in making good any default, then this obligation 
shall be void, otherwise to remain in full force and effect. 
 
PROVIDED FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration, or addition to the terms of the contract of the WORK to be 
performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its 
obligation on this BOND, and it does hereby waive notice of any such change, extension of time, 
alteration, or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 

IN WITNESS WHEREOF, this instrument is executed this _____ day of _____________, 20___. 

I, a(n)   corporation, hereinafter called Principal, and 
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ATTEST: 
 _______________________________ 

  Principal 

 
_______________________________ _____________________________(s) 
 (Principal) Secretary  
(SEAL) 

 
_______________________________ _______________________________ 
 (Witness as to Principal) (Address) 
 
_______________________________ _______________________________ 
  Surety 
 
ATTEST: 
 
_______________________________ 
 (Surety) Secretary 
(SEAL) 

_______________________________ BY:  ___________________________ 
 Witness as to Surety Attorney-in-fact 
 

_______________________________ _______________________________ 
 (Address) (Address) 
 

_______________________________ _______________________________ 
 

 
NOTE: Date of BOND must not be prior to date of CONTRACT. 

If CONTRACTOR is Partnership, all partners should execute BOND. 
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LABOR AND MATERIAL BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS:   
 

That:   
(Name of Contractor) 

 
(Address of Contractor) 

 
(City, State, Zip) 

 

                                      (State of Domicile) 
 

 
(Name of Surety) 

 
(Address of Surety) 

 
(City, State, Zip) 

 
hereinafter called Surety, are held and firmly bound unto the Alabama Port Authority hereinafter called 
OWNER, in the penal sum of                                                                   DOLLARS, ($ _________________) 
(100% of the Contract Amount) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, successors, and assigns, jointly and severally, firmly by 
these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that, the Principal entered into a certain contract 
with the OWNER, dated the ______ day of ___________, 20 __, a copy of which is hereto attached 
and made a part hereof for the construction of: 
 

McDuffie New East Electrical Building 
 

MOBILE, ALABAMA 
 
NOW, THEREFORE, if the Principal shall promptly make payments to all persons, firms, 
SUBCONTRACTORS, and corporations furnishing materials or performing labor in the prosecution of 
the WORK provided for in such contract, and any authorized extension or modification thereof, 
including all amounts due for materials, lubricants, fuel, repairs on machinery, equipment and tools, 
consumer or used in connection with the construction of such WORK, and all insurance premiums on 
said WORK, and for all labor performed in such WORK whether by SUBCONTRACTOR or otherwise, 

then this obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration, or addition to the terms of the contract of the WORK to be 
performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its 
obligation on this BOND, and it does hereby waive notice of any such change, extension of time, 
alteration, or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 
 

I, a(n)   corporation, hereinafter called Principal, and 
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PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
 
 
 
IN WITNESS WHEREOF, this instrument is executed this _______ day of _____________, 20____. 

 
ATTEST: _______________________________ 
  Principal 
 
_______________________________ BY: _________________________(s) 
 (Principal) Secretary 

(SEAL) 

_______________________________ _______________________________ 
 Witness as to Surety Principal (Address) 

 
_______________________________ _______________________________ 
 (Address) 
 
_______________________________ _______________________________ 
 
 
 _______________________________ 
  Surety 
ATTEST:  
   
_______________________________ BY: ___________________________ 
 Witness as to Surety Attorney-In-Fact 
 
_______________________________ _______________________________ 
 (Address) (Address) 
 
_______________________________ _______________________________ 
 
 

NOTE: Date of BOND must not be prior to date of CONTRACT. 
If CONTRACTOR is Partnership, all partners should execute BOND. 
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ACKNOWLEDGEMENT FOR CHANGE ORDERS 
 
 
TO: ALABAMA PORT AUTHORITY 
 
RE: McDuffie New East Electrical Building 
 
 
Gentlemen: 
 
In order to avoid the necessity of extensive amendment to the referenced Contract, the 
undersigned hereby acknowledges that the following conditions are those for which change 
orders are allowed under the Bid law: 
 
1. Unusual and difficult circumstances which arise during the course of the execution of the 

Contract which could not have been reasonably foreseen. 
 
2. Where competitive bidding for the new work will be to the serious detriment of the Owner. 
 
3. Emergencies arising during the course of work. 
 
4. Changes or alterations provided for in the original bid and original Contract. 
 
5. The Contractor also acknowledges that he has read paragraph 50-04 (EXTRA WORK) and 

60-17 of the (CLAIMS FOR ADJUSTMENT AND DISPUTES) of the General Provisions and 
agrees that “If for any reason the Contractor deems that additional compensation is due him 
for work or materials not clearly provided in the Contract, plans, or specifications or previously 
authorized as extra work, he shall notify the Engineer in writing of his intention to claim such 
additional compensation before he begins the work on which he bases his claim.” 

 
 
 
 BY:  

CONTRACTOR   
  

DATE  TITLE 
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CONTRACT 
 

THIS AGREEMENT, made and executed on this _______ day of the month of 
__________________, Two Thousand and ________ (20___), by and between The Alabama 
Port Authority, and __________________________________________, domiciled in the state 
of _______________, Party of the Second Part, and hereinafter designated as “CONTRACTOR,” 
WITNESSETH, that in consideration of the covenants and agreements herein contained, to be 
performed by the parties hereto and of the payments hereinafter agreed to be made, it is mutually 
agreed as follows: 
 

The CONTRACTOR shall and will provide and furnish all equipment and labor, and perform the 
work required to build, construct, and complete in a thorough and workmanlike manner, to the 
satisfaction of the Alabama Port Authority: 
 

Project Name: McDuffie New East Electrical Building 
Project: 11734 Task: 02 

  
Hereinafter called the project, for the base Contract price of ____________________________ 
___________________________________ DOLLARS, ($__________________) and all extra 
work in connection therewith, and in accordance with plans, specifications, and Proposal, which 
are made a part thereof as fully as is set out herein, and hereby becomes a part of this Contract. 
 

It is agreed and understood that the Alabama Port Authority shall pay, and the Contractor shall 
receive, the full compensation for the work performed in accordance with the Specifications. 
 

The project shall commence and will be completed in accordance with Paragraph SP-03 of the 
Special Provisions. 
 

This contract shall become effective immediately upon, and as of the date all necessary parties 
hereto have approached and signed the same. 
 

By signing this contract, the contracting parties affirm, for the duration of the agreement, that they 

will not violate federal immigration law or knowingly employ, hire for employment, or continue to 

employ an unauthorized alien within the State of Alabama.  Furthermore, a contracting party found 

to be in violation of this provision shall be deemed in breach of the agreement and shall be 

responsible for all damages resulting therefrom.  

IN WITNESS WHEREOF, the parties of these presents have executed this Agreement in the 
year and day first above written. 
 
WITNESS:                                                        Alabama Port Authority    

______________________________ BY: ____________________________________ 
 
WITNESS:      Contractor Party of the Second Part 
 

______________________________ BY: ____________________________________ 
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SP-01 DESCRIPTION OF WORK 

The work consists principally of providing bonds, labor, materials, equipment, supervision, 
insurance and incidentals necessary to construct an approximately 3,500 SF new East Electrical 
Building with associated underground duct bank, equipment pad, and access ramp at the 
Alabama Port Authority’s McDuffie Terminal in Mobile, Alabama as indicated in the Contract Plans 
and Specifications. 
 

SP-02 OWNER PURCHASE OF MATERIALS 

The Alabama Port Authority will utilize its sales tax exemption status on this project. 
The Contractor will be responsible for the purchase of all materials and will be required to apply 
for a sales and use tax certificate of exemption upon contract award. 
 
The following shall apply to Section 20-14 (Owner Purchase of Materials) of Division IV General 
Provisions: 
 

1) 20-14.2 Purchase of Materials or Equipment – Delete in its entirety 
2) 20-14.3 Payment of Materials or Equipment – Delete in its entirety 
3) 20-14.4 Accounting Procedures – Delete in its entirety 
4) 20-14.5 Procedures – Delete in its entirety 
5) 20-14.7 Project Close-Out – Delete in its entirety 

 

SP-03 COMMENCEMENT AND COMPLETION 

The Contractor will be required to commence work under this contract in accordance with 

DIVISION IV, GENERAL PROVISIONS Article 90-02 (NOTICE TO PROCEED), to prosecute said 

work with faithfulness and energy, and to complete the entire project within 210 calendar days 

after receipt of Notice to Proceed.  The time stated for final completion shall include final clean-

up of all work sites.  Failure to complete work on schedule shall initiate liquidated damages, which 

will be assessed in accordance with the provisions of Paragraph 20-13 (LIQUIDATED 

DAMAGES) in DIVISION IV, GENERAL PROVISIONS. 

SP-04 QUALIFICATION OF BIDDERS 

In addition to the requirements of Article 20-01 and 20-03 of DIVISION IV, GENERAL 
PROVISIONS, the Owner may make such investigations as he deems necessary to determine 
the ability of the bidder to perform the work, and the bidder shall furnish to the Owner all such 
information and data for this purpose as the Owner may request.  The Owner reserves the right 
to reject any bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the 
Owner that such bidder is properly qualified to carry out the obligations of the Contract and to 
complete the work contemplated therein.  Conditional bids will not be accepted. 

 

SP-05 ACCEPTANCE OR REJECTION OF BIDS 

The Authority reserves the right to accept or reject any or all bids and to waive informalities.  All 
bidders must be licensed to operate as contractors in the State of Alabama.  Attention of bidders 
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is directed to Chapter 8 of Title 23 of the Code of Alabama, 1975, and Amendments thereto, 
relating to the licensing of General Contractors.  No bid will be accepted from anyone except a 
qualified Contractor, licensed by the State Licensing Board for General Contractors.  In addition, 
non-residents of the State must show evidence of having qualified with the Secretary of State to 
do business in Alabama. 

 
SP-06 NON-RESIDENT (OUT-OF-STATE) CONTRACTORS 

Preference shall be given to resident contractors, and non-resident bidders domiciled in a state 
having laws granting preference to local contractors shall be awarded Alabama public contracts 
the same as Alabama contractors bidding under similar circumstances; and resident contractors 
in Alabama are to be granted preference over non-residents in awarding of contracts in the same 
manner and to the same extent as provided by the laws of the state of domicile of the non-resident. 
 
Non-resident bidders must accompany any written bid documents with a written opinion of any 
attorney at law licensed to practice law in such non-resident bidders’ state of domicile, as to the 
preferences, if any or none, granted by the law of that state to its own business entities whose  
principal places of business are in that State in the letting of any or all public contracts. 
 

SP-07 INDEMNIFICATION  

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the 
Owner, the Engineer, and their agents and employees from and against all claims, damages, 
losses, and expenses, including, but not limited to, attorney’s fees arising out of or resulting from 
the performance of the Work, provided that any such claim, damage, loss, or expense (1) is 
attributed to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 
property (other than the Work itself) including the loss of use resulting therefrom, and (2) is caused 
in whole or in part by any negligent act or omission of the Contractor, any subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, 
regardless of whether or not it is caused in part by a party indemnified hereunder.  Such obligation 
shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of 
indemnity that would otherwise exist as to any party or person described in this Paragraph SP-07. 
 
In any and all claims against the Owner, the Engineer or any of their agents or employees by any 
employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, the indemnification under this 
Paragraph SP-07, shall not be limited in any way by any limitation on the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any subcontractor under 
workers’ or workmen’s compensation acts, or other employee benefits acts. 
 

SP-08 SUPERVISION 

The Contractor shall place a competent superintendent on the Project who shall have experience 
in the type of work being performed under this Contract.  A resume of the superintendent’s 
experience shall be submitted for review prior to the placement of the named person on the 
project.  The Contractor shall also submit an organizational chart, which shall clearly show the 
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Contractor’s personnel assigned to the Project and the position that they hold.  The chart shall 
also define the persons of contact with the Owner and the Engineer. 
 
The Owner reserves the right to request changes in supervision for incompetent actions or other 
reasons of due cause.  Once the Contractor is notified in writing of a request to replace the 
superintendent, he shall do so within five (5) calendar days of such request. 
 
The Contractor’s assigned superintendent shall have responsibility for the day-to-day operations 
of the work and shall be the on-site safety officer responsible for implementation of the 
Contractor’s safety program unless another named person is so assigned.  
 
The assigned superintendent shall remain on the Project site while work under the Contract is 
being performed.  In the superintendent’s absence from the site, another named person shall be 
responsible for all aspects of the work.  Notification of the name of the individual shall be filed with 
the Owner and Engineer.  The Contractor shall not reassign a superintendent without the 
acknowledgement and approval of the Owner. 
 

SP-09 CONTRACTOR'S REPRESENTATIVE 

A representative of the Contractor shall be on the site at all times work is being conducted as 
required by paragraph 90-01 (SUBLETTING OF CONTRACT) of DIVISION IV.  A telephone 
number should be given to the Engineer where he might contact the Representative after working 
hours in case of an emergency. 
 

SP-10 METHOD OF PAYMENT 

Payment will be made in accordance with the provisions of Paragraph 100-06 (PARTIAL 
PAYMENT) of DIVISION IV except that there will be no payment for materials on hand.  Paragraph 
100-07 (PAYMENT FOR MATERIALS ON HAND) is to be deleted in its entirety. 
 

SP-11 INSURANCE REQUIREMENTS 

The following shall apply to Section 40 (Indemnification and Insurance Requirements) of Division 
IV General Provisions: 
 

1) 40-03 Commercial General Liability – Required for this contract 
2) 40-04 Owner’s and Contractor’s Protective Liability – Not required, delete in its entirety. 
3) 40-05 Business Automobile Liability – Required for this contract 
4) 40-06 Workers Compensation – Required for this contract 
5) 40-07 Ocean Marine Coverage – Not required, delete in its entirety. 
6) 40-08 Railroad Protective Liability – Required for this contract 
7) 40-09 Builder’s Risk or Installation Floater – Required for this contract 
8) 40-10 Professional Liability Coverage – Not required, delete in its entirety. 

 

SP-12 TAXPAYER AND CITIZEN PROTECTION ACT 

Effective October 1, 2011, the Beason-Hammon Alabama Taxpayer and Citizen Protection Act 
(“the Act”) requires that any business entity contracting with or providing any grant or incentives 
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to the state, including the Alabama Port Authority, certify compliance with the Act. All Bidders 
must certify such compliance by executing the enclosed Certificate of Compliance and returning 
it to the Alabama Port Authority along with proof of the bidding company’s enrollment in the E-
Verify program with your bid package. The affidavit must be notarized. The following E-Verify 
website link is provided for convenience: https://www.e-verify.gov/    
 

SP-13 GUARANTEE 

The Contractor shall furnish to the Alabama Port Authority a two (2) year written guarantee from 
the date of final acceptance. This guarantee shall cover any defective material or workmanship 
on the entire project as specified. 
 

SP-14 CPM PROJECT SCHEDULE 

The Contractor shall prepare a CPM Project Schedule using Microsoft Project and the schedule 
shall show all items of work necessary to bring the project to completion.  The Contractor shall 
submit electronic copies of his Progress Schedule updated monthly to reflect the status of the 
work.  These updates shall be submitted in conjunction with the monthly progress Payment 
Request and shall be a requisite for the payment request to be processed. 
 

SP-15 TEMPORARY WATER AND ELECTRICAL POWER  

The responsibility shall be upon the Contractor to provide and maintain at his own expense an 
adequate supply of water of a quality suitable for his use for construction and domestic 
consumption. At his own expense, he shall install and maintain any necessary water supply 
connections and piping. However, he shall do so only at locations and in such workmanship 
manner as may be authorized by the Owner. Before final acceptance, temporary connections and 
piping installations by the Contractor shall be removed in a workmanship manner to the 
satisfaction of the Owner.  
 
All electrical current required by the Contractor shall be furnished by the Contractor at his own 
expense. All temporary connections for electricity shall be subject to the approval of the Engineer. 
The Contractor shall at his own expense, install a meter to determine the amount of current used 
by him/her and will pay for such electricity at prevailing rates.  
 

SP-16 INTENT OF PLANS AND SPECIFICATIONS 

The following is in addition to Article 60-03 of Division IV, General Provision: 
 
Any detail which may be incomplete or lacking in the plans and specifications shall not constitute 
claim for extra compensation. Such detail shall be supplied by the Contractor and submitted to 
the Engineer in advance of its requirement on the job. The true intent of the plans and 
specifications is to produce a complete working facility and incomplete detail will not abrogate this 
intent. 

SP-17 PORT ACCESS CREDENTIALS  

All individuals doing any work on this project including operators, supervisors, workers, delivery 

https://www.e-verify.gov/
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drivers, maintenance personnel, truck drivers, etc. must have a valid Transportation Worker 
Identification Credential (TWIC) card, APA badge, and an APA vehicle decal with no exceptions. 
Information regarding APA’s access policy is provided on the APA website at the link below. 
https://alports.com/port-access/port-security/  
 
Be advised of the following:  
Beginning January 1, 2027, the APA Badge Office will move to appointment-only scheduling on 
Mondays, Tuesdays, Thursdays and Fridays. Walk-ins will continue to be accepted on 
Wednesdays. 
 
To schedule an appointment, visit alports.com/port-access/port-security and select Port Access 
Credentials. 

  

https://alports.com/port-access/port-security/
https://alports.com/port-access/port-security/
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GENERAL PROVISIONS, CLAUSES, REQUIREMENTS 

AND COVENANTS 

 

DIVISION IV 

INDEX 

SUBSECTION PAGE 
 
SECTION 10 DEFINITION OF TERMS ............................................................................... IV-1 

SECTION 20 PROPOSAL REQUIREMENTS AND CONDITIONS ..................................... IV-5 

20-01  PREQUALIFICATION OF BIDDERS ....................................................................... IV-5 

20-02 CONTENTS OF PROPOSAL FORMS ..................................................................... IV-5 

20-03 ISSUANCE OF PROPOSAL FORMS ...................................................................... IV-5 

20-04  INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES ............................ IV-5 

20-05  EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE .................................... IV-5 

20-06  PREPARATION OF PROPOSAL ............................................................................ IV-6 

20-07  IRREGULAR PROPOSALS ..................................................................................... IV-6 

20-08  PROPOSAL GUARANTY ........................................................................................ IV-6 

20-09  DELIVERY OF PROPOSAL .................................................................................... IV-7 

20-10  WITHDRAWAL OR REVISION OF PROPOSALS ................................................... IV-7 

20-11  PUBLIC OPENING OF PROPOSALS ..................................................................... IV-7 

20-12  DISQUALIFICATION OF BIDDERS ........................................................................ IV-7 

20-13  LIQUIDATED DAMAGES ........................................................................................ IV-7 

20-14 OWNER PURCHASE OF MATERIALS ................................................................... IV-8 

SECTION 30 AWARD AND EXECUTION OF CONTRACT .............................................. IV-13 

30-01  CONSIDERATION OF PROPOSALS .................................................................... IV-13 

30-02  AWARD OF CONTRACT ...................................................................................... IV-13 

30-03  CANCELLATION OF AWARD ............................................................................... IV-13 

30-04  RETURN OF PROPOSAL GUARANTY ................................................................ IV-13 

30-05  REQUIREMENTS OF CONTRACT BONDS .......................................................... IV-14 
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30-07  APPROVAL OF CONTRACT ................................................................................ IV-14 

30-08  FAILURE TO EXECUTE CONTRACT ................................................................... IV-14 

SECTION 40 INDEMNIFICATION AND INSURANCE REQUIREMENTS ......................... IV-16 
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40-02 CONTRACTOR COVERAGE ................................................................................ IV-16 

40-03 COMMERCIAL GENERAL LIABILITY ................................................................... IV-16 
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SECTION 10 DEFINITIONS OF TERMS 
 
Whenever the following terms are used in these specifications, in the Contract, in any documents 
or other instruments pertaining to construction where these specifications govern, the intent and 
meaning shall be interpreted as follows: 
 
10-01 AASHTO.  The American Association of State Highway and Transportation Officials, the 
successor association of AASHO. 

10-02 ACCESS ROAD.  The right-of-way, the roadway and all improvements constructed 
thereon connecting the site of work to a public highway. 

10-03 ADVERTISEMENT.  A public announcement, as required by local law, inviting bids for 
work to be performed and materials to be furnished. 

10-04 ALDOT SPECS.  The State of Alabama Department of Transportation Standard 
Specifications for Roads and Bridges, latest edition. 

10-05 AISC.  The American Institute of Steel Construction. 

10-06 AREA.  American Railway Engineering Association. 

10-07 ASA.   American Standards Association. 

10-08 ASTM.  The American Society for Testing and Materials. 

10-09 AWARD.  The acceptance, by the OWNER, of the successful bidder's proposal. 

10-10 AWPI.  American Wood Preservers Institute. 

10-11 BIDDER.  Any individual, partnership, firm or corporation, acting directly or through a duly 
authorized representative, who submits a proposal for the work contemplated. 

10-12 CALENDAR DAY.  Every day shown on the calendar. 

10-13 CHANGE ORDER.  A written order to the Contractor covering changes in the plans, 
specifications, or proposal quantities and establishing the basis of payment and Contract time 
adjustment, if any, for the work affected by such changes.  The work, covered by a change order, 
shall be within the scope of the Contract. 

10-14 COMMERCE.  The prime business of the OWNER, consisting of the transshipping and 
storage of goods and materials by highway, rail, barge, and ship. 

10-15   CONSTRUCTION MANAGER.  The individual, partnership, firm or corporation duly 
authorized by the OWNER to be responsible for construction management supervision of the 
Contract work and acting directly or through an authorized representative.      

10-16 CONTRACT.  The written agreement covering the work to be performed.  The awarded 
Contract shall include, but is not limited to:  The Advertisement; The Contract Form; The Proposal; 
The Performance Bond; The Payment Bond; any required insurance certificates; The 
Specifications; The Plans; Change Orders and any addenda issued to bidders. 

10-17 CONTRACT ITEM (PAY ITEM).  A specific unit of work for which a price is provided in 
the Contract. 
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10-18 CONTRACT TIME.  The number of calendar days or working days, stated in the special 
provisions, allowed for completion of the Contract, including authorized time extensions.  If a 
calendar date of completion is stated in the proposal, in lieu of a number of calendar or working 
days, the Contract shall be completed by that date. 

10-19 CONTRACTOR.  The individual, partnership, firm or corporation primarily liable for the 
acceptable performance of the work Contracted and for the payment of all legal debts pertaining 
to the work who acts directly or through lawful agents or employees to complete the Contract 
work. 

10-20 DEPARTMENT.  The Alabama State Port Authority. 

10-21 DIRECTOR.  The Director of the Alabama State Port Authority, as constituted under the 
laws of Alabama. 

10-22 ENGINEER.  The individual, partnership, firm or corporation duly authorized by the 
OWNER to be responsible for Engineering supervision of the Contract work and acting directly or 
through an authorized representative. 

10-23 EQUIPMENT.  All machinery, together with the necessary supplies for upkeep and 
maintenance, and also all tools and apparatus necessary for the proper construction and 
acceptable completion of the work. 

10-24 EXTRA WORK.  An item of work not provided for in the awarded Contract is previously 
modified by change order or supplemental agreement, but which is found by the Engineer to be 
necessary to complete the work within the intended scope of the Contract as previously modified. 

10-25 FEDERAL SPECIFICATIONS.  The Federal Specifications and Standards, and 
supplements, amendments and indices thereto are prepared and issued by the General Services 
Administration of the Federal Government.  They may be obtained from the Specifications Activity, 
Printed Materials Supply Division, Building 197, Naval Weapons Plant, Washington D.C. 20407. 

10-26 FORCE ACCOUNT.  The term used to describe a method of accounting which may be 
employed as a basis of payment to the Contractor for Extra Work. 

10-27 INSPECTOR.  An authorized representative of the Engineer assigned to make all 
necessary reviews of the work performed or being performed, or of the materials furnished or 
being furnished by the Contractor. 

10-28 INTENTION OF TERMS.  Whenever, in these specifications or on the plans, the words 
“directed”, “required”, “permitted”, “ordered”, “designated”, “prescribed”, or words of like import 
are used, it shall be understood that the direction, requirement, permission, order, designation, or 
prescription of the Engineer is intended; and similarly, the words “approved”, “acceptable” 
“satisfactory”, or words of like import, shall mean approved by, or acceptable to, or satisfactory to 
the Engineer, subject to each case to the final determination of the OWNER. 

Any reference to a specific requirement of a numbered paragraph of the Contract specifications 
or a cited standard shall be interpreted to include all general requirements of the entire section, 
specification item, or cited standard that may be pertinent to such specific reference. 

10-29 LABORATORY.  The official testing laboratories of the OWNER or such other 
laboratories as may be designated by the Engineer. 
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10-30 MAJOR AND MINOR CONTRACT ITEMS.  A major Contract item shall be any item that 
is listed in the proposal, the total cost of which is equal to or greater than 10 percent of the total 
amount of the awarded Contract.  All other items shall be considered minor Contract items. 

10-31 MATERIALS.  Any substance specified for use in the construction of the Contract work. 

10-32 NOTICE TO PROCEED.  A written notice to the Contractor to begin the actual work on a 
previously agreed to date.  If applicable, the Notice to Proceed shall state the date on which the 
Contract time begins. 

10-33 OWNER.  The term OWNER shall mean the State of Alabama acting by and through the 
Alabama State Port Authority. 

10-34 PAYMENT BOND.  The approved form of security furnished by the Contractor and his 
surety as a guaranty that he will pay in full all bills and accounts for materials and labor used in 
the construction of the work. 

10-35 PERFORMANCE BOND.  The approved form of security furnished by the Contractor and 
his surety as a guaranty that the Contractor will complete the work in accordance with the terms 
of the Contract. 

10-36 PLANS.  The official drawings or exact reproductions, approved by the Engineer, which 
show the location, character, dimensions and details of the work to be done and which are to be 
considered as a part of the Contract, supplementary to the specifications. 

10-37 PROJECT.  The agreed scope of work for accomplishing specific development. 

10-38 PROPOSAL.  The written offer of the bidder (when submitted on the approved proposal 
form) to perform the contemplated work and furnish the necessary materials in accordance with 
the provisions of the plans and specifications. 

10-39 PROPOSAL FORM.  The approved, prepared form on which the OWNER requires that 
formal bids be submitted for the work contemplated. 

10-40 PROPOSAL GUARANTY.  The security furnished with a proposal to guarantee that the 
bidder will enter into a Contract if his proposal is accepted by the OWNER. 

10-41 SPECIAL PROVISIONS.  Specific directions and provisions additional to these 
GENERAL PROVISIONS and to any CONSTRUCTION SPECIFICATIONS setting forth 
conditions or requirements of construction which are not satisfactorily covered by these 
GENERAL PROVISIONS or the CONSTRUCTION SPECIFICATIONS.  SPECIAL PROVISIONS 
shall prevail over the GENERAL PROVISIONS and CONSTRUCTION SPECIFICATIONS 
because they set forth the final Contractual intent as to the matter involved. 

10-42 SPECIFICATIONS.  A part of the Contract containing the written directions and 
requirements for completing the Contract work.  Standards for specifying materials or testing 
which are cited in the Contract specifications by reference shall have the same force and effect 
as if included in the Contract physically. 

10-43 STATE.  The State of Alabama, the Party of the First Part to the Contract, acting by and 
through the Alabama State Port Authority. 
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10-44 STRUCTURES.  Port facilities such as wharves, piers, dolphins, bridges, culverts, catch 
basins, inlets, retaining walls, cribbing, storm and sanitary sewer lines, water lines, under drains, 
electrical ducts, manholes, handholes, lighting fixtures and bases, transformers, flexible and rigid 
pavements, buildings, vaults, and other man-made features of the port that may be encountered 
in the work and not otherwise classified herein. 

10-45 SUBCONTRACTOR.  Any properly qualified individual undertaking the performance of 
any part of the work under the terms of the Contract, by virtue of an agreement between himself 
and the Contractor, with the approval of the OWNER. 

10-46 SUBGRADE.  The soil which forms the pavement foundation. 

10-47 SUPERINTENDENT.  The Contractor's executive representative who is present on the 
work site during progress, authorized to receive and fulfill instructions from the Engineer, and who 
shall supervise and direct the construction. 

10-48 SUPPLEMENTAL AGREEMENT.  A written agreement between the Contractor and the 
OWNER covering:  (1) work that would increase or decrease the total amount of the awarded 
Contract by not more than 10 percent; or any major Contract item, by more than 25 percent, such 
increased or decreased work being within the scope of the originally awarded Contract, or (2) 
work that is not within the scope of the originally awarded Contract. 

10-49 SURETY.  The corporate body, licensed under the laws of Alabama, bound with and for 
the Contractor for the acceptable performance of the Contract and also for the payment of all 
claims recoverable under the Contract Bonds. 

10-50 WORK.  The furnishing of all labor, materials, tools, equipment and incidentals necessary 
or convenient to the Contractor's performance of all duties and obligations imposed by the 
Contract, plans and specifications. 

10-51   WORKING DAY.  A working day shall be any day other than a national legal holiday, 
Saturday, or Sunday, on which the normal working forces of the Contractor may proceed with 
regular work for at least 6 hours toward completion of the Contract.  Unless work is suspended 
for causes beyond the Contractor's control, Saturdays, Sundays and national holidays on which 
the Contractor's forces engage in regular work, requiring the presence of an inspector, will be 
considered as working days.
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SECTION 20 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
20-01 PREQUALIFICATION OF BIDDERS 

Proposal forms will be issued only to prospective Bidders who are licensed under the terms of the 
existing State laws. If the applicant is a corporation organized in a state other than Alabama, it 
shall furnish a certificate from the Secretary of State showing that it is qualified to transact 
business in Alabama. 

20-02 CONTENTS OF PROPOSAL FORMS 

The OWNER shall furnish bidders with proposal forms.  All papers bound with or attached to the 
proposal forms are necessary parts and must not be detached. 
The plans, specifications, and other documents designated in the proposal form shall be 
considered a part of the proposal whether attached or not. 

20-03 ISSUANCE OF PROPOSAL FORMS 

The OWNER reserves the right to refuse to issue a proposal form to a prospective bidder should 
such bidder be in default for any of the following reasons: 

(a) Failure to pay, or satisfactorily settle, all bills due for labor and materials on former Contracts 
in force with the OWNER. 

(b) Contractor default under previous Contracts with the OWNER. 

(c) Proposal withdrawal or Bid Bond forfeiture on previous project with the OWNER.  

(d) Unsatisfactory work on previous Contract with the OWNER. 

(e) Performance failure of manufacturer’s product or materials. 

20-04 INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES 

An estimate of quantities of work to be done and materials to be furnished under these 
specifications is given in the proposal.  It is the result of careful calculations and is believed to be 
correct.  It is given only as a basis for comparison of proposals and the award of the Contract.  
The OWNER does not expressly, or by implication, agree that the actual quantities involved will 
correspond exactly therewith; nor shall the bidder plead misunderstanding or deception because 
of such estimates of quantities, or of the character, location or other conditions pertaining to the 
work.  Payment to the Contractor will be made only for the actual quantities of work performed or 
materials furnished in accordance with the plans and specifications.  It is understood that the 
quantities may be increased or decreased as hereinafter provided in the subsection titled 50-02 
ALTERATION OF WORK AND QUANTITIES of Division IV, without in any way invalidating the 
unit bid prices. 

20-05 EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE 

The bidder is expected to carefully examine the site of the proposed work, the proposal, plans, 
specifications, and Contract forms.  He shall satisfy himself as to the character, quality, and 
quantities of work to be performed, materials to be furnished, and as to the requirements of the 
proposed Contract.  The submission of a proposal shall be prima facie evidence that the bidder 
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has made such examination and is satisfied as to the conditions to be encountered in performing 
the work and as to the requirements of the proposed Contract, plans, and specifications. 

Boring logs and other records of subsurface investigations and tests are available for inspection 
of bidders.  It is understood and agreed that such subsurface information, whether included in the 
plans, specifications, or otherwise made available to the bidder, was obtained and is intended for 
the OWNER's design and estimating purposes only.  Such information has been made available 
for the convenience of all bidders.  It is further understood and agreed that each bidder is solely 
responsible for all assumptions, deductions, or conclusions which he may make or obtain from 
his examination of the boring logs and other records of subsurface investigations and tests that 
are furnished by the OWNER. 

20-06 PREPARATION OF PROPOSAL 

The bidder shall submit his proposal on the forms furnished by the OWNER.  All blank spaces in 
the proposal forms must be correctly filled in where indicated for each and every item for which a 
quantity is given.  The bidder shall state the price (written in ink or typed) both in words and 
numerals for which he proposed to do each pay item furnished in the proposal.  The Department 
will check the gross sum given in the proposal and in case of error or discrepancy, the gross sum 
obtained by adding the products of the unit prices and the various estimated quantities listed in 
the proposal shall prevail and this shall be the Contract Bid Price.  In case of conflict between 
words and numerals, the words, unless obviously incorrect, shall govern. 

The bidder shall sign his proposal correctly and in ink.  If the proposal is made by an individual, 
his name and post office address must be shown.  If made by a partnership, the name and post 
office address of each member of the partnership must be shown.  If made by a corporation the 
person signing the proposal shall give the name of the State under the laws of which the 
corporation was chartered and the name, titles, and business address of the president, secretary, 
and the treasurer.  Anyone signing a proposal as an agent shall file evidence of his authority to 
do so and that the signature is binding upon the firm or corporation. 

20-07 IRREGULAR PROPOSALS 

Proposals shall be considered irregular for the following reasons: 

(a) If the proposal is on a form other than that furnished by the OWNER, if the OWNER's form 
is altered, or if any part of the proposal form is detached. 

(b) If there are unauthorized additions, conditional or alternate pay items, or irregularities of any 
kind which make the proposal incomplete, indefinite, or otherwise ambiguous. 

(c) If the proposal does not contain a unit price for each pay item listed in the proposal, except 
in the case of authorized alternate pay items, for which the bidder is not required to furnish a 
unit price. 

(d) If the proposal contains unit prices that are obviously unbalanced. 

(e) If the proposal is not accompanied by the bid bond specified by the OWNER. 

The OWNER reserves the right to reject any irregular proposal and the right to waive technicalities 
if such waiver is in the best interest of the OWNER and conforms to laws and ordinances 
pertaining to the letting of construction Contracts. 
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20-08 PROPOSAL GUARANTY 

Each separate proposal shall be accompanied by a certified check, or other specified acceptable 
collateral, in the amount of 5% of the bid price, but not more than $10,000.  Such check, or 
collateral, shall be made payable to the Alabama State Port Authority. 

20-09 DELIVERY OF PROPOSAL 

Each proposal submitted shall be placed in a sealed envelope plainly marked on the outside with 
the project description, Bidder's name and address, Contractor's License number, Contractor's 
Classification of License, and the time and date of bid opening.  When sent by mail, preferably 
registered, the sealed proposal, marked as indicated above, should be enclosed in an additional 
envelope.  No proposal will be considered unless received at the place specified in the 
advertisement before the time specified for opening all bids. 

Proposals received after the bid opening time shall be returned to the bidder unopened. 

20-10 WITHDRAWAL OR REVISION OF PROPOSALS 

A bidder may withdraw or revise (by withdrawal of one proposal and submission of another) a 
proposal provided that the bidder's request for withdrawal is received by the OWNER in writing or 
by telegram before the time specified for opening bids.  Revised proposals must be received at 
the place specified in the advertisement before the time specified for opening all bids. 

20-11 PUBLIC OPENING OF PROPOSALS 

Proposals shall be opened, and read, publicly at the time and place specified in the advertisement.  
Bidders, their authorized agents, and other interested persons are invited to attend. 

Proposals that have been withdrawn (by written or telegraphic request) or received after the time 
specified for opening bids shall be returned to the bidder unopened. 

20-12 DISQUALIFICATION OF BIDDERS 

A bidder shall be considered disqualified for any of the following reasons: 

(a) Submitting more than one proposal from the same partnership, firm or corporation under the 
same or different name. 

(b) Evidence of collusion among bidders.  Bidders participating in such collusion shall be 
disqualified as bidders for any future work of the OWNER. 

(c) If the bidder is considered to be in “default” for any reason specified in the paragraph titled 
ISSUANCE OF PROPOSAL FORMS of this subsection. 

(d) If the bidder has not complied with the provisions of the Laws of the State of Alabama 
concerning licensing of Contractors. 

(e) If an out-of-state bidder has not qualified with the Secretary of State to do business in 
Alabama. 

20-13 LIQUIDATED DAMAGES 

Time is an essential element in the Contract.  As the prosecution of the Work will inconvenience 
the public, obstruct traffic, and interfere with business, it is important that the work be pressed 
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vigorously to completion.  Also, the cost to the Department of the administration of the Contract, 
supervision, inspection, engineering, and in some cases maintenance of detours around or over 
the work under construction will be increased or decreased as the time occupied in the Work is 
lengthened or shortened.  Therefore, exclusive of Sundays, national holidays, and other 
exceptions and extensions as detailed elsewhere in these Specifications for each day that the 
Work remains incomplete after the time specified in the Contract, or additional time that may be 
allowed by the Engineer for the completion of the work when extra or additional work is ordered 
by the Engineer, the amount specified in the following schedule shall be paid by the Contractor to 
the Department as liquidated damages for the loss sustained by the State because of failure of 
the Contractor to complete the work within the specified time. 

SCHEDULE OF LIQUIDATED DAMAGES 

Contract Bid Price                                                    Amount of Liquidated Damages per Day 

$100,000 and less $     100.00 

More than $100,000 and less than $250,000 150.00 

$250,000 and less than $600,000 200.00 

$600,000 or more 1,200.00 

 

20-14 OWNER PURCHASE OF MATERIALS 

20-14.1 In accordance with the State of Alabama Statutes for Sales Tax exemptions for a 
State Agency, it is the intent of this Contract for the Alabama State Port Authority 
(Owner) to reduce sales tax. 

20-14.1.1  The Owner reserves the right to purchase all of the required materials or 
equipment to be used on this project which will become part of the realty. 

20-14.1.2  The cost of the Materials and Equipment which will become part of the realty 
is to be included in the Bid Price.  Sales taxes, which will become part of the realty in 
accordance with the Alabama Statutes, are not to be included. 

20-14.1.3  In order to achieve sales tax exemption and avoid jeopardizing immunity 
from sales taxes it is essential that the following procedures be followed. 

20-14.2 Purchase of Materials or Equipment 
20-14.2.1  All purchase orders must be executed on the Owner's Purchase Order 
Letterhead/Form. 

20-14.2.2  The purchase order form format is to be designed at the Owner's discretion 
with the Owner reserving approval rights concerning terms and conditions boilerplate. 

20-14.2.3  The Contractor's organization will be designated as an agent of the Owner 
for Material and Equipment purchases and will provide the names of two individuals in 
the Organization who will be authorized to purchase on the behalf of the Owner. 

20-14.2.4  Purchase Orders are to be numerically sequenced with two executed copies 
furnished to the Construction Manager, one copy of which will be forwarded to the 
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Owner by the Construction Manager.  If a Construction Manager is not assigned to the 
project, the copies should go directly to the Owner’s Project Manager within the 
Engineering Services Division. 

20-14.2.5  Owner Purchase Orders are invalid for gross amounts less than $2,000.00.  
Any materials purchased directly by the Contractor for the project shall be subject to 
Sales Tax and paid by the Contractor. 

20-14.3 Payment of Materials or Equipment 
20-14.3.1  All payments in connection with the purchase orders generated by Owner's 
Contractor/Agent will be in the form of a check from the Alabama State Port Authority 
to the appropriate vendors or suppliers. 

20-14.3.2  Check Request Form will be furnished to the Contractor by the Owner.  The 
Check Request Form will be numerically sequenced and accounted for. 

20-14.3.3  The Contractor is responsible for preparing the Check Request Form for the 
Owner's signature. 

20-14.3.4  An Invoice Transmittal Form is to be designed by the Contractor with the 
Owner reserving the right of approval of the Invoice Transmittal Form design.  It is a 
primary requirement that the Invoice Transmittal Form indicate that the Owner is the 
sole payer for materials or equipment.  The Invoice Transmittal Form will be numerically 
sequenced and accounted for. 

20-14.3.5  All Contractor requests for payment for materials and equipment purchased 
under the provisions of this Article will be forwarded to the Construction Manager under 
cover of the Invoice Transmittal Form, submitted in duplicate, with one copy retained 
by the Construction Manager and one copy retained by the Owner.  The Invoice 
Transmittal shall be backed-up with signed receiving or delivery tickets, invoices and 
prepared Check Request Form plus one (1) additional copy of the Check Request Form 
which will be kept by the Construction Manager. 

20-14.3.6  Upon signature by the Owner of the Check Request Form, a check from the 
Alabama State Port Authority will be issued directly to the vendor or supplier. 

20-14.4 Accounting Procedures 
20-14.4.1  The Contractor's Schedule of Values shall be broken down into three 
categories, if requested by Owner, showing Material, Equipment and with the remaining 
category containing labor, fee, rentals, overhead and other costs on a line item basis. 

20-14.4.2  Check Request Forms generated by the Contractor/Agent for the Owner 
shall be collated on a monthly basis and assembled into a credit amount showing 
amounts to be deducted from the current Payment Application and Contract Sum. 

20-14.4.3  The Contractor's Payment Application will be adjusted on a monthly basis in 
accordance with the preceding monthly accumulated credit amounts for Owner 
purchases. 

20-14.4.4  Discounts which accrue from Owner payments for prompt payment will 
accrue as 50% to the Owner and 50% to the Contractor. 
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20-14.4.5  Retainage will not be withheld on Owner purchased Materials or Equipment. 

20-14.5  Procedures   
 The Contractor shall follow the procedures set forth below, but nothing herein shall be 

construed to reduce, limit or change the Contractor's overall responsibility for the 
quality, scheduling, coordination, warranty, overhead, profit or retainage, except as 
provided in subparagraph 20-14.4.5 of the complete Contract scope of work in 
accordance with all provisions of the Contract Documents. 

20-14.5.1  Procurement of Material Selected by Contractor.   

With respect to any materials, equipment or product to be purchased by the Owner, the 
following procedures shall be followed: 

1. Immediately upon notice to proceed or award of Contract, the Contractor 
in conjunction with the Construction Manger shall develop a list of items 
to be purchased by the Owner for incorporation into the work. 

2. When the type, quantity, and price of each lot of materials, equipment or 
product to be purchased on a single purchase order have been 
determined by the Contractor, Contractor shall complete the Owner 
Purchase Order Form and shall sign the form to certify that the material, 
equipment or product described on the form complies with the 
requirements of the Contract Documents.  The Owner Purchase Order 
Form, signed by the Contractor shall be forwarded to the vendor by the 
Contractor. The total monetary value listed on the Purchase Order Form 
is the cost limitation established for the Purchase Order. 

3. Simultaneously, with the Contractor/Agent's issuance of a purchase 
order form for major items the Contractor shall then incorporate into his 
expediting schedule his activities showing purchase time, shop drawing 
time, submittal approval time, integrated into the updated project 
schedule and then tied into the activity requiring the purchase material. 

4. The supplier shall deliver the material, equipment or product to the 
Contractor in accordance with the provisions of the purchase order, and 
as required by the Contract Documents.  Upon receipt of the materials 
the Contractor shall inspect the materials, equipment or product as 
necessary to verify conformity of the material, equipment or product 
received with the Owner Purchase Order and with the shipping 
documents.  The Contractor shall provide to the Vendor written 
certification of receipt, or signed delivery ticket, of Each delivery of 
material, equipment or product which certification shall fully describe any 
shortages, defects, damage or non-compliance to the supplier within five 
days or receipt of Each delivery and shall arrange for the return and 
replacement of defective, damaged or non-conforming material, 
equipment or product on behalf of the Owner, in accordance with the 
provisions of the Contract Documents. 
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5. The supplier shall submit each invoice along with aforementioned proof 
of delivery for material, equipment or product procured pursuant to the 
provisions hereof to the Owner in care of the Contractor/Consignee.  The 
Contractor/Consignee shall verify and certify to the Owner the accuracy 
and completeness of each invoice submitted by the supplier.  Each 
certified invoice shall be submitted with appropriate Check Request Form 
no later than the Contractor's next monthly Application for Payment to the 
Owner. 

6. After the Contractor's Application for Payment, along with Check Request 
Forms including certified supplier invoices and delivery tickets, has been 
approved for payment in accordance with the provisions of the General 
Conditions, the Owner shall make direct payments to the supplier, and 
the amount of each such payment, shall be deducted from the then-
unpaid balance of the Contractor's Contract Sum.  The amount deducted 
shall be in accordance with subparagraph 20-14.4.2. 

20-14.5.2  Owner-Purchased Materials 

Materials used on the Project which are purchased by the Owner will be available at 
the location specified in the Purchase Order and in accordance with the periodically 
adjusted project schedule.  The Contractor shall review the updated and adjusted 
project schedule and will be responsible for coordinating the deliveries with the 
progress of the work.  The Contractor's costs for storing, transporting, handling, 
protecting and installing Owner purchased material shall be included in the Contract 
Sum and paid for when such material is installed.  The Contractor shall be 
responsible for material furnished to it, and shall pay for storage charges incurred as a 
result of its failure to take delivery of Owner material on the assigned date. 

The Contractor shall be liable to the Owner for the cost of replacing or repairing material 
lost or damaged from any cause whatsoever after receipt by the Contractor or after the 
Contractor has failed to take delivery after the assigned date.  The costs will be 
deducted from any monies due or to become due to the Contractor, except those 
amounts covered under any claims payments made under insurance policies furnished 
by the Owner.  In cases where lost or damaged material was not evident at the time 
such materials were received by the Contractor, the Contractor will be afforded the 
same protection by the Owner as the Owner has received from the original shipper and 
manufacturer. The Owner, in addition, agrees to provide the Contractor with all 
necessary assistance in communicating with the manufacturer of any materials which 
fail to function properly once installed.    

The Contractor is responsible for providing and performance of warranty work   in 
connection with the Owner purchased materials, for the time periods as required by 
the Contract Documents. 

20-14.6 Materials and Equipment Responsibility 
20-14.6.1  The General Contractor shall retain as part of his Bid and Fee the following 
responsibilities for care, custody and control of the Owner purchased Materials and 
Equipment. 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026  IV-12 | P a g e  
 

  

 

(rev 3/31/11) 

 

1. Insure that all Materials and Equipment purchased by the Owner are in 
complete accordance with the plans and specifications. 

2. Shop drawings and submittals. 
3. Scheduling. 
4. Shipment, receipt, unloading, inspection, storage and handling. 
5. Return of damaged Materials and Equipment. 
6. Filing of freight claims. 
7. Installation as required. 
8. Startup and testing as required per specifications. 
9. Warranty and maintenance as required per specifications. 
10. Training as required per specifications. 
11. Spare parts.  Special tools and additional stock as required by the 

specifications. 
12. In the event the Contractor orders non-specified, wrong size or dimensioned 

Material or Equipment it will be his responsibility to replace such at no cost 
to the Owner. 

20-14.7 Project Close-Out 
The Contractor shall return to the Owner all blank Purchase Order Forms issued, but 
not used on the project. 

 

 

 

 

 

(Rev. 3/31/11) 
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SECTION 30 AWARD AND EXECUTION OF CONTRACT 
 

30-01  CONSIDERATION OF PROPOSALS 

After the proposals are publicly opened and read, they will be compared on the basis of the 
summation of the products obtained by multiplying the estimated quantities shown in the proposal 
by the unit bid prices.  If a bidder's proposal contains a discrepancy between unit bid prices written 
in words and unit bid prices written in numbers, the unit price written in words shall govern. 

Until the award of the Contract is made, the OWNER reserves the right to reject a bidder's 
proposal for any of the following reasons: 

a) If the proposal is irregular as specified in the subsection titled IRREGULAR PROPOSALS of 
Subsection 20. 

b) If the bidder is disqualified for any of the reasons specified in the subsection titled 
DISQUALIFICATION OF BIDDERS of Subsection 20. 

In addition, until the award of a Contract is made, the OWNER reserves the right to reject any or 
all proposals; waive technicalities, if such waiver is in the best interest of the OWNER and is in 
conformance with applicable laws or regulations pertaining to the letting of construction Contracts; 
advertise for new proposals; or proceed with the work otherwise.  All such actions shall promote 
the OWNER's best interests. 

30-02  AWARD OF CONTRACT 

The award of a Contract, if it is to be awarded, shall be made within 60 calendar days of the date 
specified for publicly opening proposals. 

Award of the Contract shall be made by the OWNER to the lowest qualified bidder whose proposal 
conforms to the cited requirements of the OWNER. 

30-03  CANCELLATION OF AWARD 

The OWNER reserves the right to cancel the award without liability to the bidder, except return of 
proposal guaranty, at any time before a Contract has been fully executed by all parties and is 
approved by the OWNER in accordance with the paragraph titled APPROVAL OF CONTRACT 
of this subsection. 

30-04  RETURN OF PROPOSAL GUARANTY 

All proposal guaranties, except those of the three lowest bidders, will be returned immediately 
after the OWNER has made a comparison of bids as hereinbefore specified in the paragraph titled 
CONSIDERATION OF PROPOSALS of this subsection.  Proposal guaranties of the two lowest 
bidders will be retained by the OWNER until such time as an award is made, at which time, the 
unsuccessful bidders' proposal guaranty will be returned.  The successful bidder's proposal 
guaranty will be returned as soon as the OWNER receives the contract bonds as specified in the 
paragraph titled “REQUIREMENTS OF CONTRACT BONDS” of the subsection. 
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30-05  REQUIREMENTS OF CONTRACT BONDS 

In order to insure the faithful performance of each and every condition, stipulation, and 
requirement of the Contract and to indemnify and save harmless the OWNER from any and all 
damages, either directly or indirectly, (arising out of any failure to perform same), the successful 
Bidder to whom the Contract is awarded shall, within ten (10) days from the date of award, furnish 
at his expense and file with the OWNER an acceptable Surety Bond in an amount equal to one 
hundred percent (100%) of the Contract Bid Price of the Contract as awarded.  Said Bond shall 
be made on the approved bond form, shall be furnished by a reputable surety company authorized 
to do business in the State of Alabama, shall be counter-signed by an authorized agent resident 
in the State who is qualified for the execution of such instruments, and shall be attached thereto 
power of attorney of the signing agent. 

In case of default on the part of the Contractor, all expenses incident to ascertaining and collecting 
losses suffered by the OWNER under the Bond, including both Engineering and legal services, 
shall lie against the Contract Bond for Performance of the Work. 

In addition thereto, the successful Bidder to whom the Contract is awarded shall, within ten (10) 
days, furnish at his expense and file with the OWNER an acceptable Surety Bond for Payment of 
Labor, Materials, and Supplies payable to the OWNER in an amount not less than one hundred 
percent (100%) of the Contract price with the obligation that the Contractor shall promptly make 
payment to all persons furnishing him or them with labor, materials, foodstuffs, or supplies for, or 
in, prosecution of the work including the payment of reasonable attorney's fees, incurred by 
successful claimants or plaintiffs in suits on said bond.   

No surety bonds from any insurance company or bonding company which has a lower rating, in 
the Best Key Rating Guide, than A will be accepted. 

30-06  EXECUTION OF CONTRACT 

The successful bidder shall sign (execute) the necessary agreements for entering into the 
Contract and return such signed Contract to the OWNER, along with the fully executed surety 
bond or bonds specified in the paragraph titled REQUIREMENT OF CONTRACT BONDS of this 
subsection, within 10 calendar days from the date mailed or otherwise delivered to the successful 
bidder. 

30-07  APPROVAL OF CONTRACT 

Upon receipt of the Contract and Contract bond or bonds that have been executed by the 
successful bidder, the OWNER shall complete the execution of the Contract and return the fully 
executed Contract to the Contractor.  Delivery of the fully executed Contract to the Contractor 
shall constitute the OWNER's approval to be bound by the successful bidder's proposal and the 
terms of the Contract. 

30-08  FAILURE TO EXECUTE CONTRACT 

Failure of the successful bidder to execute the Contract and furnish an acceptable surety bond or 
bonds within the 10 calendar day period specified in the paragraph titled “REQUIREMENTS OF 
CONTRACT BONDS” of this subsection shall be just cause for cancellation of the award and 
forfeiture of the proposal guaranty, not as a penalty, but as liquidation of damages to the OWNER.  
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Award may then be made to the next lowest qualified Bidder or the work may be re-advertised, 
or otherwise contracted as the Director may decide. 
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SECTION 40 INDEMNIFICATION AND INSURANCE REQUIREMENTS 

40-01 INDEMNIFICATION 
To the extent permitted under applicable law, Contractor shall indemnify, defend, and hold 
harmless APA and its officers, directors, employees, agents, affiliates, successors, and permitted 
assigns (collectively, “Indemnified Party”) against any and all losses, damages, liabilities, 
deficiencies, claims, actions, judgments, settlements, interest, awards, penalties, fines, costs, or 
expenses of whatever kind, including reasonable attorneys’ fees, fees, and the costs of enforcing 
any right to indemnification under this Agreement, and the cost of pursuing any insurance 
providers incurred by or awarded against Indemnified Party (collectively, “Losses”), relating to, 
arising out of, or resulting from any claim of a third party or APA arising out of or occurring in 
connection with Contractor’s operations under this Agreement (whether such operations are 
performed by the Contractor itself of by some person or entity acting on behalf of the Contractor), 
Products, and/or Services. 

40-02 CONTRACTOR COVERAGE 
The Contractor shall not commence work under the Contract until he has obtained all insurance 
required under the following paragraphs and until such insurance has been approved by the 
Owner, nor shall the Contractor allow any subcontractor to commence work on his subcontract 
until all similar applicable insurance required of the subcontractor has been obtained and 
approved.  If the subcontractor does not take out insurance in his own name, then the principal 
Contractor shall provide such insurance protection for subcontractor and his employees by 
endorsement to the Contractor’s policies or by taking out separate policies in the name of the 
subcontractor. 

40-03 COMMERCIAL GENERAL LIABILITY  
The Contractor shall take out and maintain during the life of the Contract Commercial General 
Liability insurance, including Blanket Contractual and Completed Operations coverage, in an 
amount not less than $3,000,000 for any one occurrence for bodily injury, including death, and 
property damage liability.  Policy shall include endorsement identifying the Owner and Engineer 
as Primary and Non-contributory Additional Insureds as respects the Contractor’s work for the 
Owner, to the extent required by written Contract, including a waiver of all rights of subrogation. 

40-04 OWNER’S AND CONTRACTOR’S PROTECTIVE LIABILITY  
The Contractor shall take out and maintain during the life of the Contract a separate Owner’s and 
Contractor’s Protective Liability policy in the names of the Owner and Engineer in an amount not 
less than $2,000,000.  Policy shall be delivered to the Owner. 

40-05 BUSINESS AUTOMOBILE LIABILITY 
The Contractor shall take out and maintain during the life of the Contract Business Automobile 
Liability insurance covering owned, non-owned and hired vehicles in an amount not less than 
$1,000,000 for any one occurrence for bodily injury, including death, and property damage liability.  
The Owner and Engineer shall be identified as Additional Insureds, to the extent required by 
written Contract. 

40-06   WORKERS COMPENSATION – AL WC/EL 
The Contractor shall take out and maintain during the life of the Contract Workers Compensation 
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and Employers Liability insurance providing coverage under the Alabama Workers Compensation 
Act in an amount not less than that required by Alabama Law. 

Where applicable, Contractor shall take out and maintain during the life of the Contract insurance 
providing coverage as required by Federal statute, including but not limited to U.S. Longshoremen 
and Harbor Workers Act (USL&H), Jones Act, and Railroad Federal Employers Liability Act 
(FELA). 

40-07 OCEAN MARINE COVERAGE 
In the event work involves the use of watercraft in the completion of the Contract, the Contractor 
shall provide Protection and Indemnity coverage, including crew, in an amount not less than 
$2,000,000 for each loss. 

Only the Contractor and/or Subcontractor using watercraft in the completion of its work shall be 
required to provide evidence of this coverage.  In the event the Contractor subcontracts for this 
portion of the work, the Contractor shall not allow the subcontractor to commence work until such 
coverage has first been obtained by the subcontractor and approved by the Owner. 

40-08 RAILROAD PROTECTIVE LIABILITY 
In any case where the Contract involves work within 50 feet of an operating railroad track, the 
Contractor shall provide a Railroad Protective Liability policy in the name of the railroad whose 
right of way is involved.  The limits of the policy shall be not less than $2,000,000 per occurrence 
with $6,000,000 aggregate.   

NOTE #1:  With the written approval of the Owner, in lieu of the Railroad Protective Liability policy, 
the Contractor may cause to be attached to its Commercial General Liability policy standard ISO 
endorsement, “Contractual Liability – Railroads” (CG 24 17).  The railroad must be identified as 
an Additional Insured. 

NOTE #2: Only the Contractor and/or Subcontractor performing the work within 50 feet of the 
railroad track shall be required to provide evidence of this coverage.  In the event the Contractor 
subcontracts for this portion of the work, the Contractor shall not allow the subcontractor to 
commence work until such coverage has first been obtained by the subcontractor and approved 
by the Owner.  

40-09 BUILDER’S RISK or INSTALLATION FLOATER 
The Contractor shall take out and maintain during the life of the Contract Builder’s Risk insurance 
or Installation Floater, written on an “All Risk” basis, insuring the work included in the Contract 
against all physical loss.  The amount of insurance shall at all times be at least equal to the amount 
of the Contract.  The policy shall be in the names of the Owner, Engineer, Contractor and “all 
Subcontractors,” as their interests appear.  Policy shall be provided to the Owner prior to 
commencement of work. 

When changes in scope of work by written Change Order or aggregate Change Orders equal 15 
percent of the total Contract, the amount of coverage provided in the Builder’s Risk/Installation 
Floater policy shall be increased accordingly and evidence of increased coverage delivered to the 
Owner. 
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40-10 PROFESSIONAL LIABILITY COVERAGE 
The Contractor shall take out and maintain during the life of the contract Professional Liability 
insurance including design with limits not less than $2,000,000 per occurrence.  

40-11 PROOF OF CARRIAGE OF INSURANCE 
The Contractor shall furnish to the Owner, in triplicate, Certificates of Insurance, signed by the 
licensed agent, evidencing the required coverage, along with letter of transmittal giving date of 
delivery.  A copy of this letter shall also be delivered to the Engineer.  The Owner reserves the 
right to require certified copies of any and all policies.   

All coverage and bonds shall be provided by companies acceptable to the Owner.  Each policy of 
insurance shall provide, either in body of the policy or by endorsement, that such policy cannot 
be substantially altered or cancelled without thirty (30) days’ written notice to the Owner and 
insured.  

 

(rev. 1/26/06)  
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SECTION 50  SCOPE OF WORK 

50-01 INTENT OF CONTRACT 
The intent of the Contract is to provide for construction and completion, in every detail, of the work 
described.  It is further intended that the Contractor shall furnish all labor, materials, equipment, 
tools, transportation, and supplies required to complete the work in accordance with the plans, 
drawings, specifications, and terms of the Contract. 

50-02 ALTERATION OF WORK AND QUANTITIES 

The OWNER reserves and shall have the right to make such alterations in the work as may be 
necessary or desirable to complete the work originally intended in an acceptable manner.  Unless 
otherwise specified herein, the Engineer shall be and is hereby authorized to make such 
alterations in the work as may increase or decrease the originally awarded Contract quantities, 
provided that the aggregate of such alterations does not change the total Contract cost by more 
than 10% or the total cost of any major Contract item by more than 25 percent (total cost being 
based on the unit prices and estimated quantities in the awarded Contract).  Alterations which do 
not exceed the 25 percent limitation shall not invalidate the Contract nor release the surety, and 
the Contractor agrees to accept payment for such alteration as if the altered work had been a part 
of the original Contract.  These alterations, which are for work within the general scope of the 
Contract shall be covered by “Change Orders” issued by the Engineer.  Change orders for altered 
work shall include extensions of Contract time where, in the Engineer's opinion, such extensions 
are commensurate with the amount and difficulty of added work. 

Should the aggregate amount of altered work exceed the 25 percent limitation hereinbefore 
specified, such excess altered work shall be covered by supplemental agreement.  If the OWNER 
and the Contractor are unable to agree on a unit adjustment for any Contract item that requires a 
supplemental agreement, the OWNER reserves the right to terminate the Contract with respect 
to the item and make other arrangement for its completion. 

All supplemental agreements shall require consent of the Contractor's surety and separate 
performance and payment bonds.   

50-03 OMITTED ITEMS 

The Engineer may, in the OWNER's best interest, omit from the work any Contract item, except 
major Contract items.  Major Contract items may be omitted by a supplemental agreement.  Such 
omission of Contract items shall not invalidate any other Contract provision or requirement. 

Should a Contract item be omitted or otherwise ordered to be non-performed, the Contractor shall 
be paid for all work performed toward completion of such item prior to the date of the order to omit 
such item.  Payment for work performed shall be in accordance with the paragraph titled 
PAYMENT FOR OMITTED ITEMS of Subsection 100. 

50-04 EXTRA WORK 

Should acceptable completion of the Contract require the Contractor to perform an item of work 
for which no basis of payment has been provided in the original Contract or previously issued 
change orders or supplemental agreements, the same shall be called Extra Work.  Extra work 
that is within the general scope of the Contract shall contain agreed unit prices for performing the 
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change order work in accordance with the requirements specified in the order, and shall contain 
any adjustment to the Contract time that, in the Engineer's opinion, is necessary for completion 
of such extra work. 

When determined by the Engineer to be in the OWNER's best interest, he may order the 
Contractor to proceed with extra work by force account as provided in the paragraph titled 
PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK of Subsection 100. 

Extra work that is necessary for acceptable completion of the project, but is not within the general 
scope of the work covered by the original Contract shall be covered by a Supplemental Agreement 
as hereinbefore defined in the paragraph titled SUPPLEMENTAL AGREEMENT of Subsection 
10. 

Any claim for payment of extra work that is not covered by written agreement (change order or 
supplemental agreement) shall be rejected by the OWNER. 

50-05  MAINTENANCE OF COMMERCE 

It is the explicit intention of the Contract that the safety of workers and vessels, as well as the 
Contractor's equipment and personnel, is the most important consideration.  

It is understood and agreed that the Contractor shall provide for the free and unobstructed 
movement of vessels in the waterfront areas of the port with respect to his own operations and 
the operations of all his Subcontractors as specified in the paragraph titled LIMITATION OF 
OPERATIONS of Subsection 90.   

With respect to his own operations and the operations of all his Subcontractors, the Contractor 
shall provide marking, lighting, and other acceptable means of identifying: personnel; equipment; 
vehicles; storage areas; and any work area or condition that may be hazardous to the operation 
of fire rescue equipment, or maintenance vehicles at the port. 

When the Contract requires the maintenance of vehicular traffic on an existing road, street, or 
highway during the Contractor's performance of work that is otherwise provided for in the 
Contract, plans, and specifications, the Contractor shall keep such road, street, or highway open 
to all traffic and shall provide such maintenance as may be required to accommodate traffic.  The 
Contractor shall furnish, erect, and maintain barricades, warning signs, flagmen, and other traffic 
control devices in reasonable conformity with the manual of Uniform Traffic Control Devices for 
Streets and Highway (published by the United States Government Printing Office), unless 
otherwise specified herein.  The Contractor shall also construct and maintain in a safe condition 
any temporary connections necessary for ingress to and egress from abutting property or 
intersecting roads, streets or highways.   

The Contractor shall make his own estimate of all labor, materials, equipment, and incidentals 
necessary for providing the maintenance of commerce and vehicular traffic as specified in this 
subsection. 

The cost of maintaining the commerce and vehicular traffic specified in this subsection shall not 
be measured or paid for directly, but shall be included in the various Contract items. 
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50-06 REMOVAL OF EXISTING STRUCTURES 

All existing structures encountered within the established lines, grades, or grading sections shall 
be removed by the Contractor, unless such existing structures are otherwise specified to be 
relocated, adjusted up or down, salvaged, abandoned in place, reused in the work or to remain 
in place.  The cost of removing such existing structures shall not be measured or paid for directly, 
but shall be included in the various Contract items. 

Should the Contractor encounter an existing structure (above or below ground) in the work for 
which the disposition is not indicated on the plan, the Engineer shall be notified prior to disturbing 
such structure.  The disposition of existing structures so encountered shall be immediately 
determined by the Engineer in accordance with the provisions of the Contract. 

Except as provided in the subsection titled RIGHTS IN AND USE OF MATERIALS FOUND IN 
THE WORK of this subsection, it is intended that all existing materials or structures that may be 
encountered (within the lines, grades, or grading sections established for completion of the work) 
shall be utilized in the work as otherwise provided for in the Contract and shall remain the property 
of the OWNER when so utilized in the work. 

50-07  RIGHTS IN AND USE OF MATERIALS FOUND IN THE WORK 

Should the Contractor encounter any material such as (but not restricted to) sand, stone, gravel, 
slag, or concrete slabs within the established lines, grades, or grading sections, the use of which 
is intended by the terms of the Contract to be either embankment or waste, he may at his option 
either: 

(a) Use such material in another Contract item, providing such use is approved by the OWNER 
and Engineer and is in conformance with the Contract specifications applicable to such use; 
or 

(b) Remove such material from the site, upon written approval of the Engineer; or 

(c) Use such material for his own temporary construction on site; or 

(d) Use such material as intended by the terms of the Contract. 

Should the Engineer approve the Contractor's wish to exercise option (a), (b), or (c), the 
Contractor shall be paid for the excavation or removal of such material at the applicable Contract 
price.  The Contractor shall replace, at his own expense, such removed or excavated material 
with an agreed equal volume of material that is acceptable for use in constructing embankment, 
backfills, or otherwise to the extent that such replacement material is needed to complete the 
Contract work.  The Contractor shall not be charged for his use of such material so used in the 
work or removed from the site. 

Should the Engineer approve the Contractor's exercise of option (a), the Contractor shall be paid, 
at the applicable contact price, for furnishing and installing such material in accordance with 
requirements of the Contract item in which the material is used. 

It is understood and agreed that the Contractor shall make no claim for delays by reason of his 
exercise of option (a), (b), or (c). 
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The Contractor shall not excavate, remove, or otherwise disturb any material, structure, or part of 
a structure which is located outside the lines, grades, or grading sections established for the work, 
except where such excavation or removal is provided for in the Contract, plans, or specifications. 

50-08 FINAL CLEANING UP 

Upon completion of the work and before acceptance and final payment will be made, the 
Contractor shall remove from the site all machinery, equipment, surplus and discarded materials, 
rubbish, temporary structures, and stumps or portions of trees.  He shall cut all brush and woods 
within the limits indicated and shall leave the site in a neat and presentable condition.  Material 
cleared from the site and deposited on adjacent property will not be considered as having been 
disposed of satisfactorily, unless the Contractor has obtained the written permission of such 
property OWNER. 
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SECTION 60 CONTROL OF WORK 

60-01  AUTHORITY OF THE ENGINEER 

The Engineer shall decide any and all questions which may arise as to the quality and 
acceptability of materials furnished, work performed, and as to the manner of performance and 
rate of progress of the work.  He shall decide all questions which may arise as to the interpretation 
of the specifications or plans relating to the work, the fulfillment of the Contract on the part of the 
Contractor, and the rights of different Contractors on the project.  The Engineer shall determine 
the amount and quality of the several kinds of work performed and materials furnished which are 
to be paid for under the Contract. 

60-02  CONFORMITY WITH PLANS AND SPECIFICATIONS 

All work and all materials furnished shall be in reasonably close conformity with the lines, grades, 
grading sections, cross sections, dimensions, material requirements, and testing requirements 
that are specified (including specified tolerances) in the Contract, plans, or specifications. 

If the Engineer finds the materials furnished, work performed, or the finished product not within 
reasonably close conformity with the plans and specifications but that the portion of the work 
affected will, in his opinion, result in a finished product having a level of economy, durability, and 
workmanship acceptable to the OWNER, he will advise the OWNER of his determination that the 
affected work be accepted and remain in place. 

In this event, the Engineer will document his determination and recommend to the OWNER a 
basis of acceptance which will provide for an adjustment in the Contract price for the affected 
portion of the work.  The Engineer's determination and recommended Contract price adjustments 
will be based on good Engineering judgment and such tests or retests of the affected work as are, 
in his opinion, needed.  Changes in the Contract price shall be covered by Contract modifications 
(change order or supplemental agreement) as applicable. 

If the Engineer finds the materials furnished, work performed, or the finished product are not in 
reasonably close conformity with the plans and specifications and have resulted in an 
unacceptable finished product, the affected work or materials shall be removed and replaced or 
otherwise corrected by any at the expense of the Contractor in accordance with the Engineer's 
written orders. 

For the purpose of this subsection, the term “reasonably close conformity” shall not be construed 
as waiving the Contractor's responsibility to complete the work in accordance with the Contract, 
plans and specifications.  The term shall not be construed as waiving the Engineer's right to insist 
on strict compliance with the requirements of the Contract, plans, and specifications during the 
Contractor's prosecution of the work, when, in the Engineer's opinion, such compliance is 
essential to provide an acceptable finished portion of the work. 

For the purpose of this subsection, the term “reasonably close conformity” is also intended to 
provide the Engineer with the authority to use good Engineering judgment in his determinations 
as to acceptance of work that is not in strict conformity but will provide a finished product equal to 
or better than that intended by the requirements of the Contract, plans and specifications. 
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60-03  COORDINATION OF CONTRACT, PLANS AND SPECIFICATIONS 

The Contract, plans, specifications, and all referenced standards cited are essential parts of the 
Contract requirements.  A requirement occurring in one is as binding as though occurring in all.  
They are intended to be complementary and to describe and provide for a complete work.  In case 
of discrepancy, calculated dimensions will govern over scaled dimensions; special provisions 
shall govern over plans, Contract construction specifications, Contract general provisions, cited 
specifications, and cited testing standards; plans shall govern over Contract construction 
specifications, Contract general provisions, and cited testing standards; Contract construction 
specification shall govern over Contract general provisions, and cited testing standards; Contract 
general provisions shall govern over cited testing standards.  The Contractor shall not take 
advantage of any apparent error or omission on the plans or specifications.  In the event the 
Contractor discovers any apparent error or discrepancy, he shall immediately call upon the 
Engineer for his interpretation and decision, and such decision shall be final. 

60-04  COOPERATION OF THE CONTRACTOR 

The Contractor will be supplied with five (5) copies each of the plans and specifications.  He shall 
have available on the work at all times, one copy each of the plans and specifications.  Additional 
copies of plans and specifications may be obtained by the Contractor for the cost of reproduction. 

The Contractor will give constant attention to the work to facilitate the progress thereof, and he 
shall cooperate with the Engineer and his inspectors and with other Contractors in every way 
possible.  The Engineer shall allocate the work and designate the sequence of construction in 
case of controversy between Contractors.  The Contractor shall have a competent superintendent 
on the work at all times who is fully authorized as his agent on the work.  The superintendent shall 
be capable of reading and thoroughly understanding the plans and specifications and shall 
receive and fulfill instructions from the Engineer or his authorized representative. 

60-05  COOPERATION BETWEEN CONTRACTORS 

The OWNER reserves the right to Contract for and perform other or additional work on or near 
the work covered by this Contract. 

When separate Contracts are let within the limits of any one project, Each Contractor shall conduct 
his work so as not to interfere with or hinder the progress or completion of the work being 
performed by other Contractors.  Contractors working on the same project shall cooperate with 
each other as directed. 

Each Contractor involved shall assume all liability, financial or otherwise, in connection with his 
Contract and shall protect and save harmless the OWNER from any and all damages or claims 
that may arise because of inconvenience, delays, or loss experienced by him because of the 
presence and operations or other Contractors working within the limits of the same project. 

The Contractor shall arrange his work and shall place and dispose of the materials being used so 
as not to interfere with the operations of the other Contractors within the limits of the same project.  
He shall join his work with that of the others in an acceptable manner and shall perform it in proper 
sequence to that of the others. 
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60-06  CONSTRUCTION LAYOUT AND STAKES 

The Engineer will establish horizontal and vertical control only and the Contractor must furnish all 
additional stakes for the layout and construction of the work.  The Engineer will also furnish any 
additional information, upon request of the Contractor, needed to layout and construct the work.  
The Contractor shall satisfy himself as to the accuracy of all measurements before constructing 
any permanent structure and shall not take advantage of any errors which may have been made 
in laying out the work.  Such stakes and markings as the Engineer may set for either his own or 
the Contractor's guidance shall be scrupulously preserved by the Contractor.  In case of 
negligence on the part of the Contractor, or his employees, resulting in the destruction of such 
stakes or markings, an amount equal to the cost of replacing the same may be deducted from 
subsequent estimates due to the Contractor at the discretion of the OWNER. 

60-07  AUTOMATICALLY CONTROLLED EQUIPMENT 

Whenever batching or mixing plant equipment is required to be operated automatically under the 
Contract and a breakdown or malfunction of the automatic controls occurs, the equipment may 
be operated manually or by other methods for a period of 48 hours following the breakdown or 
malfunction, provided this method of operations will produce results which conform to all other 
requirements of the Contract. 

60-08  AUTHORITY AND DUTIES OF INSPECTORS 

Inspectors employed by the OWNER shall be authorized to inspect work done and all materials 
furnished.  Such inspection may extend to all or any part of the work and to the preparation, 
fabrication, or manufacture of the materials to be used.  Inspectors are not authorized to revoke, 
alter, or waive any provision of the Contract.  Inspectors are not authorized to issue instructions 
contrary to the plans and specifications or to act as foreman for the Contractor. 

Inspectors employed by the OWNER are authorized to notify the Contractor or his representatives 
of any failure of the work or materials to conform to the requirements of the Contract, plans, or 
specifications and to reject such nonconforming materials in question until such issues can be 
referred to the Engineer for his decision. 

60-09  INSPECTION OF THE WORK 

All materials and each part or detail of the work shall be subject to review by the Engineer.  The 
Engineer shall be allowed access to all parts of the work and shall be furnished with such 
information and assistance by the Contractor as is required to make a complete and detailed 
inspection. 

If the Engineer requests it, the Contractor, at any time before acceptance of the work, shall remove 
or uncover such portions of the finished work as may be directed.  

After examination, the Contractor shall restore said portions of the work to the standard required 
by the specifications.  Should the work thus exposed or examined prove acceptable, the 
uncovering, or removing, and the replacing of the covering or making good of the parts removed 
will be paid for as extra work; but should the work so exposed or examined prove unacceptable, 
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the uncovering, or removing, and the replacing of the covering or making good of the parts 
removed will be at the Contractor's expense. 

Any work done or materials used without supervision or inspection by an authorized 
representative of the OWNER may be ordered removed and replaced at the Contractor's expense 
unless the OWNER's representative failed to inspect after having been given reasonable notice 
in writing that the work was to be performed. 

Should the Contract work include relocation, adjustment, or any other modification to existing 
facilities, not the property of the (Contract) OWNER, authorized representatives of the owners of 
such facilities shall have the right to inspect such work.  Such inspection shall in no sense make 
any facility owner a party to the Contract, and shall in no way interfere with the rights of the parties 
to this Contract. 

60-10  REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK 

All work which does not conform to the requirements of the Contract, plans, and specifications 
will be considered unacceptable, unless otherwise determined acceptable by the OWNER as 
provided in the paragraph titled CONFORMITY WITH PLANS AND SPECIFICATIONS of this 
subsection. 

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage 
through carelessness, or any other cause found to exist prior to the final acceptance of the work, 
shall be removed immediately and replaced in an acceptable manner in accordance with the 
provisions of the paragraph titled CONTRACTOR'S RESPONSIBILITY FOR WORK of 
Subsection 80. 

No work shall be done without lines and grades having been established by the Contractor and 
subsequently approved by the Engineer.  Work done contrary to the instructions of the Engineer, 
work done beyond the lines shown on the plans or as given, except as herein specified, or any 
extra work done without authority, will be considered as unauthorized and will not be paid for 
under the provisions of the Contract.  Work so done may be ordered removed or replaced at the 
Contractor's expense. 

Upon failure on the part of the Contractor to comply forthwith with any order of the Engineer made 
under the provisions of this subsection, the Engineer will have authority to cause unacceptable 
work to be remedied, or removed and replaced, and unauthorized work to be removed, and to 
deduct the costs (incurred by the OWNER) from any monies due or to become due the Contractor. 

60-11 LOAD RESTRICTIONS 

The Contractor shall comply with all legal load restrictions in the hauling of materials on public 
roads beyond the limits of the work.  A special permit will not relieve the Contractor of liability for 
damage which may result from the moving of material or equipment. 

The operation of equipment of such weight or so loaded as to cause damage to structures or to 
any other type of construction will not be permitted.  Hauling of materials over the base course or 
surface course under construction shall be limited as directed.  No loads will be permitted on a 
concrete pavement, base, or structure before the expiration of the curing period.  The Contractor 
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shall be responsible for all damage done by his hauling equipment and shall correct such damage 
at his own expense. 

60-12  MAINTENANCE DURING CONSTRUCTION 

The Contractor shall maintain the work during construction and until the work is accepted.  This 
maintenance shall constitute continuous and effective work prosecuted day by day, with adequate 
equipment and forces so that the work is maintained in satisfactory condition at all times. 

All costs of maintenance work during construction and before the project is accepted shall be 
included in the unit prices bid on the various Contract items, and the Contractor will not be paid 
an additional amount for such work. 

60-13  FAILURE TO MAINTAIN THE WORK 

Should the Contractor at any time fail to maintain the work as provided in the paragraph titled 
MAINTENANCE DURING CONSTRUCTION of this subsection, the Engineer shall immediately 
notify the Contractor of such noncompliance,  Such notification shall specify a reasonable time 
within which the Contractor shall be required to remedy such unsatisfactory maintenance 
condition.  The time specified will give due consideration to the urgency that exists. 

Should the Contractor fail to respond to the OWNER's notification, the OWNER may suspend any 
work necessary for the OWNER to correct such unsatisfactory maintenance condition, depending 
on the urgency that exists.  Any maintenance cost incurred by the OWNER, shall be deducted 
from monies due or to become due the Contractor. 

60-14  PARTIAL ACCEPTANCE 

If at any time during the prosecution of the project the Contractor substantially completes a usable 
unit or portion of the work, the occupancy of which will benefit the OWNER, he may request the 
Engineer to make final inspection of that unit.  If the Engineer finds upon inspection that the unit 
has been satisfactorily completed in compliance with the Contract, he may accept it as being 
completed, and the Contractor may be relieved of further responsibility for that unit.  Such partial 
acceptance and beneficial occupancy by the OWNER shall not void or alter any provision of the 
Contract or warranty. 

60-15  FINAL CONSTRUCTION INSPECTION 

Whenever the Engineer considers the work provided and contemplated by the Contract is nearing 
completion, or within ten (10) days after being notified by the Contractor that the work is 
completed, the Engineer will inspect all the work included in the Contract.  If the Engineer finds 
that the work has not been satisfactorily completed at the time of such inspection, he shall inform 
the Contractor in writing as to the work to be done or the particular defects to be remedied to 
place the work in condition satisfactory for Final Construction Inspection. After the work has been 
satisfactorily completed the Engineer shall make the Final Construction Inspection. 

60-16  FINAL ACCEPTANCE 

Upon due notice from the Contractor of presumptive completion of the entire project, the Engineer 
and OWNER will make an inspection.  If all construction provided for and contemplated by the 
Contract is found to be completed in accordance with the Contract, plans and specifications, such 
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inspection shall constitute the final inspection.  The Engineer shall notify the Contractor in writing 
of final acceptance as of the date of the final inspection. 

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Engineer will give the Contractor the necessary instructions for correction of same, and the 
Contractor shall immediately comply with and execute such instructions.  Upon correction of the 
work, another inspection will be made which shall constitute the final inspection, provided the 
work has been satisfactorily completed.  In such event, the OWNER will make the final acceptance 
and notify the Contractor in writing of this acceptance as of the date of final inspection. 

60-17  CLAIMS FOR ADJUSTMENT AND DISPUTES 

If for any reason the Contractor deems that additional compensation is due him for work or 
materials not clearly provided for in the Contract, plans, or specifications or previously authorized 
as extra work, he shall notify the Engineer in writing of his intention to claim such additional 
compensation before he begins the work on which he bases the claim.  If such notification is not 
given or the Engineer is not afforded proper opportunity by the Contractor for keeping strict 
account of actual cost as required, then the Contractor hereby agrees to waive any claim for such 
additional compensation.  Such notice by the Contractor and the fact that the OWNER has kept 
account of the cost of the work shall not in any way be construed as proving or substantiating the 
validity of the claim.  When the work on which the claim for additional compensation is based has 
been completed, the Contractor shall, within 10 calendar days, submit his written claim to the 
Engineer, who will present it to the OWNER for consideration.  

Nothing in this subsection shall be construed as a waiver of the Contractor's right to dispute the 
final payment based on differences in measurements or computations. 
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SECTION 70 CONTROL OF MATERIALS 

70-01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS 

The materials used on the work shall conform to the requirements of the Contract, plans, and 
specifications.  Unless otherwise specified, such materials that are manufactured or processed 
shall be new (as compared to used or reprocessed). 

In order to expedite the inspection and testing of materials, the Contractor shall furnish complete 
statements to the OWNER as to the origin, composition, and manufacture of all materials to be 
used in the work.  Such statements shall be furnished promptly after execution of the Contract, 
but, in all cases, prior to delivery of such materials. 

At the OWNER's option, materials may be approved at the source of supply before delivery is 
started.  If it is found after trial sources of supply for previously approved materials do not produce 
specified products, the Contractor shall furnish materials from other sources. 

70-02  SAMPLES, TESTS, AND CITED SPECIFICATIONS 

All materials used in the work shall be inspected, tested, and approved by the Engineer before 
incorporation in the work.  Any work in which untested materials are used without approval or 
written permission of the Engineer shall be performed at the Contractor's risk.  Materials found to 
be unacceptable and unauthorized will not be paid for and, if directed by the Engineer, shall be 
removed at the Contractor's expense.  Unless otherwise designated, tests in accordance with the 
cited standard methods of AASHTO or ASTM which are current on the date of advertisement for 
bids will be made by and at the expense of the OWNER.  Samples will be taken by a qualified 
representative of the OWNER.  All materials being used are subject to inspection, test, or rejection 
at any time prior to or during incorporation into the work.  Copies of all tests will be furnished to 
the Contractor's representative at his request. 

70-03  CERTIFICATION OF COMPLIANCE 

The Engineer may permit the use, prior to sampling and testing, of certain materials or assemblies 
when accompanied by manufacturer's certificates of compliance stating that such materials or 
assemblies fully comply with the requirements of the Contract.  The certificate shall be signed by 
the manufacturer.  Each lot of such materials or assemblies delivered to the work must be 
accompanied by a certificate of compliance in which the lot is clearly identified. 

Materials or assemblies used on the basis of certificates of compliance may be sampled and 
tested at any time and if found not to be in conformity with Contract requirements will be subject 
to rejection whether in place or not. 

The form and distribution of certificates of compliance shall be as approved by the Engineer. 

When a material or assembly is specified by “brand name or equal” and the Contractor elects to 
furnish the specified “brand name”, the Contractor shall be required to furnish the manufacturer's 
certificate of compliance for each lot of such material or assembly delivered to the work.  Such 
certificate of compliance shall clearly identify  Each lot delivered and shall certify as to: 

(a) Conformance to the specified performance, testing, quality or dimensional requirements; and 

(b) Suitability of the material or assembly for the use intended in the Contract work. 
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Should the Contractor propose to furnish an “or equal” material or assembly, he shall furnish the 
manufacturer's certificates of compliance as hereinbefore described for the specified brand name 
material or assembly.  However, the Engineer shall be the sole judge as to whether the proposed 
“or equal” is suitable for use in the work. 

70-04  PLANT INSPECTION 

The Engineer or his authorized representative may inspect, at its source, any specified material 
or assembly to be used in the work.  Manufacturing plants may be inspected from time to time for 
the purpose of determining compliance with specified manufacturing methods or materials to be 
used in the work and to obtain samples required for his acceptance of the material or assembly. 

Should the Engineer conduct plant inspections, the following conditions shall exist: 

(a) The Engineer shall have the cooperation and assistance of the Contractor and the producer 
with whom he has contracted the materials. 

(b) The Engineer shall have full entry at all reasonable times to such parts of the plant that 
concern the manufacture or production of the materials being furnished. 

(c) If required by the Engineer, the Contractor shall arrange for adequate office or working space 
that may be reasonably needed for conducting plant inspections.   Office or working space 
should be conveniently located with respect to the plant. 

It is understood and agreed that the OWNER shall have the right to retest any material which has 
been tested and approved at the source of supply after it has been delivered to the site.  The 
Engineer shall have the right to reject only material which, when retested, does not meet the 
requirements of the Contract, plans, or specifications. 

70-05  ENGINEER'S FIELD OFFICE AND LABORATORY 

When specified and provided for as a Contract item, the Contractor shall furnish a building for the 
exclusive use of the Engineer as a field office and field testing laboratory.  The building shall be 
furnished and maintained by the Contractor, as specified herein, and shall become property of 
the Contractor when the Contract work is completed. 

70-06  STORAGE OF MATERIALS 

Materials shall be stored as to assure the preservation of their quality and fitness for the work.  
Stored materials, even though approved before storage, may again be located so as to facilitate 
their prompt inspection.  The Contractor shall coordinate the storage of all materials with the 
Engineer.  Materials to be stored on OWNER's property shall not create an obstruction to 
commerce nor shall they interfere with the free and unobstructed movement of traffic.  Unless 
otherwise shown on the plans, the storage of materials and the location of the Contractor's plant 
and parked equipment or vehicles shall be as directed by the Engineer.  Private property shall not 
be used for storage purposes without written permission of the owner or lessee of such property.  
The Contractor shall make all arrangements and bear all expenses for the storage of materials 
on private property.  Upon request, the Contractor shall furnish the Engineer a copy of the property 
owner's permission. 
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All storage sites on private or owner's property shall be restored to their original condition by the 
Contractor at his entire expense, except as otherwise agreed to (in writing) by the owner or lessee 
of the property. 

70-07  UNACCEPTABLE MATERIALS 

Any material or assembly that does not conform to the requirements of the Contract, plans, or 
specifications shall be considered unacceptable and shall be rejected.   The Contractor shall 
remove any rejected material or assembly from the site of the work, unless otherwise instructed 
by the Engineer. 

No rejected material or assembly, the defects of which have been corrected by the Contractor, 
shall be returned to the site of the work until such time as the Engineer has approved its use in 
the work. 

70-08  OWNER-FURNISHED MATERIAL 

The Contractor shall furnish all materials required to complete the work, except those specified 
herein (if any) to be furnished by the OWNER.  OWNER-furnished materials shall be made 
available to the Contractor at the location specified herein. 

All cost of handling, transportation from the specified location to the site of work, storage, and 
installing OWNER-furnished materials shall be included in the unit price bid for the Contract item 
in which such OWNER-furnished material is used. 

After any OWNER-furnished material has been delivered to the location specified, the Contractor 
shall be responsible for any demurrage, damage, loss, or other deficiencies which may occur 
during the Contractor's handling, storage, or use of such OWNER-furnished material.  The 
OWNER will deduct from any monies due or to become due the Contractor any cost incurred by 
the OWNER in making good such loss due to the Contractor's handling, storage, or use of 
OWNER-furnished materials. 

70-09  RECEIVING MATERIALS AND EQUIPMENT 

The Contractor shall be responsible for clerical salaries, office space and equipment rental, 
incidentals to receiving incoming shipments and deliveries of all materials and equipment.  All 
material which must be protected from the elements will be properly and orderly stored in shelters 
provided by the Contractor.  All goods and materials stored out of doors will be properly and 
orderly supported.  The Contractor will be responsible for safeguarding all such goods and 
materials against loss due to damage and theft. 
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SECTION 80 LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
80-01 LAWS TO BE OBSERVED 

The Contractor shall keep fully informed of all Federal and State laws, and local ordinances, and 
regulations and all orders and decrees of bodies or tribunals having any jurisdiction or authority, 
which in any manner affect those engaged or employed on the work, or which in any way affect 
the conduct of the work.  He shall at all times observe and comply with all such laws, ordinances, 
regulations, orders, and decrees; and shall protect and indemnify the OWNER and all his officers, 
agents, or servants against any claim or liability arising from or based on the violation of any such 
law, ordinance, regulation, order, or decree, whether by himself or his employees. 

80-02 PERMITS, LICENSES, AND TAXES 

The Contractor shall procure all permits and licenses, pay all charges, fees and taxes, and give 
all notices necessary and incidental to the due and lawful prosecution of the work. 

80-03 PATENTED DEVICES, MATERIALS AND PROCESSES 

If the Contractor is required or desires to use any design, device, material, or process covered by 
letters of patent or copyright, he shall provide for such use by suitable legal agreement with the 
patentee or owner, or a third party, from any and all claims for infringement by reason of the use 
3of any such patented design, device, materials or process, or any trademark or copyright, and 
shall indemnify the OWNER for such costs, expenses, and damages which it may be obliged to 
pay by reason of an infringement, at any time during the prosecution or after the completion of 
the work. 

80-04 RESTORATION OF SURFACES DISTURBED BY OTHERS 

The OWNER reserves the right to authorize the construction, reconstruction, or maintenance of 
any public or private utility service, or a utility service of another government agency at any time 
during the process of the work.  To the extent that such construction, reconstruction, or 
maintenance has been coordinated with the OWNER, such authorized work (by others) is noted 
in the plans. 

Except as noted on the plans, the Contractor shall not permit any individual, firm, or corporation 
to excavate or otherwise disturb such utility services or facilities located within the limits of the 
work without the written permission of the Engineer. 

Should the owner of public or private utility service, or a utility service of another government 
agency be authorized to construct, reconstruct, or maintain such utility service or facility during 
the process of the work, the Contractor shall cooperate with such owners by arranging and 
performing the work in this Contract so as to facilitate such construction, reconstruction or 
maintenance by others whether or not such work by others is noted on the plans.  When ordered 
as extra work by the Engineer, the Contractor shall make all necessary repairs to the work which 
are due to such authorized work by others, unless otherwise provided for in the Contract, plans, 
or specifications.  It is understood and agreed that the Contractor shall not be entitled to make 
any claim for damages due to such authorized work by others or for any delay to the work resulting 
from such authorized work. 
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80-05 SANITARY, HEALTH, AND SAFETY PROVISIONS 

The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for 
the use of his employees as may be necessary to comply with the requirements of the State and 
Local Board of Health, or of other bodies or tribunals having jurisdiction. 

Attention is directed to Federal, State, and local laws, rules and regulations concerning 
construction safety and health standards.  The Contractor shall not require any worker to work in 
surroundings or under conditions which are unsanitary, hazardous, or dangerous to his health or 
safety. 

80-06 PUBLIC CONVENIENCE AND SAFETY 

The Contractor shall control his operations and those of his Subcontractors and all suppliers, to 
assure the least inconvenience to the public.  Under all circumstances, safety shall be the most 
important consideration. 

The Contractor shall maintain the free and unobstructed movement of commerce and vehicular 
traffic with respect to his own operations and those of his Subcontractors and all suppliers in 
accordance with the paragraph titled MAINTENANCE OF COMMERCE of subsection 50, 
hereinbefore specified and shall limit such operations for the convenience and safety of the public, 
as specified in the paragraph titled LIMITATION OF OPERATIONS of subsection 90, hereinafter. 

80-07 BARRICADES, WARNING SIGNS, AND HAZARD MARKINGS 

The Contractor shall furnish, erect, and maintain all barricades, warning signs, and markings for 
hazards necessary to protect the public and the work.  When used during periods of darkness, 
such barricades, warning signs and hazard markings shall be suitably illuminated. 

For vehicular and pedestrian traffic, the Contractor shall furnish, erect, and maintain barricades, 
warning signs, lights and other traffic control devices in reasonable conformity with the Manual of 
Uniform Traffic Control Devices for Streets and Highways (published by the United States 
Government Printing Office). 

The Contractor shall furnish, erect, and maintain markings and associated lighting of open 
trenches, excavations, temporary stockpiles, and his parked construction equipment that may be 
hazardous to the operation of emergency fire rescue or maintenance vehicles. 

 

The Contractor shall furnish and erect all barricades, warning signs, and markings for hazards 
prior to commencing work which requires such erection and shall maintain the barricades, warning 
signs, and markings for hazards until their dismantling is directed by the Engineer. 

Open-flame type lights shall not be permitted. 

80-08 USE OF EXPLOSIVES 

When the use of explosives is necessary for the prosecution of the work, the Contractor shall 
exercise the utmost care not to endanger life or property, including new work.  The Contractor 
shall be responsible for all damage resulting from the use of explosives. 
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All explosives shall be stored in a secure manner in compliance with all laws and ordinances, and 
all such storage places shall be clearly marked.  Where no local laws or ordinances apply, storage 
shall be provided satisfactory to the Engineer and, in general, not closer than 1,000 feet from the 
work or from any building, road, or other place of human occupancy. 

The Contractor shall notify Each property owner and public utility company having structures or 
facilities in proximity to the site of the work of his intention to use explosives.  Such notice shall 
be given sufficiently in advance to enable them to take such steps as they may deem necessary 
to protect their property from injury. 

80-09  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 

The Contractor shall be responsible for the preservation of all public and private property, and 
shall protect carefully from disturbance or damage all land monuments and property marks until 
the Engineer has witnessed or otherwise referenced their location and shall not move them until 
directed. 

The Contractor shall be responsible for all damage or injury to property of any character, during 
the prosecution of the work, resulting from any act, omission, neglect, or misconduct in his manner 
or method of executing the work, or at any time due to defective work or materials, and said 
responsibility will not be released until the project shall have been completed and accepted. 

When or where any direct or indirect damage or injury is done to public or private property by or 
on account of any act, omission, neglect, or misconduct in the execution of the work or in 
consequence of the nonexecution thereof by the Contractor, he shall restore, at his own expense, 
such property to a condition similar or equal to that existing before such damage or injury was 
done, by repairing, rebuilding, or otherwise restoring as may be directed, or he shall make good 
such damage or injury in any acceptable manner. 

80-10 RESPONSIBILITY FOR DAMAGE CLAIMS 

The Contractor shall indemnify and save harmless the Engineer and the OWNER and their 
officers, and employees from all suits, actions, or claims of any character brought because of any 
injuries or damage received or sustained by any person, persons, or property on account of the 
operations of the Contractor; or on account of or in consequence of any neglect in safeguarding 
the work; or because of any act or through use of unacceptable materials in constructing the work; 
or because of any claims or amount recovered from any infringements of patent, trademark, or 
copyright; or from any claims or amount arising or recovered under the “Workman's 
Compensation Act” or any other law, ordinance, order or decree.  

Money due the Contractor under and by virtue of his Contract as may be considered necessary 
by the OWNER for such purpose may be retained for the use of the OWNER or, in case no money 
is due, his surety may be held until such suit or suits, action or actions, claim or claims for injuries 
or damages as aforesaid shall have been settled and suitable evidence to that effect furnished to 
the OWNER, except that money due the Contractor will not be withheld when the Contractor 
produces satisfactory evidence that he is adequately protected by public liability and property 
damage insurance. 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026  IV-35 | P a g e  
 

  

 

(rev 3/31/11) 

 

80-11 THIRD PARTY BENEFICIARY CLAUSE 

It is specifically agreed between the parties executing the Contract that it is not intended by any 
of the provisions of any part of the Contract to create the public or any member thereof a third 
party beneficiary or to authorize anyone not a party to the Contract to maintain a suit for personal 
injuries or property damage pursuant to the terms or provisions of the Contract. 

80-12 OPENING SECTIONS OF THE WORK FOR OCCUPANCY 

Should it be necessary for the Contractor to complete portions of the Contract work for the 
beneficial occupancy of the OWNER prior to completion of the entire Contract, such “phasing” of 
the work shall be as specified herein, and indicated on the plans.  When so specified, the 
Contractor shall complete such portions of the work on or before the date specified or as otherwise 
specified.  The Contractor shall make his own estimate of the difficulties involved in arranging his 
work to permit such beneficial occupancy by the OWNER as described elsewhere in these 
specifications. 

Upon completion of any portion of the work so described, such portion shall be accepted by the 
OWNER in accordance with the paragraph titled PARTIAL ACCEPTANCE of Subsection 60. 

No portion of the work may be opened by the Contractor for use until ordered by the Engineer in 
writing.  Should it become necessary to open a portion of the work to Docks traffic on a temporary 
or intermittent basis, such openings shall be made when, in the opinion of the Engineer, such 
portion of the work is in an acceptable condition to support the intended traffic.  Temporary or 
intermittent openings are considered to be inherent in the work and shall not constitute either 
acceptance of the portion of the work so opened or a waiver of any provision of the Contract.  Any 
damage to the portion of the work so opened that is not attributable to traffic which is permitted 
by the OWNER shall be repaired by the Contractor at his expense. 

The Contractor shall make his own estimate of the inherent difficulties involved in completing the 
work under the conditions herein described and shall not claim any added compensation by 
reason of delay or increased cost due to opening a portion of the Contract work. 

80-13 CONTRACTOR’S RESPONSIBILITY FOR WORK 

Until the Engineer's final written acceptance of the entire completed work excepting only those 
portions of the work accepted in accordance with the paragraph titled PARTIAL ACCEPTANCE 
of Subsection 60, the Contractor shall have the charge and care thereof and shall take every 
precaution against injury or damage to any part due to the action of the elements or from any 
other cause, whether arising from the execution or from the nonexecution of the work.  The 
Contractor shall rebuild, repair, store, and make good all injuries or damages to any portion of the 
work occasioned by any of the above causes before final acceptance and shall bear the expense 
thereof. 

If the work is suspended for any cause whatever, the Contractor shall be responsible for the work 
and shall take such precautions necessary to prevent damage to the work.  The Contractor shall 
provide for normal drainage and shall erect necessary temporary structures, signs, or other 
facilities at his expense.  During such period of suspension of work, the Contractor shall properly 
and continuously maintain in an acceptable growing condition all living material in newly 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026  IV-36 | P a g e  
 

  

 

(rev 3/31/11) 

 

established planting, seeding, and sodding, furnished under his Contract, and shall take adequate 
precautions to protect new tree growth and other important vegetative growth against injury. 

80-14 CONTRACTOR'S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF 
OTHERS 

As provided in the paragraph titled RESTORATION OF SURFACES DISTURBED BY OTHERS 
of this subsection, the Contractor shall cooperate with the owner of any public or private utility 
service, or a utility service of another government agency that may be authorized by the OWNER 
to construct, reconstruct or maintain such utility services or facilities during the progress of the 
work.  In addition, the Contractor shall control his operations to prevent the unscheduled 
interruption of such utility services and facilities. 

To the extent that such public or private utility services, or utility services of another governmental 
agency are known to exist within the limits of the Contract work, the approximate locations have 
been indicated on the plans. 

It is understood and agreed that the OWNER does not guarantee the accuracy or the 
completeness of the location information relating to existing utility services, facilities, or structures 
that may be shown on the plans or encountered in the work.  Any inaccuracy or omission in such 
information shall not relieve the Contractor of his responsibility to protect such existing features 
from damage or unscheduled interruption of service. 

It is further understood and agreed that the Contractor shall, upon execution of the Contract, notify 
the owners of all utility services or other facilities of his plan of operations.  Such notification shall 
be in writing.  In addition to the general written notifications hereinbefore provided, it shall be the 
responsibility of the Contractor to keep such individual owners advised of changes in his plan of 
operations that would affect such owners. 

Prior to commencing the work in the general vicinity of an existing utility service or facility, the 
Contractor shall again notify Each such owner of his plan or operation.  If, in the Contractor's 
opinion, the owner's assistance is needed to locate the utility service or facility or the presence of 
a representative of the owner is desirable to observe the work, such advice should be included in 
the notification.  Such notification shall be given by the most expeditious means to reach the utility 
owner no later than two normal business days prior to the Contractor's commencement of 
operations in such general vicinity.  The Contractor shall furnish a written summary of the 
notification to the Engineer. 

The Contractor's failure to give the two days’ notice hereinabove provided shall be cause for the 
Engineer to suspend the Contractor's operations in the general vicinity of a utility service or facility. 

Where the outside limits of an underground utility service have been located and staked on the 
ground, the Contractor shall be required to use excavation methods acceptable to the Engineer 
within three (3) feet of such outside limits at such points as may be required to insure protection 
from damage due to the Contractor's operations. 

Should the Contractor damage or interrupt the operations of a utility service or facility by accident 
or otherwise, he shall immediately notify the proper authority and the Engineer and shall take all 
reasonable measures to prevent further damage or interruption of service.  The Contractor, in 
such events, shall cooperate with the utility service or facility owner and the Engineer continuously 
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until such damage has been repaired and service restored to the satisfaction of the utility or facility 
owner. 

The Contractor shall bear all costs of damage and restoration of service to any utility service or 
facility due to his operations whether or not due to negligence or accident.  The OWNER reserves 
the right to deduct such costs from any monies due or which may become due the Contractor, or 
his surety. 

80-15  FURNISHING RIGHTS-OF-WAY 

The OWNER will be responsible for furnishing all right-of-ways upon which the work is to be 
constructed in advance of the Contractor's operations. 

80-16  PERSONAL LIABILITY OF PUBLIC OFFICIALS 

In carrying out any of the Contract provisions or in exercising any power or authority granted to 
him by this Contract, there shall be no liability upon the Engineer, his authorized representatives, 
or any official of the OWNER either personally or as an official of the OWNER.  It is understood 
that in such manner they act solely as agents and representatives of the OWNER. 

80-17  NO WAIVER OF LEGAL RIGHTS 

Upon completion of the work, the OWNER will expeditiously make final inspection and notify the 
Contractor of final acceptance.  Such final acceptance, however, shall not preclude or stop the 
OWNER from correcting any measurement, estimate or certificate made before or after 
completion of the work, nor shall the OWNER be precluded or stopped from recovering from the 
Contractor or his surety, or both, such overpayment as may be sustained, or by failure on the part 
of the Contractor to fulfill his obligations under the Contract.  A waiver on the part of the OWNER 
of any breach of any part of the Contract shall not be held to be a waiver of any other or 
subsequent breach. 

The Contractor, without prejudice to the terms of the Contract, shall be liable to  the OWNER for 
latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the OWNER's 
rights under any warranty or guaranty. 

80-18  ENVIRONMENTAL PROTECTION 

The Contractor shall comply with all Federal, State and local laws and regulations controlling 
pollution of the environment.  He shall take necessary precautions to prevent pollution of streams, 
lakes, ponds, and reservoirs with silt runoff, fuels, oils, bitumens, chemicals, or other harmful 
materials and to prevent pollution of the atmosphere from particulate and gaseous matter. 

80-19  ARCHAEOLOGICAL AND HISTORICAL FINDINGS 

Unless otherwise specified in this subsection, the Contractor is advised that the site of the work 
is not within any property, district, or site, and does not contain any building, structure, or object 
listed in the current National Register of Historic Places published by the United States 
Department of Interior. 

Should the Contractor encounter, during his operations, any building, part of a building, structure, 
or object which is incongruous with its surroundings, he shall immediately cease operations in 
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that location and notify the Engineer.  The Engineer will immediately investigate the Contractor's 
finding and will direct the Contractor to either resume his operations or to suspend operations as 
directed. 

Should the Engineer order suspension of the Contractor's operations in order to protect an 
archaeological or historical finding, or order the Contractor to perform extra work, such shall be 
covered by an appropriate Contract modification (change order or supplemental agreement) as 
provided in the paragraph titled EXTRA WORK AND FORCE ACCOUNT WORK of Subsection 
100.  If appropriate, the Contract modification shall include an extension of Contract time in 
accordance with the paragraph titled DETERMINATION AND EXTENSION OF CONTRACT 
TIME of Subsection 90. 
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SECTION 90 PROSECUTION AND PROGRESS 

90-01  SUBLETTING OF CONTRACT 

The OWNER will not recognize any Subcontractor on the work.  The Contractor shall at all times 
when work is in progress be represented either in person, by a qualified superintendent, or by 
other designated, qualified representative who is duly authorized to receive and execute orders 
of the Engineer. 

Should the Contractor elect to assign his Contract, said assignment shall be concurred in by the 
surety, shall be presented for the consideration and approval of the OWNER.  In case of approval, 
the Contractor shall file copies of all Subcontractors with the Engineer. 

90-02  NOTICE TO PROCEED 

The notice to proceed shall state the date on which it is expected the Contractor will begin the 
construction and from which date Contract time will be charged.  If no such date is stated in the 
notice to proceed, Contract time will start on the date the notice to proceed is issued.  The 
Contractor shall begin the work to be performed under the Contract within ten (10) days of the 
date set by the Engineer in the written notice to proceed, but in any event the Contractor shall 
notify the Engineer at least 24 hours in advance of the time actual construction operations will 
begin. 

90-03  PROSECUTION AND PROGRESS 

Unless otherwise specified, the Contractor shall submit his progress schedule for the Engineer's 
approval within 10 days after the effective day of the notice to proceed.   The Contractor's progress 
schedule, when approved by the Engineer, may be used to establish major construction 
operations and to check on the progress of the work.  The Contractor shall provide sufficient 
materials, equipment, and labor to guarantee the completion of the project in accordance with the 
plans and specifications within the time set forth in the contract. 

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the 
Engineer's request, submit a revised schedule for completion of the work within the Contract time 
and modify his operations to provide such additional materials, equipment, and labor necessary 
to meet the revised schedule.  Should the prosecution of the work be discontinued for any reason, 
the Contractor shall notify the Engineer at least 24 hours in advance of resuming operations. 

90-04  LIMITATION OF OPERATIONS 

The Contractor shall control his operations and the operations of his Subcontractors and all 
suppliers so as to provide for the free and unobstructed movement of commerce in those areas 
adjacent to the work. 

90-05  CHARACTER OF WORKERS, METHODS AND EQUIPMENT 

The Contractor shall, at all times, employ sufficient labor and equipment for prosecuting the work 
to full completion in the manner and time required by the Contract, plans, and specifications. 
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All workers shall have sufficient skill and experience to perform properly the work assigned to 
them.  Workers engaged in special work or skilled work shall have sufficient experience in such 
work and in the operation of the equipment required to perform the work satisfactorily. 

Any persons employed by the Contractor or by any Subcontractor who, in the opinion of the 
Engineer, does not perform his work in a proper and skillful manner or is intemperate or disorderly 
shall, at the written request of the Engineer, be removed forthwith by the Contractor or 
Subcontractor employing such person, and shall not be employed again in any portion of the work 
without the approval of the Engineer. 

Should the Contractor fail to remove such person or persons or fail to furnish suitable and 
sufficient personnel for the proper prosecution of the work, the Engineer may suspend the work 
by written notice until compliance with such orders is ascertained. 

All equipment which is proposed to be used on the work shall be of sufficient size and in such 
mechanical condition as to meet the requirements of the work and to produce a satisfactory quality 
of work.  Equipment used on any portion of the work shall be such that no injury to previously 
completed work, adjacent property, or existing facilities will result from its use. 

When the methods and equipment to be used by the Contractor in accomplishing the work are 
not prescribed in the Contract, the Contractor is free to use any methods or equipment that will 
accomplish the work in conformity with the requirements of the Contract, plans and specifications. 

When the Contract specifies the use of certain methods and equipment, such methods and 
equipment shall be used unless others are authorized by the Engineer.  If the Contractor desires 
to use a method or type of equipment other than specified in the Contract, he may request 
authority from the Engineer to do so.  The request shall be in writing and shall include a full 
description of the methods and equipment proposed and of the reasons for desiring to make the 
change. If approval is given, it will be on the condition that the Contractor will be fully responsible 
for producing the work in conformity with Contract requirements.  If, after trial use on the 
substituted methods or equipment, the Engineer determines that the work produced does not 
meet Contract requirements, the Contractor shall discontinue the use of the substitute method or 
equipment and shall complete the remaining work with the specified methods and equipment.  
The Contractor shall remove any deficient work and replace it with work of specified quality or 
take such other corrective action as the Engineer may direct.  No change will be made in basis of 
payment for the Contract items involved or in Contract time as a result of authorizing a change in 
methods or equipment under this subsection. 

90-06  TEMPORARY SUSPENSION OF THE WORK 

The Engineer shall have the authority to suspend the work wholly, or in part, for such period or 
periods as he may deem necessary, due to unsuitable weather, or such other conditions as are 
considered unfavorable for the prosecution of the work, or for such time as is necessary due to 
the failure on the part of the Contractor to carry out orders given or perform any or all provisions 
of the Contract. 

In the event that the Contractor is ordered by the Engineer, in writing, to suspend work for some 
unforeseen cause not otherwise provided for in the Contract and over which the Contractor has 
no control, the Contractor may be reimbursed for actual money expended on the work during the 
period of shutdown.  No allowance will be made for anticipated profits.  The period of shutdown 
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shall be computed from the effective date of the Engineer's order to suspend work to the effective 
date of the Engineer's order to resume the work.  Claims for such compensation shall be filed with 
the Engineer within the time period stated in the Engineer's order to resume work.  The Contractor 
shall submit with his claim information substantiating the amount shown on the claim.  The 
Engineer will forward the Contractor's claim to the OWNER for consideration.  No provision of this 
article shall be construed as entitling the Contractor to compensation for delays due to inclement 
weather, for suspensions made at the request of the Contractor, or for any other delay provided 
for in the Contract, plans, or specifications. 

If it should become necessary to suspend work for an indefinite period, the Contractor shall store 
all materials in such manner that they will not become an obstruction nor become damaged in 
any way.  He shall take every precaution to prevent damage or deterioration of the work performed 
and provide for normal drainage of the work.  The Contractor shall erect temporary structures 
where necessary to provide for traffic on, to, or from the site. 

90-07  DETERMINATION AND EXTENSION OF CONTRACT TIME 

The number of calendar or working days allowed for completion of the work shall be stated in the 
proposal and Contract and shall be known as the CONTRACT TIME. 

Should the CONTRACT TIME require extension for reasons beyond the Contractor's control, it 
shall be adjusted as follows: 

(a) CONTRACT TIME based on WORKING DAYS shall be calculated weekly by the Engineer.  
The Engineer will furnish the Contractor a copy of his weekly statement of the number of 
working days charged against the CONTRACT TIME during the week and the number of 
working days currently specified for completion of the Contract (the original CONTRACT 
TIME plus the number of working days, if any, that have been included in approved CHANGE 
ORDERS, or SUPPLEMENTAL AGREEMENTS covering EXTRA WORK). 

The Engineer shall base his weekly statement of CONTRACT TIME charges on the following 
considerations: 

(1) No time shall be charged for days on which the Contractor is unable to proceed with the 
principal item of work under construction at the time for at least 6 hours with the normal 
work force employed on such principal item.  Should the normal work force be on a triple 
shift, 18 hours shall apply.   Conditions beyond the Contractor's control such as strikes, 
lockouts, unusual delays in transportation, temporary suspension of the principal item of 
work under construction or temporary suspension of the entire work which have been 
ordered by the Engineer for reasons not the fault of the Contractor, shall not be charged 
against the CONTRACT TIME. 

(2) The Engineer will not make charges against the CONTRACT TIME prior to the effective 
date of the notice to proceed. 

(3) The Engineer will begin charges against the CONTRACT TIME on the first working day 
after the effective date of the notice to proceed. 

(4) The Engineer will not make charges against the CONTRACT TIME after the date of final 
acceptance as defined in the paragraph titled FINAL ACCEPTANCE of Subsection 60. 
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(5) The Contractor will be allowed one week in which to file a written protest setting forth his 
objections to the Engineer's weekly statement.  If no objection is filed within such 
specified time, the weekly statement shall be considered as acceptable to the Contractor. 

(6) The CONTRACT TIME (state in the proposal) is based on the originally estimated 
quantities as described in the paragraph titled INTERPRETATION OF   ESTIMATED 
PROPOSAL QUANTITIES of Subsection 20.  Should the satisfactory completion of the 
Contract require performance of work in greater quantities than those estimated in the 
proposal, the CONTRACT TIME shall be increased in the same proportion as the cost of 
the actually completed quantities bears to the cost of the originally estimated quantities 
in the proposal.  Such increase in CONTRACT TIME shall not consider either the cost of 
work or the extension of CONTRACT TIME that has been covered by change order or 
supplemental agreement and shall be made at the time of final payment. 

(b) CONTRACT TIME based on CALENDAR DAYS shall consist of the number of calendar days 
stated in the Contract counting from the effective date of the notice to proceed and including 
all Saturdays, Sundays, holidays, and no work days.  All calendar days elapsing between the 
effective dates of the Engineer's orders to suspend and resume all work, due to causes not 
the fault of the Contract, shall be excluded. 

At the time of final payment, the CONTRACT TIME shall be increased in the same proportion 
as the cost that the actually completed quantities bear to the cost of the originally estimated 
quantities in the proposal.  Such increase in the CONTRACT TIME shall not consider either 
the cost of work of the extension of CONTRACT TIME that has been covered by a change 
order or supplemental agreement.  Charges against the CONTRACT TIME will cease as of 
the date of final agreement. 

 (c) When the CONTRACT TIME is a specified completion date, it shall be the date on which all 
Contract work shall be substantially completed. 

If the Contractor finds it impossible for reasons beyond his control to complete the work within the 
Contract time as specified, or as extended in accordance with the provisions of this subsection, 
he may, at any time prior to the expiration of the CONTRACT TIME as extended, make a written 
request to the Engineer for an extension of time setting forth the reasons which he believes will 
justify the granting of his request.  The Contractor's plea that insufficient time was specified is not 
a valid reason for extension of time.  If the Engineer finds that the work was delayed because of 
conditions beyond the control and without the fault of the Contractor, he may extend the time for 
completion in such amount as the conditions justify.  The extended time for completion shall then 
be in full force and effect, the same as though it were the original time for completion.   

90-08  FAILURE TO COMPLETE ON TIME 

For Each calendar day or working day, as specified in the Contract, that any work remains 
incomplete after the CONTRACT TIME (including all extensions and adjustments as provided in 
the paragraph titled DETERMINATION AND EXTENSION OF CONTRACT TIME of this 
Subsection) the sum specified in the Contract and proposal as liquidated damages will be 
deducted from any money due or to become due the Contractor or his surety.  Such deducted 
sums shall not be deducted as a penalty but shall be considered as liquidation of a reasonable 
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portion of damages that will be incurred by the OWNER should the Contractor fail to complete the 
work in the time provided in his Contract. 

The Contractor will not be charged with liquidated damages when delay in completion of the work 
is due to acts of the public enemy, acts of the OWNER, acts of another Contractor in the 
performance of a Contract with the OWNER, fires, floods, epidemics, quarantine restrictions, 
strikes, or freight embargoes. 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for 
its completion, or after the date to which the time for completion may have been extended, will in 
no way operate as a waiver on the part of the OWNER of any rights under the Contract. 

90-09  CONTRACT DEFAULT 

The Contractor shall be considered in default of his Contract and such default will be considered 
as cause for the OWNER to terminate the Contract for any of the following reasons if the 
Contractor: 

(a) Fails to begin the work under the Contract within the time specified in the “Notice to Proceed”; 
or 

(b) Fails to perform the work or fails to provide sufficient workers, equipment or materials to 
assure completion of work in accordance with the terms of the Contract; or 

(c) Performs the work unsuitably or neglects or refuses to remove materials or to perform anew 
such work as may be rejected as unacceptable and unsuitable; or 

(d) Discontinues the prosecution of the work; or 

(e) Fails to resume work which has been discontinued within a reasonable time after notice to 
do so; or 

(f) Becomes insolvent or is declared bankrupt, or commits an act of bankruptcy or insolvency; 
or  

(g) Allows any final judgment to stand against him unsatisfied for a period of 10 days; or 

(h) Makes an assignment for the benefit of creditors; or 

(i) For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

Should the Engineer consider the Contractor in default of the Contract for any reason 
hereinbefore, he shall immediately give written notice to the Contractor and the Contractor's 
surety as to the reasons for considering the construction in default and the OWNER's intentions 
to terminate the Contract. 

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in 
accordance therewith, then the OWNER will, upon written notification from the Engineer of the 
facts of such delay, neglect, or default and the Contractor's failure to comply with such notice, 
have full power and authority without violating the Contract, to take the prosecution of the work 
out of the hands of the Contractor.  The OWNER may appropriate or use any or all materials and 
equipment that have been mobilized for use in the work and are acceptable and may enter into 
an agreement for the completion of said Contract according to the terms and provisions thereof, 
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or use such other methods as in the opinion of the Engineer will be required for the completion of 
said Contract in an acceptable manner. 

All costs and charges incurred by the OWNER, together with the cost of completing the work 
under Contract, will be deducted from any monies due or which may become due the Contractor.  
If such expense exceeds the sum which would have been payable under the Contract, then the 
Contractor and the surety shall be liable and shall pay to the OWNER the amount of such excess. 

90-10  CONTRACT TERMINATION 

The Owner may terminate the Contract, or any portion hereof, for just cause by written notice to 
the Contractor. 

When the Contract, or any portion thereof, is terminated before completion of all items of work in 
the Contract, payment will be made for the actual number of units or items of work completed or 
started.  No claims for loss of anticipated profits shall be considered. 

Acceptable materials both in quantity and quality obtained or ordered by the Contractor that are 
not incorporated into the work shall, at the option of the Contractor, be purchased by the Owner 
at actual cost as shown by receipted bills and actual cost records.  Delivery of the materials will 
be performed as designated by the Engineer. 

Termination of the Contract, or a portion thereof, shall neither relieve the Contractor of his 
responsibilities for the completed work nor relieve his surety of its obligation for and concerning 
any just claim arising out of the work performed. 

The costs incurred by the Contractor for mobilization, if applicable, shall be itemized and 
presented to the Owner.  Rebates and refunds that are applicable shall be itemized, and the 
amount paid the Contractor shall be adjusted to reflect actual cost as shown by receipted bills 
and actual cost records. 

The cost of demobilization of Contractor's equipment and other items pertaining to the expense 
of moving off the job site shall be itemized and supported by actual cost records and presented 
for payment.  Demobilization as a percentage of the Contract amount, or portion thereof, shall not 
be paid. 

Reimbursement for organization of the work and overhead expenses (when not otherwise 
included in the Contract) will be considered, the intent being that an equitable settlement will be 
made with the Contractor. 

All of the above are subject to audit as specified by the Right to Audit, Paragraph 100-11. 
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SECTION 100 MEASUREMENT AND PAYMENT 

100-01  MEASUREMENT OF QUANTITIES 

All work completed under the Contract will be measured by the Engineer, or his authorized 
representatives, using United States Customary Units of Measurement. 

The method of measurement and computations to be used in determination of quantities of 
material furnished and of work performed under the Contract will be those methods generally 
recognized as conforming to good Engineering practice. 

Unless otherwise specified, longitudinal measurements for area computations will be made 
horizontally, and no deductions will be made for individual fixtures (or leave-outs) having an area 
of 9 square feet or less.  Unless otherwise specified, transverse measurements for area 
computations will be the near dimensions shown on the plans or ordered in writing by the 
Engineer. 

Structures will be measured according to neat lines shown on the plans or as altered to fit field 
conditions. 

Unless otherwise specified, all Contract items which are measured by the Linear Foot such as 
electrical ducts, conduits, pipe culverts, underdrains, and similar items shall be measured parallel 
to the base or foundation upon which such items are placed. 

In computing volumes of excavation the average end area method or other acceptable methods 
will be used.  Acceptability of another method will be decided by the Engineer. 

The thickness of plates and galvanized sheet used in the manufacture of corrugated metal pipe, 
metal plate pipe culverts and arches, and metal cribbing will be specified and measured in decimal 
fractions of inches. 

The term “ton” will mean the short ton consisting of 2,000 pounds avoirdupois.  All materials which 
are measured or proportioned by weights shall be weighed on accurate, approved scales by 
competent, qualified personnel at locations designated by the Engineer.  If material is shipped by 
rail, the car weight may be accepted provided that only the actual weight of material is paid for.  
However, car weights will not be acceptable for materials to be passed through mixing plants.  
Trucks used to haul materials being paid for by weight shall be weighed empty daily at such times 
as the Engineer directs, and each truck shall bear the plainly legible identification mark. 

Materials to be measured by volume in the hauling vehicle shall be hauled in approved vehicles 
and measured therein at the point of delivery.  Vehicles for this purpose may be of any size or 
type acceptable to the Engineer, provided that the body is of such shape that the actual contents 
may be readily and accurately determined.  All vehicles shall be loaded to at least their water level 
capacity and all loads shall be leveled when the vehicles arrive at the point of delivery. 

When requested by the Contractor and approved by the OWNER in writing, material specified to 
be measured by the Cubic Yard may be weighed and such weights will be converted to Cubic 
Yards for payment purposes.  Factors for conversion from weight measurement to volume 
measurement will be determined by the Engineer and shall be agreed to by the Contractor before 
such method of measurement of pay quantities is used. 
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Bituminous materials will be measured by the gallon or ton.  When measured by volume, such 
volumes will be measured at 60 degrees F, or will be corrected to the volume at 60 degrees F 
using ASTM D 1250 for asphalt or ASTM D 633 for tars. 

Net certified scale weights or weights based on certified volumes in the case of rail shipments 
will be used as a basis of measurement, subject to correction when bituminous material has 
been lost from the car or the distributor, wasted, or otherwise not incorporated in the work.  

When bituminous materials are shipped by truck or transport, net certified weights by volume, 
subject to correction for loss or foaming, may be used for computing quantities. 

Lumber will be measured by the thousand feet board measure (M.F.B.M.) actually incorporated 
in the structure.  Measurement will be based on nominal widths and thicknesses and the extreme 
length of each piece. 

The term “Lump Sum” when used as an item of payment will mean complete payment for the 
work described in the Contract. 

When a complete structure or structural unit (in effect, “Lump Sum” work) is specified as the unit 
of measurement, the unit will be construed to include all necessary fittings and accessories. 

Rental of equipment will be measured by time in hours of actual working time and necessary 
traveling time of the equipment within the limits of the work.  Special equipment ordered by the 
Engineer in connection with force account work will be measured as agreed in the change order 
or supplemental agreement authorizing such force account work as provided in the paragraph 
titled PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK of this section. 

When standard manufactured items are specified such as fence, wire, plates, rolled shapes, pipe 
conduit, etc., and these items are identified by gage, unit weight, section dimensions, etc., such 
identification will be considered to be nominal weights or dimensions.  Unless more stringently 
controlled by tolerances in cited specifications, manufacturing tolerances established by the 
industries involved will be accepted.   

Scales for weighing materials which are required to be proportioned or measured and paid for by 
weight shall be furnished, erected, and maintained by the Contractor, or by certified permanently 
installed commercial scales.   

Scales shall be accurate within one-half percent of the correct weight throughout the range of 
use.  The Contractor shall have the scales checked under the observation of the inspector before 
beginning work and at such other times as requested.  The intervals shall be uniform in spacing 
throughout the graduated or marked length of the beam or dial and shall not exceed one tenth of 
one percent of the nominal rated capacity of the scale, but not less than one pound.  The use of 
spring balances will not be permitted. 

Beams, dials, platforms, and other scale equipment shall be so arranged that the operator and 
inspector can safely and conveniently view them. 

Scale installation shall have available, ten standard fifty pound weights for testing the weighing 
equipment or suitable weights and devices for other approved equipment. 

Scales must be tested for accuracy and serviced before use at a new site. Platform scales shall 
be installed and maintained with the platform level and rigid bulkheads at each end. 
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Scales “overweighing” (indicating more than correct weight) will not be permitted to operate, and 
all materials received subsequent to the last previous correct weighing-accuracy-test will be 
reduced by the percentage of error in excess of one-half of one percent. 

In the event inspection reveals the scales have been “underweighing” (indicating less than correct 
weight) they shall be adjusted and no additional payment to the Contractor will be allowed for 
materials previously weighed and recorded. 

All costs in connection with furnishing, installing, certifying, testing, and maintaining scales; for 
furnishing check weights and scale house; and for all other items specified in this subsection, for 
the weighing of materials for proportioning, or payment, shall be included in the unit Contract 
prices for the various items of the project. 

When the estimated quantities for a specific portion of the work are designated as the pay 
quantities in the Contract, they shall be the final quantities for which payment for such specific 
portion of the work will be made, unless the dimensions of said portion of the work shown on the 
plans are revised by the Engineer.  If revised dimensions result in an increase or decrease in the 
quantities of such work, the final quantities for payment will be revised in the amount represented 
by the authorized changes in the dimensions. 

100-02  SCOPE OF PAYMENT 

The Contractor shall receive and accept compensation provided for in the Contract as full 
payment for furnishing all materials, for performing all work under the Contract in a complete and 
acceptable manner, and for all risk, loss, damage, or expense of whatever character arising out 
of the nature of the work or the prosecution thereof, subject to the provisions of the paragraph 
titled NO WAIVER OF LEGAL RIGHTS of Subsection 80. 

When the “basis of payment” subsection of a technical specification requires that the Contract 
price (price bid) include compensation for certain work or material essential to the item, this same 
work or material will not also be measured for payment under any other Contract item which may 
appear elsewhere in the Contract, plans, or specifications. 

100-03  COMPENSATION FOR ALTERED QUANTITIES 

When the accepted quantities of work vary from the quantities in the proposal, the Contractor 
shall accept as payment in full, so far as Contract items are concerned, payment at the original 
Contract price for the accepted quantities of work actually completed and accepted.  No 
allowance, except as provided for in the paragraph titled ALTERATION OF WORK AND 
QUANTITIES of Subsection 50 will be made for any increased expense, loss of expected 
reimbursement, or loss of anticipated profits suffered or claimed by the Contractor which results 
directly from such alterations or indirectly from his unbalanced allocation of overhead and profit 
among the Contract items, or from any other cause. 

100-04  PAYMENT FOR OMITTED ITEMS 

As specified in the paragraph titled OMITTED ITEMS of Subsection 50, the Engineer shall have 
the right to omit from the work (order nonperformance) any Contract item, except major Contract 
items, in the best interest of the OWNER. 
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Should the Engineer omit or order nonperformance of a Contract item or portion of such item from 
the work, the Contractor shall accept payment in full at the Contract prices for any work actually 
completed and acceptable prior to the Engineer's order to omit or not perform such Contract item. 

Acceptable materials ordered by the Contractor or delivered on the work prior to the date of the 
OWNER's order will be paid for at the actual cost to the Contractor and shall thereupon become 
the property of the OWNER. 

In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed for all 
actual costs incurred for the purpose of performing the omitted Contract item prior to the date of 
the Engineer's order.  Such additional costs incurred by the Contractor must be directly related to 
the deleted Contract item and shall be supported by certified statements by the Contractor as to 
the nature and amount of such costs. 

 

100-05  PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK 

Extra work, performed in accordance with the paragraph titled EXTRA WORK of Subsection 50, 
will be paid for at the Contract prices or agreed prices specified in the change order or 
supplemental agreement authorizing such extra work.  When the change order or supplemental 
agreement authorizing the extra work requires that it be done by force account, such force account 
shall be measured and paid for as follows: 

 (a) Labor:  For all labor (skilled and unskilled) and foremen in direct charge of a specific force 
account item, the Contractor shall receive the rate of wage (or scale) for every hour that such 
laborer or foreman is actually engaged in the specified force account work.  Such wage (or 
scale) shall be agreed upon in writing before beginning the work.  

The Contractor shall receive the actual costs paid to, or in behalf of, workers by reason of 
subsistence and travel allowances, health and welfare benefits, pension funds benefits or 
other benefits, when such amounts are required by collective bargaining agreement or other 
employment Contract generally applicable to the classes of labor employed on the work. 

An amount equal to fifteen percent (15%) of the sum of the above items will also be paid the 
Contractor. 

(b) Insurance and Taxes:  For property damage, liability, and workmen's compensation 
insurance premiums, unemployment insurance contributions, and social security taxes on 
the force account work, the Contractor shall receive the actual cost, and to this cost (sum) 5 
percent will be added.  The Contractor shall furnish satisfactory evidence of the rate or rates 
paid for such insurance and taxes. 

(c) Materials:  For materials accepted by the Engineer and used, the Contractor shall receive 
the actual cost of such materials delivered on the work, including transportation charges paid 
by him (exclusive of machinery rentals as hereinafter set forth), to which cost (sum) 10 
percent will be added. 

(d) Equipment:  For any machinery or special equipment (other than small tools) including fuel 
and lubricants, plus transportation costs, the use of which has been authorized by the 
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Engineer, the Contractor shall receive the rental rates agreed upon in writing before such 
work is begun for the actual time that such equipment is committed to the work. 

(e) Miscellaneous:  No additional allowance will be made for general superintendence, the use 
of small tools, or other costs for which no specific allowance is herein provided. 

(f) Comparison of Records:  The Contractor and the Engineer shall compare records of the cost 
of force account work at the end of each day.  Agreement shall be indicated by signature of 
the Contractor and Engineer or their duly authorized representatives. 

(g) Statements:  No payment will be made for work performing on a force account basis until the 
Contractor has furnished the Engineer with the duplicate itemized statements of the cost of 
such force account work detailed as follows: 

(1) Name, classification, date, daily hours, total hours, rate and extension for each laborer 
and foreman. 

(2) Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 

 (3) Quantities of materials, prices, and extensions. 

(4) Transportation of materials. 

 (5) Cost of property damage, liability and workmen's compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 

Statements shall be accompanied and supported by receipted invoice for all materials used and 
transportation charges.  However, if materials used on the force account work are not specifically 
purchased for such work but are taken from the Contractor’s stock, then in lieu of the invoices the 
Contractor shall furnish an affidavit certifying that such materials were taken from his stock, that 
the quantity claimed, was actually used, and that the price and transportation claimed represent 
the actual cost provided above shall constitute full compensation for such work. 

100-06  PARTIAL PAYMENT 

Partial payments will be made once each month as the work progresses.  Said payments will be 
based upon estimates prepared by the Engineer of the value of the work performed and materials 
complete in place in accordance with the Contract, plans, and specifications.  Such partial 
payments may also include the delivered actual cost of those materials stockpiled and stored in 
accordance with the subsection titled PAYMENT FOR MATERIALS ON HAND of this subsection. 

No partial payment will be made when the amount due the Contractor since the last estimate is 
less than five hundred dollars. 

From the total of the amount determined to be payable on a partial payment, 10 percent of such 
total amount will be deducted and retained by the OWNER until the final payment is made.  The 
balance (90 percent) of the amount payable, less all previous payments, shall be certified for 
payment. 

When not less than 95% of the work has been completed the Engineer may, at his discretion and 
without the consent of the surety, prepare an estimate from which will be retained an amount not 
less than twice the Contract value or estimated cost, whichever is greater, of the work remaining 
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to be done.  The remainder, less all previous payments and deductions, will then be certified for 
payment to the Contractor. 

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial 
payment based on quantities or work in excess of those provided in the proposal or covered by 
approved change orders or supplemental agreements, except when such excess quantities have 
been determined by the Engineer to be a part of the final quantity for the item of work in question. 

No partial payment shall bind the OWNER to the acceptance of any materials or work in place as 
to quality or quantity.  All partial payments are subject to correction at the time of final payment 
as provided in the paragraph titled FINAL PAYMENT of this subsection. 

100-07  PAYMENT FOR MATERIALS ON HAND 

Partial payments, for projects which do not utilize the OWNER'S tax exempt status, may be made 
to the extent of the delivered cost of materials to be incorporated in the work, provided that such 
materials meet the requirements of the Contract, plans, and specifications and are delivered to 
acceptable sites on the OWNER's property or at other sites in the vicinity that are acceptable to 
the OWNER.  Such delivered costs of stored or stockpiled materials may be included in the next 
partial payment after the following conditions are met: 

(a) The material has been stored or stockpiled in a manner acceptable to the Engineer at or on 
an approved site. 

(b) The Contractor has furnished the Engineer with acceptable evidence of the quantity and 
quality of such stored or stockpiled materials. 

(c) The Contractor has furnished the Engineer with satisfactory evidence that the material and 
transportation costs have been paid. 

(d) The Contractor has furnished the OWNER legal title (free of liens or encumbrances of any 
kind) to the material so stored or stockpiled. 

(e) The Contractor has furnished the OWNER evidence that the material so stored or stockpiled 
is insured against loss by damage to or disappearance of such materials at any time prior to 
use in the work. 

It is understood and agreed that the transfer of title and the OWNER's payment for such stored 
or stockpiled materials shall in no way relieve the Contractor of his responsibility for furnishing 
and placing such materials in accordance with the requirements of the Contract, plans, and 
specifications. 

In no case will the amount of partial payments for materials on hand exceed the Contract price 
for such materials or the Contract price for the Contract item in which the material is intended to 
be used. 

No partial payment will be made for stored or stockpiled living or perishable plant materials.   

The Contractor shall bear all costs associated with the partial payment of stored or stockpiled 
materials in accordance with the provisions of this subsection. 
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100-08  CONTRACT CLOSE-OUT 

Subsequent to the final acceptance of this project by the Engineer, the following requirements 
must be satisfied by the Contractor before final payment can be made. 

(a) The Contractor must publicly advertise the NOTICE OF COMPLETION furnished by the 
Engineer in accordance with Title 39, Code of Alabama, 1975. 

(b) The Contractor must execute copies of CONTRACTOR'S AFFIDAVIT OF PAYMENT OF 
CLAIMS AND DEBTS on the form furnished by the Engineer. 

(c) The Contractor must have his surety execute copies of CONSENT OF SURETY TO FINAL 
PAYMENT on the form furnished by the Engineer. 

(d) The Contractor must furnish a letter on his letterhead acknowledging that acceptance of final 
payment by the Contractor constitutes a waiver of all claims, present or future, in connection 
with this project. 

 (e) The Contractor must furnish a written guarantee on his letterhead covering all defects in 
material and workmanship for a period of two (2) years commencing on the date of final 
acceptance. 

(f) If any purchased items have been incorporated in the work, the Contractor must furnish a 
letter on his letterhead assigning those warranties to the OWNER.  Copies of said warranties 
shall be bound in one binder and submitted along with the letter assignment. 

(g) The Contractor must keep track of “as built” information and at the contract closeout provide 
one complete set of reproducible “as builts” covering all earthwork, utility routing, structural, 
mechanical, and electrical aspects  of the work, including wiring schematics. 

100-09  WITHHOLDING FOR CLAIMS AND LITIGATION 

If at the time of Contract close-out, the project is subject to a claim or the Contractor is involved 
in litigation concerning the project, the OWNER reserves the right to: 

(a) Refuse to close out the Contract retaining all monies unpaid until such time as all claims are 
dropped and litigation is resolved, or 

(b) Refuse to close out the Contract, retaining enough money to cover the total of all outstanding 
claims and amounts claimed by litigation until such time as all claims are dropped and 
litigation is resolved, or 

(c) Require the Contractor to post a letter of credit to each individual claimant or litigant and 
satisfactory to the claimant or litigant.  Once such letters of credit have been posted and the 
OWNER is in receipt of written agreement from each individual claimant or litigant, the 
OWNER will proceed with Contract close-out and release of retainage in the normal manner. 

100-10  FINAL PAYMENT 

When the Contract work has been accepted in accordance with the requirements of the paragraph 
titled FINAL ACCEPTANCE of Subsection 60, and the paragraph titled Contract CLOSE-OUT 
above, the Engineer will prepare the final estimate of the items of work actually performed.  The 
Contractor shall approve the Engineer's final estimate or advise the Engineer of his objections to 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026  IV-52 | P a g e  
 

  

 

(rev 3/31/11) 

 

the final estimate, which are based on disputes in measurements or computations of the final 
quantities to be paid under the Contract, as amended by change order or supplemental 
agreement.  The Contractor and Engineer shall resolve all disputes (if any) in the measurement 
and computation of final quantities to  be paid within 30 calendar days of the Contractor's receipt 
of the Engineer's final estimate.  If, after such 30-day period, a dispute still exists, the Contractor 
may approve the Engineer's estimate under protest of the quantities in dispute and such disputed 
quantities shall be considered by the OWNER as a claim in accordance with the paragraph titled 
CLAIMS FOR ADJUSTMENT AND DISPUTES of Subsection 60. 

After the Contractor has approved, or approved under protest, the Engineer's final estimate, final 
payment will be processed based on the entire sum, or the undisputed sum in case of approval 
under protest, determined to be due the Contractor less all previous payments and all amounts 
to be deducted under the provisions of the Contract.   

If the Contractor has filed a claim for additional compensation under the provisions of the 
paragraph titled CLAIMS FOR ADJUSTMENTS AND DISPUTES of Subsection 60 or under the 
provisions of this subsection, such claims will be considered by the OWNER in accordance with 
State laws or ordinances.  Upon final adjudication of such claims, any additional payment 
determined to be due the Contractor will be paid pursuant to a supplemental final estimate. 

100-11  RIGHT OF AUDIT 

Contractor's records which shall include but not be limited to accounting records (hard copy, as 
well as computer readable data if it can be made available), written policies and procedures; 
subcontract files (including proposals of successful and unsuccessful bidders, bid recaps, etc.); 
original estimates; estimating work sheets; correspondence; change order files (including 
documentation covering negotiated settlements); backcharge logs and supporting 
documentation; general ledger entries detailing cash and trade discounts earned, insurance 
policies, rebates and dividends; and any other supporting evidence deemed necessary by the 
Owner to substantiate charges related to this Contract (all foregoing hereinafter referred to as 
“records”) shall be open to inspection and subject to audit and/or reproduction by Owner's agent 
or its authorized representative to the extent necessary to adequately permit evaluation and 
verification of (a) Contractor compliance with Contract requirements, (b) compliance with Owner's 
business ethics policies, and (c) compliance with provisions for pricing change orders, payment 
or claims submitted by the Contractor or any of their payees. 

Such audits may require inspection and copying from time to time and at reasonable times and 
places of any and all information, materials and data of every kind and character, including without 
limitation, records, books, papers, documents, subscriptions, recordings, agreements, purchase 
orders, leases, Contracts, commitments, arrangements, notes, daily diaries, superintendent 
reports, drawings, receipts, vouchers and memoranda, and any and all other agreements, 
sources of information and matters that may in Owner's judgment have any bearing on or pertain 
to any matters, rights, duties or obligations under or covered by any Contract Document.  Such 
records subject to audit shall also include, but not be limited to, those records necessary to 
evaluate and verify direct and indirect costs, (including overhead allocations) as they may apply 
to costs associated with this Contract. 

The Owner or its designee shall be afforded access to all of the Contractor's records, and shall 
be allowed to interview any of the Contractor's employees, pursuant to the provisions of this article 
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throughout the term of this Contract and for a period of three (3) years after final payment or 
longer if required by law. 

Contractor shall require all subcontractors, insurance agents, and material suppliers (payees) to 
comply with the provisions of this article by insertion of the requirements hereof in a written 
Contract agreement between Contractor and payee.  Such requirements will also apply to 
Subcontractors and Sub-Subcontractors, etc.  Contractor will cooperate fully and will cause all 
Related Parties and all of Contractor's subcontractors (including those entering into Lump Sum 
subcontracts) to cooperate fully in furnishing or in making available to Owner from time to time, 
whenever requested, in an expeditious manner, any and all such information, materials and data. 

Owner's agent or its authorized representative shall have access to the Contractor's facilities, 
shall have access to the Subcontractor's facilities, shall have access to all necessary records, and 
shall be provided adequate and appropriate work space, in order to conduct audits in compliance 
with this article.  

If an audit inspection or examination in accordance with this article, discloses overcharges (of any 
nature) by the Contractor to the Owner in excess of one percent (1%) of the total Contract billings, 
the actual cost of the Owner's audit shall be reimbursed to the Owner by the Contractor.  Any 
adjustments and/or payments which must be made as a result of any such audit or inspection of 
the Contractor's invoices and/or records shall be made within a reasonable amount of time (not 
to exceed 90 days) from presentation of Owner's findings to Contractor. 
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DIVISION 1 – GENERAL REQUIREMENTS 

1.0 DESCRIPTION OF THE WORK 
 

1.1 The work consists of, but is not limited to, furnishing of all labor, tools, equipment, 

materials, services, transportation and supervision necessary to complete the 

following items:  site work, auger cast piles, concrete pads, concrete access ramp, 

underground duct bank, structural masonry, structural steel, roof, electrical, 

mechanical, interior finishes and all other incidentals as shown on the respective 

design drawings and as further specified herein. 

2.0 WORK INCLUDED 

2.1 Site Improvements 

2.1.1 Contractor shall grade and prepare area for construction of the building, 
associated equipment pad, underground duct bank, and access ramp. Note: 
The dust collection structures/equipment are not part of this project. 
 

2.1.2 Contractor shall clean up, regrade, dress up the area after construction. 
 

2.1.3 Contractor shall keep site clean and accessible during the project. 
 

2.2       Furnish and Install Building 
 

2.2.1 Furnish and install auger cast piles as shown on plans. 

2.2.2 Furnish and install concrete pile cap, floor slab and transformer pads. 
 

2.2.3 Furnish and install structural masonry. 
 

2.2.4 Furnish and install structural steel joists,  roof deck and roof slab. 
 

2.2.5 Furnish and install roof insulation and TPO membrane. 
 

2.2.6 Furnish and install finishes. 
 

2.2.7 Furnish and install electrical service. 
 

2.2.8 Furnish and install mechanical equipment. 
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3 REFERENCE DOCUMENTS 
 

Latest edition of the following: 

ASHTO American Association of State Highway and Transportation Officials 

 ACI  American Concrete Institute 

 AGC  Associated General Contractors of America 

 AI  Asphalt Institute 

 AIA  American Institute of Architects 

 AISC  American Institute of Steel Construction 

 ANSI  American National Standards Institute 

 ASTM  American Society for Testing and Materials 

 AWS  American Welding Society 

 CRSI  Concrete Reinforcing Steel Institute 

 NEC  National Electric Code 

 NEMA  National Electrical Manufacturer’s Association 

 OSHA  Occupational Safety and Health Administration 

 PCA  Portland Cement Association 

 SBCCI  Standard Building Code 

 SJI  Steel Joist Institute  

UL  Underwriters’ Laboratories, Inc. 
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4.0 COOPERATION AND COORDINATION WITH OWNER  
 
4.1 Contractor shall coordinate all work with the owner including outages, road 

closures, lay down areas, work schedule, etc. 
 

4.2 Contractor shall be responsible for providing any required temporary barricades 
or fencing for protection of adjacent property and the construction area. 
 

4.3 The Contractor is responsible for the coordination and protection of his work until 
acceptance by the Owner. 

 
5.0 CONSTRUCTION AREA 

 
5.1 The Contractor shall provide lights, barricades and warning signs, as necessary, to 

protect the required construction area.  Contractor shall coordinate, with the 
Owner and his representatives, the area required for Construction purposes.  An 
area for Contractor’s field office and/or material storage shall be coordinated with 
Owner. 

 

6.0 SHOP DRAWINGS 
 

6.1 Shop drawings shall be submitted, as required, for Owner’s review.  The first 
submittal of the shop drawings will be the only time allowed by Owner for 
approval within the time schedule of the work, unless directed otherwise.  
Rejection and resubmittal of shop drawings due to Contractor error will not extend 
the completion date of the work.  Resubmittal of shop drawings will be required 
until all corrections have been made. 
 

6.2 The review of these drawings will not relieve the Contractor from responsibility or 
implemented deviations from drawings or specifications during his fabrication 
process; nor from the responsibility for errors in all types of shop drawings 
furnished by him. 

 

7.0 MATERIALS AND WORKMANSHIP 
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7.1 All materials will be new, unless salvaged material is specified to be used, and the 
new materials shall be of the best quality of their respective kinds. 
 

7.2 Where a specified manufacturer’s name and/or number is mentioned herein or 
indicated on the drawings in connection with manufactured articles, materials or 
items of equipment, it shall be considered to set a standard for any requested 
substitute by the Contractor.  However, it is intended that the exact item, service 
and/or material shall be provided. 

 
7.3 Items of reputable manufacturers other than those names herein may be used if 

they are approved by the Owner prior to installation or use during the project. 
 

7.4 In connection with the use of any alternate item approved, it shall be the 
Contractor’s responsibility to see that any such items meet all space requirements, 
and that any alterations are properly made. 

 

8.0 CONSTRUCTION PHASING 
 

8.1 Timely completion is an essential element of this Contract.  The Contractor’s 
proposed Work Progress Schedule (to be delivered to the Owner at the 
Preconstruction Conference) shall be developed taking into account all factors, 
which will affect phasing, or performance of the work. 
 
8.1.1 Scheduling, sequencing, procedures and performance of work shall 

comply with all provisions of the general conditions and technical 
specifications. 
 

8.2 The Contractor shall submit a construction sequence, which provides for 
completion of all items, as outlined above. 
 

8.3 As noted in the specifications, the Owner reserves the right to decrease the Scope 
of Work by removing any of the items outlined in the Schedule of Prices.  The 
Scheduled completion dates would require adjustment, accordingly. 
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DIVISION 2 - SITEWORK 

EXCAVATION, FILL, AND PREPARATION OF SUBGRADE 
 
1.0 SCOPE OF WORK 

 
1.1 The work included under this section shall consist of furnishing all the 

labor, tools, equipment, material, services and supervision necessary for the 
final grading of the new structures and excavations or backfill required to 
complete the foundation work. 

 

2.0 SITE INFORMATION 
 

2.1 The soil data furnished is made available to the Contractor for information 
only. The data on indicated subsurface conditions are not intended as 
representations or warranties of the continuity of such conditions. It is 
expressly understood that the Owner will not be responsible for 
interpretations or conclusions drawn there from by the Contractor. The 
soils data is available upon request.  See SESI Borings M25-199. 

 

3.0 EXCAVATION 
 

3.1  General. The term fill used hereinafter is defined as “unclassified 
excavation”. Excavation of every description, regardless of material 
encountered within the limits of the project, shall be performed to the lines 
and grades indicated or specified. Suitable excavated material shall be 
stockpiled or transported to and placed in fill areas within the limits of the 
work. (During construction, excavation and filling shall be performed in a 
manner and sequence that will provide drainage at all times.) 

 
3.2 Stockpiling. Generally, it will be necessary to stockpile excavated materials 

prior to final placement or disposal. Suitable materials shall be kept 
segregated from unsatisfactory materials. 

 
3.3 Structures. Excavation for structures shall be made accurately to the lines, 

grades, and elevations shown or as directed. Trenches and foundation pits 
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shall be of sufficient size to permit the placement and removal of forms for 
the full length and width of structure footings and foundations as shown. 
Excavation to the final grade level shall not be made until just before the 
concrete is to be placed. 

 
3.4 Temporary Excavations. Temporary excavation above the water table may 

proceed with vertical side slopes to depths of three (3) feet. Shoring will be 
required for vertical cuts to deeper depths. Large area excavations above 
the water table should have 2.5 to 1 (horizontal: vertical) side slopes or 
flatter as required for stability. Excavations deeper than the existing water 
surface shall require engineering design to address dewatering 
requirements and potential soil instabilities due to seepage pressures. 

 
 3.5 Permanent Slopes. Permanent slopes should not be steeper than 3 

horizontal to 1 vertical for fill materials and compacted in-situ soils unless 
otherwise recommended by the geotechnical engineer. Permanent slopes of 
4 horizontal to 1 vertical may be required for loose in-situ soils. Erosion 
protection shall be provided for slopes above mean low water elevation. 
Erosion protection may include placement of topsoil, erosion control 
netting, grass sod, seeding, or geotextile/rip-rap. 

 
 3.6 Trenches. 
 

 3.6.1 General. 
 

a. Perform all excavation of every description and of whatever 
substance encountered so that pipe can be laid to the 
alignment and depth shown on the drawings. 
 

b. Brace and shore all trenches, where required, in accordance 
with the Safety and Health Regulations for Construction, 
Occupational Safety and Health Administration, Department 
of Labor. 

 
c. Make all excavations by open cut unless otherwise specified or 

indicated on the drawings. 
 

 3.6.2 Width of Trenches. Excavate trenches sufficiently wide to allow 
proper installation of concrete, pipe, fittings, and other materials 
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and not less than 12” clear of pipe and formwork on either side at 
any point. Do not widen trenches by scraping or loosening 
materials from the sides. Where supports, sheeting, and bracing 
are required, trench may be of extra width to permit the placing 
of the trench supporting material. 

 
 3.6.3 Trench Excavation in Earth. Earth excavation includes all 

excavation of whatever substance encountered. In locations 
where pipe is to be bedded in earth excavated trenches, fine grade 
the bottom of such trenches to allow firm bearing for the bottom 
of the pipe on undisturbed earth. Where any part of the trench has 
been excavated below the grade of the pipe, fill the part excavated 
below such grade with pipe bedding material and compact at the 
Contractor’s expense. 

 

4.0 BORROW MATERIAL 
 

4.1 Selection of Borrow Material. Borrow material shall be in accordance with 
these specifications. Minimal borrow should be available on site. Additional 
borrow material is required; it shall be obtained from approved off-site 
sources by the Contractor. Service records of the source and analysis of the 
material by a reputable laboratory shall be submitted to the Engineer. 

 

5.0 BACKFILL 
 

5.1 Backfill Around Structures 
 

5.1.1 General. Unless otherwise specified or indicated on the drawings, 
use suitable material for backfill, which was removed in the 
course of making the construction excavations. 

 
5.1.2 Material. Approved selected materials available from the 

excavations may be used for backfilling around structures. 
Obtain material needed in addition to that of construction 
excavations from approved sites or other approved deposits. 
Furnish all borrow material needed for the work. Place and 
compact all material, whether from the excavation or borrow, to 
make a dense, stable fill. Use fill material which contains no 
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vegetation, masses of roots, individual roots over 6” long or more 
than ½” in diameter, stones over 4” in diameter, or porous matter 

 
5.1.3 Placing Backfill. 
 

a. Do not place backfill against or on structures until they 
have attained sufficient strength to support the loads 
(including construction loads) to which they will be 
subjected without distortion, cracking, or other damage. 
Use the best of the excavated materials in backfilling within 
2 ft. of the structure. Avoid unequal soil pressures by 
depositing the material evenly around the structure. 

 
b. Place fill and backfill in layers not more than 6” thick, 

except as specified otherwise herein, and compact each 
layer evenly to the specified density. Do not backfill against 
concrete without Engineer’s approval. 

 
  5.2 Trench Backfill 
 

5.2.1 General. 
 

a. Unless otherwise specified or indicated on the drawings, use 
suitable material for backfill, which was removed in the course of 
making the construction excavations. Start backfilling as soon as 
practicable after the pipes have been laid or the structures have 
been built and are structurally adequate to support the loads, 
including construction loads, to which they will be subjected, and 
proceed until its completion. 

 
b. With the exception mentioned below in this paragraph, do not 

backfill trenches at pipe joints until after that section of the 
pipeline has successfully passed any specified test required. 
Should the Contractor wish to minimize the maintenance of lights 
and barricades and the obstruction of traffic, he may, at his own 
risk, backfill the entire trench as soon as practicable after 
installation of pipe, and the related structures have acquired a 
suitable degree of strength. He shall, however, be responsible for 
removing and later replacing such backfill, at his own expense, 
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should he be ordered to do so in order to locate and repair or 
replace leaking or defective joints or pipe. 

 
 

5.2.2 Materials. The nature of the materials will govern both their 
acceptability for backfill and the methods best suited for their placement 
and compaction in the backfill. Both are subject to the approval of the 
Engineer.  Place no stone or rock fragment larger than 4” in greatest 
dimension in the backfill. Drop no large masses of backfill material into 
the trench in such a manner as to endanger the pipeline. Use a timber 
grillage to break the fall of material dropped from a height of more than 
5 feet. Exclude pieces of bituminous pavement from the backfill unless 
their use is expressly permitted. 

 
5.2 3 Zone Around Pipe Place bedding material to the level shown on the 

drawings and work material carefully around the pipe to ensure that all 
voids are filled. For backfill up to a level of 2 ft. over the tops of the pipe, 
use only selected materials containing no rocks, clods, or organic 
materials. Place the backfill and compact thoroughly under the pipe 
haunches and up to the mid-line of the pipe in layers not exceeding 6” 
in depth. Place each layer and tamp carefully and uniformity so as to 
eliminate the possibility of lateral displacement. Place and compact the 
remainder of the zone around the pipe and to a height of 1 ft. above the 
pipe in layers not exceeding 6” and compact to a maximum density of at 
least 95% as determined by ASTM D1557 modified. 

  
               5.2.4       Tamping 
 

a. Deposit and spread backfill materials in uniform, parallel 
layers not exceeding 12” thick before compaction. Tamp 
each layer before the next layer is placed to obtain a 
thoroughly compacted mass. Furnish and use, if necessary, 
an adequate number of power-driven tampers, each 
weighing at least 20 pounds, for this purpose. Take care 
that the material close to the bank, as well as in all other 
portions of the trench, is thoroughly compacted. 

 
b. When the trench width and the depth to which backfill has 

been placed are sufficient to make it feasible, and it can be 
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done effectively and without damage to the pipe, backfill 
may, on approval, be compacted by the use of suitable 
rollers, tractors, or similar powered equipment instead of 
by tamping. For compaction by tamping (or rolling), the 
rate at which backfill material is deposited in the trench 
shall not exceed that permitted by the facilities for its 
spreading, leveling, and compacting as furnished by the 
Contractor. 

 
c. Wet the material by sprinkling, if necessary, to ensure 

proper compaction by tamping (or rolling). Perform no 
compaction by tamping (or rolling) when the material is too 
wet from rain or applied water to be compacted properly. 

 

6.0 PREPARATION OF SUBGRADE 
 

6.1 Ground surface on which fill is to be placed shall be stripped of live, dead, 
or decayed vegetation, rubbish, debris, boulders, and other unsatisfactory 
material; plowed, disked, or otherwise broken up; pulverized; and 
moistened or aerated as required just prior to placement of fill materials to 
assure adequate bond between fill material and the prepared ground 
surface. The exposed ground surface of area graded to elevations as noted 
above shall be compacted by means of a heavy vibratory roller working at 
slow speed. Compact to 95% standard proctor density as determined by 
ASTM D698. 
 

6.2 Filling required to attain design subgrade elevations shall be performed 
utilizing a combination of ”select sand” and “structural fill” as outlined in 
these specifications. 

 
6.3 “Select sand” used to fill within saturated zones shall consist of a locally 

available borrow material herein defined as a medium to coarse sand fill 
containing less than 90% passing the No. 40 sieve and less than 5% passing 
a No. 200 sieve by weight. Select sand fill shall be placed in maximum loose 
lift thicknesses of 12” and compacted to 95% of the material’s Standard 
Proctor Density as per ASTM D-698. Select sand fill may be used to obtain 
a maximum grade level of 12” below underside of foundations. 

 
6.4 “Structural fill” used to attain design grade elevations shall consist of a 
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locally available borrow material herein specified as silty or clayey sand 
containing less than 95% passing a No. 40 sieve, and between 12 and 18% 
passing the No. 200 sieve, by weight. Maximum loose lift thicknesses of 12” 
shall be compacted to 98% of the soil’s Standard Proctor Density as per 
ASTM D-698. 

7.0 STRUCTURAL FILLS 
 

7.1 Fills shall be constructed from satisfactory materials free of organic material 
from the required excavations and from borrow, if necessary. The material 
shall be placed in successive horizontal layers of loose material not more 
than 10” in depth. Each layer shall be spread uniformly on a prepared 
surface, i.e., a soil surface that has been moistened or aerated as necessary 
and scarified or otherwise broken up in such a manner that the fill will bond 
with the surface on which it is placed; plowed, disked, or otherwise broken 
up; moistened or aerated as necessary; thoroughly mixed; and compacted 
to at least 98% standard proctor density. Compaction requirements for the 
upper portion of earth fills forming subgrade for base course shall be 
identical with those requirements specified herein. Compaction shall be 
accomplished by sheepsfoot rollers, pneumatic-tired rollers, steel-wheeled 
rollers, vibratory compactors, or other approved equipment. 

 

8.0      SUBBASE PREPARATION 
 
 8.1  Construction. The final lift for subgrade shall not be more than 6” in depth. 

Subgrade shall be shaped to line, grade and cross section, and compacted 
as specified. This operation shall include plowing, disking, and any 
moistening or aerating required to obtain proper compaction. Soft or 
otherwise unsatisfactory material shall be removed and replaced with 
satisfactory excavated material or other approved material as directed. 
After rolling, the surface of the subbases for base shall not show deviation 
greater than ¼” when tested with a 10 ft. straightedge applied both parallel 
and at right angles to the centerline of the area. The elevation of the finished 
subbase shall not vary more than 0.05 ft. from the established grade and 
approved cross section. 

 
 8.2 Compaction. Compaction shall be accomplished by sheepsfoot rollers, 

pneumatic-tired rollers, steel-wheeled rollers, vibratory compactors, or 
other approved equipment. 
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8.3 Densities. Subgrade for base course shall be compacted to at least 95% 

standard proctor density. 
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9.0 FINISHING 
 

The surface of all excavations, fills, and subgrades shall be finished to a reasonably 
smooth and compact surface substantially in accordance with the lines, grades, 
and cross sections or elevations shown. The degree of finish for all graded areas 
shall be within 0.1 ft. of the grades and elevations indicated except that the degree 
of finish for subgrades shall be as specified above. 

 
10.0 SUBBASE AND FILL PROTECTION 
 

During construction, fills and excavations shall be kept shaped and drained. 
Ditches and drains along subgrade shall be maintained in such a manner as to 
drain effectively at all times. The finished subgrade shall not be disturbed by traffic 
or other operation and shall be protected and maintained by the Contractor in a 
satisfactory condition until base course is placed. The storage or stockpiling of 
materials on the finished subgrade will not be permitted. No base course shall be 
laid until the subgrade has been checked and approved, and in no case shall base 
be placed on a muddy, spongy, or frozen subgrade. 

 

11.0 DETERMINATION OF DENSITY 
 

11.1 One density test per lift per 2500 square feet of fill material placed, shall be 
performed by owner. The contractor shall coordinate the testing with the 
owner, engineer and designated testing lab. Any areas not tested in 
accordance with specifications will be removed, reworked and tested in 
accordance with the specifications at “no additional cost to the owner”. 

 
11.2 The surface of the final subgrade elevation after excavation shall be tested 

the same as structural fill. 
 
11.3 Results of compaction testing shall be forwarded to the Engineer on a 

regular basis such that prior to the placement of a lift, the results of the 
previous lift are known. 
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12.0 DISPOSAL OF UNSUITABLE OR EXCESS MATERIAL 
 

The Contractor shall dispose of all unsuitable or excess materials resulting from 
the excavation that are not permitted or required in the fills or required in other 
features of the work. Materials shall be disposed of on the Owner’s property. 

 

13.0 MEASUREMENT 
 

13.1 Borrow. The unit of measurement for borrow will be the cubic yard. 
Yardage of borrow to be paid for will be the number of cubic yards of 
borrow based upon in place measurement as determined by the average 
end area method. 

 

14.0 SUBSIDIARY OBLIGATIONS 
 

14.1 General. The following operations and construction will not be measured 
for direct payment, but will be considered subsidiary obligations of the 
Contractor, and will be covered under the contract prices for the structures 
involved or under the unit prices per yard as specified below. 

 
14.2 Excavation. Excavation for drainage structures, foundations, and 

operations required in connection therewith, including bracing or sheeting, 
drainage, and pumping, will be covered under the contract price for 
drainage structures or the subject structure. 

 
14.3 Backfill. Backfill for drainage structures and other structures below grade, 

including attendant operations, will be covered under the contract price for 
drainage structures or the subject structure. 

 
14.4 Fill. Fill construction including the preparation of ground surface for 

placement of fill up to the finished subgrade elevation will be covered 
under the unit prices per cubic yard for Excavation or Fill. 

 
14.5 Subgrade preparation. Subgrade preparation, including dressing, shaping, 
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wetting, aerating, and compacting of the subgrade, will be covered under 
the unit prices per cubic yard for Excavation or Fill. 

 
14.6 Water used for sprinkling and wetting materials during construction in 

connection with compaction of fills, unless otherwise specified, will be 
covered under the contract unit prices per cubic yard for Excavation or Fill. 

 
14.7 Disposal of Unsuitable Material will be covered under the unit prices per 

cubic yard for Excavation to required elevations. 
 

15.0  REMOVAL AND DEMOLITION WORK 
 

15.1  Scope of Work 
 

The work included under this Section shall consist of furnishing all the 
labor, tools, equipment, material, services, and supervision necessary for 
the removal, and disposal of existing miscellaneous debris, and other 
items within the Contract limits shown on the Drawings and specified. 
 

15.2  Protection of Existing Structures 
 

The removal and disposal work required shall be performed in such a 
manner so as not to damage any existing structures that are to remain and 
any damage thereto caused by the Contractor’s operations shall be 
repaired by the Contractor at no cost to the Owner. 
 

15.3 Disposal of Removed Materials 
 

Removed materials as noted herein or as may be designated by the 
Engineer shall remain the property of the Owner and shall be neatly 
stockpiled as directed. Material specified to be disposed of shall become 
the Contractor’s property and shall be disposed of off Owner’s property. 
 

15.4 Existing Construction 
 

It shall be the Contractor’s responsibility to determine all necessary details 
of the existing construction as relative to its effects on his work. 
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16.0 EROSION CONTROL 
 

16.1 During this site construction process and until all site drainage 
improvements are operational, the Contractor shall maintain an erosion 
control system satisfactory to the Engineer, the Owner, ADEM and all 
local authorities. Erosion control shall consist of silt fences, hay bales, 
ditches, pipes, inlets, and appurtenances required to prevent the 
transportation of sediments in storm water runoff to the existing 
watercourse. 

 
16.2 The Contractor shall provide, establish, maintain, and install erosion 

control as required by the parties noted above. 
 
16.3 All erosion control shall be maintained by the Contractor during the 

contract period, and until contract acceptance. 
 
 16.3.1 The Contractor shall examine the site and site conditions. 
 
 16.3.2 Once the work has begun on a section it will be the 

responsibility of the Contractor to control all erosion during 
construction. This may include, but is not limited to, 
seeding, sodding, fences, berms, dikes, drains, netting, hay 
bales, sand bags, etc., as specified herein. 

 
 16.4 All practices and materials shall conform to the Alabama Highway 

Department Standard Specification for Highway Construction, Latest 
Edition. 

 
 16.5 A BMP plan shall be submitted to the Engineer for approval 15 days prior 

to the start of excavation and earthwork. 
 
 16.6 All materials shall comply with the plans and specifications. Certain 

materials can be substituted if authorized by the Engineer. 
 

 16.6.1 Hay bales may either be hay or straw containing 5 Cu. ft. of 
material. 

 
 16.6.2 Sand bags may be of cotton or burlap which will confine the 
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sand inside the bag and be of a volume of approximately 1 
Cu. ft. 

 
 16.6.3 Silt fences shall consist of a woven wire fabric mounted on 

wood stakes or posts with a polymeric filter fabric attached 
to the fence fabric. Filter fabric shall be a polymeric fabric 
formed from a plastic yam of a long-chain synthetic polymer 
composed of at least 85% by weight of propylene ethylene, 
amide, ester, or vinylidene chloride and shall contain 
stabilizers to make the filaments resistant to deterioration 
from ultraviolet and heat exposure for at least six months. 

 

 16.7 Performance Requirements 
 

 16.7.1 Sand bags shall be securely fastened when placed. The bags 
shall have a thickness of approximately 6”. 

 
 16.7.2 Hay bales shall be securely anchored by the use of stakes and 

wire or other approved methods. 
 
 16.7 3 Silt fences shall be constructed at locations as required. Field 

splices can be made by overlapping the fabric a minimum of 
3 ft. and securely fastening the fabric to the wire fence. 
Contractor shall maintain the fence until the contract has been 
accepted. 

 
 16.7.4 If the fabric should become damaged an additional layer of 

fabric can be attached with at least a 3 ft. overlap. 
 
 16.7.5 Temporary drainage sumps or sediment basins can be 

constructed near the ends of excavations or ditches to control 
silting. 

 
 16.7.6 Sumps shall be cleaned periodically by the removal of the 

silt to keep the sump functional. 
 
16.8 The Contractor shall be responsible for protecting the site and all adjacent 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-19 | P a g e  

 
 

  

 

surface waters from any and all erosion. If erosion does occur, the 
Contractor shall repair all damage and provide all additionally needed 
topsoil at the Contractor’s expense. 
 

 
17.0 AUGER CAST PILING – See Specification Drawing 4643E-G4 

 

DIVISION 3 – NOT USED  

 

DIVISION 4 – CONCRETE 

SECTION 4A – FORMWORK 

 

1.0 SCOPE OF THE WORK 

1.1 The work included under this section shall consist of furnishing all labor, tools, 

equipment, materials, and supervision necessary for the complete installation of 

all concrete formwork, all as specified herein and indicated on the drawings. 

1.2 The work included, but is not limited to, the following: 

1.2.1 Foundation formwork. 

1.2.2 Ground slab formwork. 

1.2.3 Removal of formwork. 

2.0 APPLICABLE SPECIFICATIONS 

2.1 The Contractor shall follow the practices and standards described in the latest 

editions of the following specifications, which are made a part of this Specification. 

2.1.1 American Concrete Institute (ACI) 347 Recommended Practice for 

Concrete Formwork 

3.0 FORM MATERIALS 

3.1 Exposed Concrete 
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3.1.1 Form material for all exposed vertical surfaces shall be plywood forms, 

form lining, or steel forms with Owner approval, each as defined below. 

a. Plywood forms shall be minimum 5/8” thickness, and not less than 

5-ply, and especially cured moisture-resistant. 

 

b. Form lining shall be fiberboard, not less that 3/16” thickness, or 

especially cured moisture resistant exterior plywood, not less than 

3-ply or ¼ thickness, or plywood, minimum 5-ply, and minimum 

¾” thickness for steel forms. 

3.1.2 An attempt shall be made to eliminate as many small sections as possible.  

If steel forms are used, they shall not contain more than 6.0 linear feet of 

form joint per square yard of concrete. 

3.2 Unexposed Concrete 

3.2.1 Forms for concealed concrete shall be smooth and round undressed 

square-edge lumber of plywood, or other material that will produce 

equivalent finish. 

3.2.2 If soil conditions are acceptable to the Owner and the soil condition will 

permit; excavations may be neat cut in the soil to accurate sizes as specified 

on the drawings.  The sides of these excavations shall be lined with a 

waterproof paper. 

3.3 Coatings 

3.3.1 All contact surfaces shall be coated before the placement of any 

reinforcement, with non-staining colorless mineral oil, form lacquer, or 

other Owner approved non-staining form oil.  The form oil shall be applied 

per manufacturer’s specifications and shall be applied with a brush or 

spray so as to cover the form evenly without excess drip.  Form coating 

material used to coat formwork to facilitate the removal thereof shall not 

bond with, or cause softening or permanent staining of the concrete 

surface. 
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3.3.2 Reused forms shall have nails withdrawn and contact surfaces thoroughly 

cleaned before re-use.  Those, which have been coated, shall be given an 

additional application of the coating. 

3.3.3 Plywood, previously mill-oiled, need not be re-oiled unless required by the 

Owner. 

 

3.3.4 Pressed wood fiberboard shall not be oiled. 

4.0 SPECIAL MEMBERS 
 

4.1 Wood strip, blocking, molded members, etc., shall be placed in forms as required 

to produce finished surfaces shown on drawings or specified herein. 

4.2 All exposed corners, vertical or horizontal, in concrete work shall be chamfered 1” 

x 1” unless otherwise shown on the drawings.  Horizontal surfaces to be 

chamfered may be rounded with a steel concrete trowel at time of concrete 

placement if approved by Owner. 

4.3 Form ties shall be factory-fabricated, removable or snap-off metal ties of design 

that will not allow deflection and will not spall concrete upon removal.  Solid 

backing shall be provided for each tie.  Ties shall be fitted with devices that will 

leave holes in the concrete surface not less than 3/8”, no more than 1” in diameter, 

and not less than 1” deep. 

4.4 Provide for installation of inserts, hangers, ties, anchor devices, anchor bolts, 
dowels, conduit or other embedded items required for other work.  Properly locate 
in cooperation with other trades and secure in position before placement of 
concrete. 

 

5.0 DESIGN 

5.1 Forms shall be designed, constructed, and maintained so as to insure that after 

removal of forms the finished concrete will have true surfaces free of offset, 

waviness, or bulges and will conform accurately to the indicated shapes, 

dimensions, lines, elevations, and positions on the drawings. 
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5.2 Studs and wales shall be placed to prevent deflection of form material.  Forms and 

joints shall be sufficiently tight to prevent leakage of grout and cement paste 

during placement of concrete.  Joints in forms shall be arranged vertically and 

horizontally to conform to the pattern of the design.  Juncture of formwork panels 

shall occur at architectural lines, vertical control joints, including alignment with 

masonry control joints and construction joints.  Forms placed on successive units 

for continuous surfaces shall be fitted to accurate alignment to assure smooth 

completed surfaces free from irregularities.  Temporary openings shall be 

arranged in wall forms and where otherwise required to facilitate cleaning and 

inspection.  

6.0 REMOVAL 

6.1 Removal of forms shall be in a manner to insure the complete safety of the 

structure and the concrete has had time to harden adequately. 

6.2 Supporting forms or shoring shall not be removed until structural members have 

acquired sufficient strength to support safely their own weight and any 

construction and storage load to which they may be subjected.  If a testing 

laboratory is involved, then forms shall be removed in accordance with 

requirements of the testing laboratory in regards to time and strength of concrete. 

6.3 Forms used for curing shall not be removed before expiration of curing period 

unless specified otherwise. 

6.4 Care shall be taken to avoid spalling the concrete surface or damaging concrete 

edges.  Wedges or bars must not be inserted between forms and finished surfaces. 

6.5 Tie-rods to be entirely removed from the wall shall be loosened 24 hours after 

concrete is placed, and form ties, except for a sufficient number to hold form in 

place, may be removed at that time.  Ties wholly withdrawn from wall shall be 

pulled toward the face that will be concealed from view in the permanent work.  

Cutting ties back from face of wall will not be permitted. 

6.6 Wood forms shall be completely removed in order that no material will be left for 

termite infestation. 
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6.7 Under normal conditions, the minimum period elapsing before forms may be 

removed shall be governed by the following schedule.  Its use will not operate to 

relieve the Contractor of responsibility for the safety of the structure.       
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 Elapsed Time (Days) 

 

Side Forms:  Footings      1 

Side Forms:  Columns and Beams   7 

 

Note:  When temperature drops below 40F. supports shall remain in place an 

additional time equal to period structure has been exposed to the low temperature. 
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SECTION 4B – CAST-IN-PLACE CONCRETE 

1.0 SCOPE OF THE WORK 

1.1 The work included under this section shall consist of furnishing all labor, tools, 

equipment, materials, services, and supervision necessary for the complete 

installation of all reinforced cast-in-place concrete, all specified herein and 

indicated on the drawings. 

1.2 The work includes, but is not limited to, the following: 

1.2.1 Concrete footings. 

1.2.2 Concrete ground slabs. 

1.2.3 The placing, curing, and finishing of all cast-in-place concrete, as indicated 

on the drawings and specified herein. 

1.2.4 The setting of all reinforcing, inserts, anchor bolts, sleeves, blocks, and 
miscellaneous embedded items as indicated on the drawings, and specified 
herein. 

 

2.0 APPLICABLE SPECIFICATIONS 

2.1 The Contractor shall follow the practices and standards described in the latest 

edition of the following specifications, which are made a part of this Specification: 

2.1.1 American Concrete Institute: 

ACI 211 Recommended Practice for Selecting Proportions for 

Nominal Weight Concrete. 

ACI 214 Recommended Practice for Evaluation of Compression Test 

Results of Field Concrete. 

ACI 304 Recommended Practice for Measuring, Mixing, and Placing 

Concrete. 

ACI 305 Recommended Practice for Cold Weather Concreting. 
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ACI 306 Recommended Practice for Hot Weather Concreting. 

ACI 315 Manual of Standard Practice for Detailing Reinforced 

Concrete Structures. 

ACI 318 Building Code Requirements for Reinforced Concrete. 

ACI 347 Recommended Practice for Concrete Formwork. 

2.1.2 Refer to ACI318 – “Building Code Requirements for Reinforced Concrete” 

for a complete listing of applicable specifications of the American Society 

for Testing and Materials (ASTM). 

2.1.3 All applicable local and state codes and regulations. 

2.1.4 Latest edition of OSHA Safety and Health Regulations. 

2.1.5 In case of conflict between the referenced standards, the more stringent 

requirements shall govern. 

3.0 CONCRETE MATERIALS 

3.1 Standards of the American Society for Testing and Materials indicated in the 

following paragraphs shall be the latest editions. 

3.2 Cement – Cement shall be Portland cement conforming to the requirements of 

ASTM C-150, Type 1, and be free from dirt and damp set.  In the event field 

conditions require and the Owner approves, high early strength Portland Cement 

ASTM C-150, Type III, may be used. 

3.3 Fine Aggregate:  Fine Aggregate for normal weight concrete shall be clean sand, 

conforming to the requirements of ASTM C-33. 

3.4 Coarse Aggregate:  Coarse aggregate for normal weight concrete shall be crushed 

stone, gravel, or a combination of crushed stone and gravel, conforming to ASTM 

C-33, size number 67, ¾” to No. 4. 

3.5 Water – Water shall be fresh clean, clear and free from oil, acid, alkali, organic 

material, and any other deleterious matter in injurious quantities. 
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3.6 Admixtures 

3.6.1 Air-entraining materials shall conform to ASTM C-260 and shall be used in 

accordance with the manufacturer’s recommendation.  The Contractor 

shall submit the manufacturer’s certificate of the chloride content of the 

admixture and whether or not chloride was added during its manufacture. 

3.6.2 Water-reducing admixture, if used, shall be “Pozzolith, Normal 

Admixture”, by Master Builders Company, Cleveland, Ohio, or Owner-

approved equal, and shall be used in accordance with ASTM C-494.  

Testing for air content shall be in accordance with ASTM C-231. 

3.6.3 Any other admixtures proposed shall be approved by the Owner in writing 

before using and shall conform to ASTM C-494.  Calcium chloride shall not 

be used. 

3.7 Bonding Material – “Sikadur -32 Hi-Mod”, as manufactured by Sika Corporation, 

Lyndhurst, New Jersey, or Owner-approved equal shall be used as an epoxy 

bonding material to adhere new concrete to concrete having its initial set.  Bonding 

material shall be used in any construction joints which are not detailed on the 

drawings and which are approved by the Owner.  Construction joints detailed on 

the drawings do not require bonding. 

3.8 Expansion Joint Filler – Preformed expansion joint filler, ½” thick, unless 

otherwise indicated, shall be non-extruding and resilient type conforming to 

ASTM D-994, ASTM D-1751, or ASTM D-1752, unless noted otherwise. 

All expansion joints in base slabs on grade shall be fiber expansion joints as deep 

as the slab thickness and flush with the top of the slab meeting the requirements 

of ASTM D-1751.  In joints exposed to the weather the joint filler shall be depressed 

½” below the top of the slab and the depression filled with joint sealant. 

3.9 Joint Sealer – Joint sealer shall be cold applied, elastomeric sealant, conforming to 

ASTM D-1850.  Sealant shall be applied per manufacturer’s specifications using 

their recommended primer. 
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3.10 Curing Compound – Liquid membrane-forming curing compound shall conform 

to ASTM C-309, Type 1-D (clear or translucent with fugitive dye), or Owner 

approved equal, and to the testing requirements of ASTM C-156. 

3.11 Membrane Waterproofing or Vapor Barrier - Membrane waterproofing shall be 

polyethylene sheeting conforming to Commercial Standard CS-238, or ASTM C-

171 Type 1, regular, not less than 0>010-inch (10 mils) nominal thickness. The 

sheeting is to be lapped not less that 12” with the top lap placed in the direction of 

the placing of the concrete and sealed in accordance with manufacturer’s 

recommendations. The membrane shall be placed on all earth surfaces that are to 

receive concrete. 

3.12 Curing-Sealing (Hardening) Compound – This compound shall be “Sikaguard-300 

HD WB”, as manufactured by Sika Corporation, 201 Polito Ave., Lyndhurst, NJ, 

07071, or Owner-approved equal solution of magnesium fluosilicate or sodium 

silicate (minimum of 35% of 42% Baume Sodium Silicate). 

3.13 Grout 

3.13.1 Epoxy grout shall be high strength epoxy grout, installed in strict 

accordance with manufacturer’s recommendations.  “Five Star Epoxy 

Grout”, manufactured by U.S. Grout Corporation, Old Greenwich, 

Connecticut, or Owner-approved equal, is recommended. 

3.13.2 Non-shrink grout shall be ready-to-use non-metallic aggregate product 

requiring addition of only water at site, and shall attain a minimum 

compressive strength of 5000 psi.  “Five Star Grout” as manufactured by 

U.S. Grout Corporation, “Masterflow 928” as manufactured by 

Masterbuilders Company, or Owner-approved equal, is recommended. 

3.14 Waterstops - Waterstops, except where otherwise indicated, shall be 6” polyvinyl 

chloride (PVC) with a center bulb and two end bulbs, or ribbed type with a center 

bulb.  All PVC waterstops shall be manufactured from virgin materials.  

Dimensions of the waterstops shall not be less than 3/8” for web thickness and 

5/8” for bulb diameter.  Splicing of the PVC waterstops shall be done with a 

special thermostatically controlled splicer, furnished by the manufacturer, and 

shall be done strictly in accordance with the manufacturer’s instructions. 
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4.0 CONCRETE MIX 

4.1 Mix Design – The mix design shall produce concrete having a slump of not more 
than 3” for floor slabs and not more than 4” for all other work, and a minimum 28-
day compressive strength of 4000 psi.  Outside concrete shall have an air content 
of 4%, +1.  The minimum content shall be 6 sacks (564 lbs.) of cement per cubic 
yard of concrete.  Fly ash or slag may not be substituted for cement.  The maximum 
water content shall not exceed 5 gallons per bag of cement.   

 

5.0 PROPORTIONING CONCRETE 

 

5.1 Control:  The proportion of all materials entering into the concrete shall be 
determined from a design mix by an approved commercial testing laboratory.  The 
Contractor shall provide all necessary equipment and plant to determine and 
control the actual amounts of material entering into each batch.  The proportions 
will be changed whenever, in the opinion of the Engineer, such change is necessary 
in order to maintain the standard of quality required by these specifications. 

5.2 Properties of Concrete:  All concrete placed under this contract shall meet all of the 
requirements hereinafter specified. 

5.2.1 Class:  AA 
 

5.2.2 Max. water per bag cement:  5.0 gallons 

 

5.2.3 Min. bags of cement per cubic yard:  6 

 

5.2.4 Min. compressive strength at 28 days:  4000 psi 

 

5.2.5 Range in slump:  2” – 4” 

 

5.2.6 Class “AA” concrete shall be “air entrained concrete” and the concrete 
shall have air content of 3.0% with a 0.5% tolerance as determined in 
accordance with specifications of ASTM C231.  The testing for air content 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-30 | P a g e  

 
 

  

 

will be performed by an independent laboratory paid by the Owner.  Class 
“AA” concrete shall be used for all major structures in the project. 

 

6.0 CONCRETE PLACEMENT 

 

6.1 The placing of all concrete shall be in accordance with the requirements of ACI 
Standard 304. 

6.2 Concrete shall not be placed until all reinforcing bars, pipes, conduits, anchor 
bolts, and other embedded work has been inspected, approved, and definite 
instructions given by the Owner to proceed with the work. 

6.3 Excessive water and debris shall be removed from forms and excavations before 
concrete is placed therein. 

6.4 Before placing the concrete and reinforcing steel, the contact surfaces of all forms, 
unless otherwise directed, shall be thoroughly wetted with water or coated with 
approved form oil.  The form oil shall be applied with a brush or spray so as to 
cover the form evenly without excess drip.  Form coating material used to coat 
formwork to facilitate the removal thereof shall not cause softening or permanent 
staining of the concrete surface.  Reused forms shall have the contact surfaces 
cleaned thoroughly; those, which have been coated, shall be given an additional 
application of the coating. 

 

6.5 Unless otherwise noted on the drawings all vertical surfaces of the concrete work 
must be formed except that sides of spread footings may be neat cut in the soil if 
the soil conditions are acceptable to the Owner. 

 

6.6 All concrete materials, reinforcement, forms fillers vapor barrier, and ground with 
which concrete is to come in contact shall be free from frost. No concrete shall be 
laid on frozen soil.  When concrete is poured during freezing weather, adequate 
protection against frost action shall be approved by the Owner before any 
concreting is done. 

 

6.7 Dropping of the concrete in excess of 4 feet, depositing in large quantities at any 
point and running or working it along the forms or any method tending to cause 
loss or segregation of the aggregates or separation or distortion of the forms will 
not be permitted.  A tremie or other approved means shall be used for pouring 
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where depth is in excess of 4 feet.  Concrete shall be placed monolithically between 
construction joints indicated. 

 

6.8 Between construction joints concreting shall be a continuous operation such that 
concrete is plastic at all times and flows readily into spaces between reinforcement.  
Fresh concrete shall not be placed on poured concrete sufficiently hardened to 
cause formation of seams or places of weakness.  No concrete that has partially 
hardened or been contaminated by foreign material shall be used.  If a section 
cannot be placed continuously or monolithically, construction joints shall be 
located at points indicated on the drawings or approved by the Owner.  A 
minimum of 24 hours shall elapse between placements of concrete in adjacent 
pours. 

 

6.9 Immediately after placing, concrete shall be consolidated by vibrating equipment 
supplemented by hand spading and rodding where vibrating is not feasible.  
Concrete shall be thoroughly worked around reinforcement and embedded 
fixtures and into corners of forms.  Vibrators must be capable of maintaining a 
speed of not less that 8000 impulses per minute when submerged in concrete.  Use 
of external form vibrators or tapping forms is not acceptable.  Vibrators shall be 
inserted vertically (not dragged horizontally) at such intervals as to insure uniform 
consolidation throughout the entire section of concrete being placed.  The number 
of vibrators used shall be sufficient to consolidate the concrete properly.  At least 
one standby vibrator shall be on hand at all times. 

 

6.10 The methods and recommended practices described in AC Standard 305 shall be 
followed for cold weather concreting and ACI Standard 306 shall be followed for 
hot weather concreting. 

 

6.11 All concrete shall finish to the lines and elevations shown on the drawings.  All 
construction joints shall be keyed as indicated on the drawings.  If the Contractor 
desires additional construction joints or different locations for the joints, he shall 
obtain written approval from the Owner for such changes. 

 

6.12 Concrete shall not be carried in or transported through any aluminum items. 
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7.0 JOINTS 

 

7.1 Construction joints shall be formed as indicated on the drawings and as directed 
by the Owner.  Joints shall be made and located as to least impair the strength of 
the structure.  The rate and method of placing concrete and the arrangement of 
joint bulkheads shall be such that the concrete between construction joints shall be 
placed in a continuous operation.  When concreting is resumed, the surface of the 
concrete at all joints shall be thoroughly cleaned and all laitance removed.  In 
addition, vertical joints shall be thoroughly wetted, but not saturated, and slushed 
with a coat of neat cement grout before placing new concrete.  Reinforcing shall 
continue across joints unless otherwise shown.  Keys and dowels shall be provided 
as indicated or as directed by the Owner. 

 

7.2 In general, formed construction joints or keys shall be:  in width one-third of the 
thickness of the concrete and, in depth, one-sixth the thickness of the concrete.  All 
keys shall be continuous and none smaller than 2” in width and 2” in depth shall 
be used.  

 

8.0 EMBEDDED ITEMS 

8.1 The Contractor shall examine the drawings and specifications for other work to 

ascertain any conditions that may affect his work.  In laying out his work, the 

Contractor shall make provisions for installation of all appurtenances. 

8.2 The Contractor shall furnish and install all embedded items to include but not 

limited to inserts, anchors, anchor bolts for structural steel and any other 

miscellaneous metal as may be required for the installation and attachment of 

other work.  The embedded items shall conform to the requirements of Section – 

5B Miscellaneous Metals. Such miscellaneous items shall be set accurately to 

template, built into the concrete plumb and maintained so during the pour by 

securely wiring as may be necessary.  Bolts shall project from the face of the 

concrete the distance called for on the details or a sufficient distance to allow for 

the proper attachment intended.  All threads shall be oiled and protected by 

waterproofing caps. 
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8.3 The Contractor shall provide such openings as are required for the passing of work 

through the concrete. 

8.4 Great care shall be taken to keep such items embedded in the concrete and 

openings provided through the concrete at the proper locations.  The concrete shall 

be thoroughly spaded and worked around and under such items so that there will 

be no voids. 

9.0 GROUT 

9.1 Cement grout, if required, shall be field mixed combination of cement, concrete 

sand and water approved by the Owner prior to placing.  Minimum cement shall 

be eight bags of cement per cubic yard of finished mixture. 

9.2 All column bases shall be grouted solid with high strength non-shrink grout, 

ready-mixed material requiring only mixing water at the jobsite.  Non-shrink 

grout shall contain non-metallic aggregate as specified.  

9.3 Before placing grout the surface shall be cleaned of all dirt, oil, grease, concrete 

laitance and all loose material shall be removed. 

9.4 The grout shall be placed by whatever means are most practicable, depending on 

the type of equipment to be grouted.  The grout shall completely fill the space to 

be grouted, be thoroughly compacted, and free of air pockets. 

9.5 Unconfined areas of non-shrink grout surfaces shall be cut back flush with the base 

plate and coated with a plastic mortar consisting of one part Portland cement and 

two parts concrete sand. 

10.0 CURING 

10.1 All concrete shall be maintained above 50F. in a moist condition and cured for a 

period of at least the first seven days after placing by one of the approved methods 

listed herein.  If high-early strength concrete has been used, the curing period shall 

continue for minimum of three days.  During the curing period no part of the 

concrete shall be permitted to become dry. 

10.2 All concrete shall be cured in keeping with the methods listed below. 
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10.2.1 Ponding or continuous sprinkling with water. 

10.2.2 Wet sand or absorptive burlap kept continuously wet. 

10.2.3 Waterproof paper conforming to ASTM C171, or polyethylene film with 

edges lapped and sealed in such a manner as to prevent moisture escaping 

from the concrete. 

10.2.4 Liquid curing compounds sprayed uniformly in a single coat on all 

surfaces immediately following the final finishing operation.  Liquid 

curing compounds shall not be used on any surface against which 

additional concrete or other cementitious finishing materials are to be 

bonded nor on floor surfaces which receive liquid surface-hardening 

treatment. 

10.2.5 Steel forms heated by the sun and all wood forms in contact with the 

concrete during the curing period shall be kept wet.  If forms are to be 

removed during the curing period, one of the above curing materials or 

methods shall be employed immediately.  Such curing shall be continued 

for the remainder of the curing period. 

10.2.6 The methods and recommended practice for protecting and curing 

concrete as described in ACI 305, and ACI 306 shall be followed when the 

temperature of the surrounding air is below 40 F. or above 90 F. Air and 

concrete temperatures at times of placing are to be taken and reported on 

cylinder break forms.  No dependence shall be placed on salt or other 

chemicals for the prevention of freezing. 

10.2.7 Methods should be taken to protect the concrete from mechanical injury or 

by action of the elements until such time as the concrete is thoroughly set. 

10.2.8 Projecting inserts, anchor bolts, etc., shall be protected from disturbances 

until the concrete has sufficiently set to hold such items immovable. 

10.2.9 All concrete ground slabs, etc., shall be barricaded immediately after the 

surfaces are finished and no traffic, other than for curing purposes, shall be 

allowed on the surfaces until the concrete has obtained (by compressive 

strength test) 60% of its 28-day strength. 
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11.0 CONCRETE FINISHES 

11.1 Standard Finish for Exposed Concrete Surfaces (Excluding Ground Slab) 

11.1.1 As soon as the forms have been removed, the concrete surfaces to be left 

exposed shall be carefully examined and cavities, stone pockets, 

irregularities, honeycombing, tie holes, and other defects, which in the 

opinion of the Owner do not justify rejection of the work, shall be pointed 

with mortar before the concrete is thoroughly dry.  The mortar mix for 

patching shall be determined by trial usually one part cement and two 

parts coarse sand to obtain a good color match with the concrete when both 

patch and concrete are cured and dry.  The amount of mixing water shall 

be as little as consistent with the requirements of handling and placing the 

mortar. 

11.1.2 Concrete surfaces, which are to be exposed in the finish construction, shall 

receive a “rubbed” finish.  After the mortar pointing has set, the entire area 

shall be thoroughly covered with water by means of brush and rubbed 

with carborundum brick or other approved method to remove all 

blemishes and to provide a uniform finished appearance to blend in with 

surrounding concrete surfaces.  After rubbed surfaces have dried wipe 

with burlap to remove any loose powder. 

11.2 Smooth Monolithic Ground Slab Finish 

11.2.1 After the concrete has been screeded; the surface shall be floated with 

mechanical floats equipped with vibrators, only to the extent necessary to 

obliterate the screeding irregularities. 

11.2.2 The slab shall be burnished, by steel troweling, to a hard, smooth and 

impervious surface.  After the first troweling, allow the slab to stand until 

it has set sufficiently to finish hard and smooth, then apply a second steel 

troweling.  In all cases, the slabs shall be troweled twice, and more often if 

necessary, to produce the required surface texture.  There shall be no 

evidence, after the slab is finished, of kneeboard impressions, trowel marks 

or chattered areas. 
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11.2.3 The sprinkling, shaking or applying in any form of dry cement on a 

prefinished concrete surface is prohibited. 

11.2.4 Concrete ground slab shall be finished level unless noted otherwise with a 

tolerance of 1/8” in 10 ft.  If variations greater than this exist, the Owner 

may direct the Contractor to grind the floor to bring the surface within the 

stated requirements.  Patching of low spots shall not be permitted.  

Grinding shall be done as soon as possible, preferably within three days, 

but not until the concrete is sufficiently strong to prevent dislodging coarse 

aggregate particles.  

11.2.5 Immediately after finishing, all grade and ground slabs shall receive a 

liquid curing and sealing compound conforming to ASTM C309, Type 1, 

clear or translucent.  Surface preparation and application shall conform to 

manufacturer’s specifications, but in no case shall application be greater 

than 350 sq. ft. per gallon.  All slabs shall receive a second coat of curing 

and sealing compound just prior to acceptance of the concrete work. 

12.0 INSPECTION AND TESTING 

12.1 The materials and workmanship to be furnished under this specification shall be 

subject to inspection in the mill, shop, and field by the Owner. 

12.2 Inspection and acceptance, or failure to inspect, shall in no way relieve the 

Contractor or the mill and shops from their responsibility to furnish materials and 

workmanship in accordance with contract requirements.  When materials and/or 

workmanship do not conform to the specification requirements the Owner 

reserves the right to reject such material and/or workmanship at any time before 

final acceptance of the concrete work. 

12.3 The Contractor shall make the necessary arrangements with the Owner-approved 

testing laboratory to facilitate concrete sampling and test. 

12.4 An independent testing laboratory shall perform compressive strength tests, air 

entrainment tests and slump tests for each 50 cubic yards of concrete poured but 

not less than once for each day of concrete pouring.  All tests shall be made at the 

expense of the Owner. 
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12.5 Compressive strength tests shall be conducted in accordance with ACI318, 

“Concrete Quality”.  Tests shall be made on four field specimens, one for testing 

at seven days and two for testing at 28 days. If the 28-day breaks are good, the 

fourth cylinder may be discarded.  If the 28-day breaks are deficient, the fourth 

cylinder shall be broken as instructed. 

12.6 Slump tests shall be made in accordance with ASTM C143 for each set of cylinders 

submitted to the laboratory. 

12.7 Air entrainment tests shall be made in accordance with ASTM C138, C173, or C231 

for each set of cylinders. 

12.8 If the ultimate compressive strength of any cylinder falls below specified strength, 

an investigation shall be made to determine cause of decrease.  If it is attributed to 

a change in materials, a new design of mix shall be made.  If low strength and 

quality of the structure in question, the Owner may require, at no additional cost 

to the Owner, tests to be made on portions of the structure containing questionable 

concrete.  Such tests shall include one or more of the following: (1) Impact (Swiss) 

hammer tests, (2) cored cylinder test per ASTM C42, or (3) load actual structure 

per ACI 318.  In that portion of the structure, which contains defective concrete, 

the defective concrete shall be removed and replaced, or reinforced as directed by 

the Owner, at Contractor’s expense, including cost of tests.  If cored tests indicate 

that the concrete adequately meets the specified strength, the test results of test 

cylinders will be waived. 

12.9 Reports of all test and control measures shall be submitted to the Owner in 

triplicate.  Reports shall show the in-place location of concrete. 

12.10 The minimum compressive strength of test cylinders shall be 4000 psi, unless 

noted otherwise 

12.11 Record the atmospheric and concrete temperatures on all test reports. 

13.0 CONCRETE DISPOSAL 
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 13.1 The Contractor is prohibited from dumping, wasting, or discarding unacceptable 

or excess concrete or washing out concrete trucks within the property limits of the 

Owner (ASPA).    
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SECTION 4C – REINFORCING STEEL 

 
1.0 SCOPE OF THE WORK 

1.1 The work included under this section shall consist of furnishing all labor, tools equipment, 

materials, services, and supervision necessary for the complete installation of all reinforcing 

steel work, as indicated on the drawings and specified herein. 

1.2 The items of work to be performed shall include, but are not limited to: 

1.2.1 Foundation reinforcement. 

1.2.2 Ground slab reinforcement. 

1.2.3 Miscellaneous Concrete Structure Reinforcement. 

2.0 APPLICABLE SPECIFICATIONS 

2.1 The Contractor shall follow the practices and standards described in the latest 

editions of the following specifications, which are made a part of this Specification. 

2.1.1 American Concrete Institute: 

ACI318 – Building Code Requirements for Reinforced Concrete. 

2.1.2 Refer to ACI 318 – “Building Code Requirements for Reinforced Concrete” 

for a complete listing of applicable specifications of the American Society 

for Testing and Materials (ASTM) 

2.1.3 All applicable local and state codes and regulations. 

2.1.4 Latest edition of OSHA Safety & Health Regulations. 

2.1.5 In cases of conflict between the referenced standards, the more stringent 

requirements shall govern. 
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3.0 REINFORCING MATERIALS 

3.1 Standards of the American Society for Testing and Materials indicated in the following 

paragraphs shall be the current editions. 

3.2 All reinforcing steel shall be new, deformed billet steel bars conforming to ASTM 

A615.  Grade of reinforcing steel shall be 60 ksi. 

3.3 The Contractor shall include all spacers, chairs, bolsters, ties, and other devices 

necessary for proper placing, spacing, supporting and fastening reinforcement in 

place.  When the legs of any support devices rest directly on formwork, which, 

after stripping, will expose the concrete to permanent view, these devices shall be 

zinc-coated after fabrication or provided with plastic button tips at the wire ends 

to prevent staining of the concrete by rust.  Sand chairs shall be used to support 

reinforcing on earth surfaces. 

 

4.0 SHOP DRAWINGS AND SUBMITTALS 

4.1 Shop drawings, including placement diagrams, shall be prepared by the fabricator 

in accordance with the drawings and the standards in ACI 315, “Manual of 

Standard Practice for Detailing Reinforced Concrete”.  All dimensions and sizes of 

reinforcement on the drawings shall be strictly adhered to and shall not be 

changed without written approval of the Owner. 

4.2 The Contractor shall submit to the Owner one electronic PDF copy of the steel lists 

and placing plans of all reinforcing steel used in the job. 

 

5.0 INSTALLATION 

5.1 Reinforcing steel bars stored at job shall be placed in racks or blocked up at least 

18” above ground and kept dry by suitable cover. 

5.2 Reinforcing steel bars shall be shop-bent as indicated on the fabrication drawings.  

Metal reinforcements shall not be bent or straightened in a manner that will injure 
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or defect material.  Reinforcement shall be cold bent to shapes shown on the 

drawings.  The heating of reinforcement for bending will not be permitted.  Bars 

with kinks or bends not shown on the drawings shall not be used. 

  Minimum pin bending diameter will be as follows: 

   Bar Size Minimum Pin Diameter (inch) 

      #3   1.1253 

      #4   1.5 

      #5   1.875 

      #6   2.25 

      #7   2.625 

      #8   3.0 

      #9   4.5 

     #10   5.0 

     #11   5.5 

     #14   8.75 

     #18   11.25 

 

5.3 All reinforcement at the time concrete is placed, shall be clean new stock, free from 

defects, mill or rust scale, dirt, oil, dried concrete, or coatings that will reduce bond. 

5.4 No heating, welding, or tack welding of reinforcing steel will be permitted. 

5.5 Bars of single length shall be used in all cases, except where the length required is 

greater than stock length or where the Owner gives permission for shorter lengths.  

Necessary splices shown on the drawings shall be lapped sufficiently to develop 

the strength of the bars by bond.  Splices shall not be made in beams, girders, and 
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slabs at points of maximum bending moment nor shall adjacent bars be spliced at 

the same point, but staggered. 

Wherever field conditions make it necessary to splice principal reinforcement 

otherwise than as shown on the drawings, the Owner shall decide character of a 

splice on basis of allowable bond stress and stress in reinforcement at splice. 

The minimum lap splice shall be 12 inches. 

 

  Bar Size  Minimum Lab Splice (inches) 

     Top Bars*  Other Bars 

     #3      13      12 

     #4      17      12 

     #5      21      15 

     #6      27      20 

     #7      37      27 

     #8      49      35 

     #9      62      44 

    #10      78      56 

    #11      96      69 

*  Top bars are defined as horizontal bars so placed that more than 12 inches of 

concrete is cast below the bar. 

5.6 Reinforcement shall be accurately placed and secured against displacement by 

firmly wiring at all intersections and splices with not less that No. 18 U.S. Standard 

Gauge annealed wire, or by use of acceptable clipping devices. 
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5.7 Reinforcing in footings and slabs on earth shall be supported at proper level with 

pre-cast concrete blocks at no greater than 24” O.C. or otherwise indicated on 

contract drawings. 

5.8 Reinforcing other than that mentioned in Paragraph 5.7 shall be securely 

positioned at required distances from forms by means of metal spacers and chairs, 

or other accessories spaced in accordance with recommendation of the Concrete 

Reinforcing Steel Institute. 

5.9 Unless otherwise indicated on drawings, steel reinforcement shall have a 

minimum protection of concrete as follows: 

     Minimum Cover (inches) 

(a) Concrete cast against and permanently 
exposed to earth      3 

(b) Concrete exposed to earth or weather: 

#6 through #18 bars      2 

#5 bar & smaller, welded wire fabric    1 ½ 

 

(c) Concrete not exposed to weather or in contact with ground: 

Slab, walls, joists: 

#14 and #18 bars     1 ½ 

#11 and smaller     ¾ 

Beams, columns, Primary reinforcement, 

 ties, stirrups, spirals    1 ½ 

In all cases, thickness of concrete over reinforcement shall not be less than diameter 

of bars. 

5.10 Exposed bars intended for bonding with future work shall be protected from 

corrosion by concrete or other adequate covering. 
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5.11 No reinforcing bars shall be forced or driven into concrete after the concrete has 

attained its initial set. 

5.12 Corner bars shall be required at all corner intersections, unless noted otherwise on 

the drawings.  These bars shall be #4 with a length of 2’-6” placed at 45 to the 

corner. 
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DIVISION 5 – METALS   

SECTION 5A – STRUCTURAL METAL 

 

1.0 SCOPE OF THE WORK 

1.1 The work included under this section shall consist of furnishing all labor, tools, 

equipment, materials, services, and supervision necessary to fabricate, deliver, 

and erect complete, all structural steel indicated on the drawings as described in 

this Specification.  Anchor bolts for structural steel shall be furnished and installed 

by the Contractor performing the concrete work as described in these 

specifications. 

1.2 The work includes, but is not limited to, the following: 

1.2.1 Fabrication, erection, galvanizing and testing of all structural metal. 

1.2.2 The structural metal includes, but is not limited to the following: 

a Beams 

b. Base Plates 

c. Sole Plates 

d. Anchor Bolts 

e. All connections and their component parts for the above 

f.       Grouting of Base Plates 
 

2.0 APPLICABLE SPECIFICATION 

2.1 The Contractor shall follow the practices and standards described in the latest edition of 

the following specifications, which are made a part of this Specification. 

2.1.1 American Institute of Steel Construction (AISC): 
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a. Specification for the Design, Fabrication and Erection of Structural 

Steel for Buildings. 

b. Code of Standard Practice for Steel Buildings and Bridges 

c. Specification for Structural Joints Using ASTM A325 Bolts or A490 

Bolts. 

2.1.2 American Iron and Steel Institute:  Specification for the Design of Cold-

Formed Steel Structural Members 

2.1.3 American National Standards Institute (ANSI): 

B18.22.1 Plain Washers 

B46.1 Surface Texture (Surface Roughness, Waviness, and Lay) 

2.1.4 The American Society for Testing and Materials (ASTM): 

ASTM A6 General Requirements for Delivery of Rolled Steel Plates, 

Shapes, Sheet Piling, and Bars for Structural Use. 

ASTM A36 Standard Specification for Structural Steel. 

ASTM A307 Standard Specification for Low-Carbon Steel Externally & 

Internally Threaded Standard Fasteners 

ASTM A325 Standard Specification for High-Strength Bolts for 

Structural Steel Joints, includes suitable nuts and plain 

hardened washers. 

2.1.5 American Welding Society (AWS):  D.1.1. – Structural Welding Code 

2.1.6 Steel Joist Institute (SJI): SJI 100 – 2025  

2.1.7 All applicable local and state codes and regulations. 

3.0 SUBMITTALS 

3.1 Certificates of Compliance 
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3.1.1 Certificates of compliance shall be furnished for structural steel and for 
welder qualifications.  Certified copies of mill test reports shall be 
furnished for structural steel.  Certification that each welder is qualified in 
accordance with AWS Code D.1.1 shall be provided. 

 

3.1.2 Test reports for high-strength bolts, nuts and washers, including chemical 
analysis, tensile strength tests, and hardness tests. 

 
3.1.3 Specifications for primer paint, including manufacturer’s data on chemical 

composition, adhesion of stray fireproofing, and dry film thickness per 
applied coat. 

 
3.1.4 Specifications for non-shrink grout. 

 

3.2 Shop Drawings 

3.2.1 Shop drawings shall show all shop and erection details, including, but not 

limited to, cuts copes, cambers, connections, holes, bolts, and welds in 

structural steel.  All welds, both shop and field shall be indicated by 

standard welding symbols in the AWS Code for Welding in Building 

Construction.  Shop drawings shall not be complete without specific 

notations about painting, cleaning, grade of steel and type of welding 

electrodes.  Shop drawings shall be checked and initialed as checked by the 

Contractor prior to submitting to Owner for review. 

3.2.2 Material shall not be fabricated or delivered to the site before reviewed 

shop drawings have been returned to the Contractor. 

4.0 QUALITY ASSURANCE 

4.1 The materials and workmanship to be furnished under this specification shall be 

subject to inspection in the mill, shop, and field by the Owner. 

4.2 Inspection and acceptance, or failure to inspect, shall in no way relieve the 

Contractor or the mill and shops from their responsibility to furnish materials and 

workmanship in accordance with contract requirements.  When materials and/or 

workmanship do not conform to the specification requirements, the Owner 
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reserves the right to reject such material and/or workmanship at any time before 

final acceptance of the structure. 

 

4.3 The Contractor shall guarantee free access to the fabrication shop and the 

construction site for the purpose of inspecting the steel work or field connections.  

The Owner shall be allowed to observe the performance of the erection crew while 

the work is in progress, and ladders or temporary scaffolding shall be made 

available upon the request of the Owner for the purpose of inspecting any 

connections, which are difficult to reach. 

4.4 Inspection of welding shall be in accordance with the AISC Specification for 

Buildings and high-strength steel shall be marked in accordance with the AISC 

Specification for Buildings. 

4.5 The Owner shall be notified well in advance of start of shop work in order to 

schedule inspections if desired. 

4.6 Joint welding procedures shall be prequalified or test in accordance with AWS 

qualification procedures. 

4.7 Testing and Inspection Agency 

4.7.1 The Owner will engage an independent testing and inspection agency to 

perform testing, to inspect and evaluate connections, and prepare test 

reports. 

4.7.2 Deficiencies in the structural steel work identified by the testing and 

inspection agency will be corrected at no additional expense to the Owner. 

Subsequent tests to confirm the adequacy of corrected work will be at the 

Contractor’s expense. 

 

5.0 MATERIALS 

All materials shall be new and shall conform to the respective specifications and other 

requirements listed below: 
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5.1 Structural steel shapes shall conform to ASTM A992 and plates shall conform to 

ASTM A572 Grade 50 unless otherwise specified by Engineer.  

5.2 Hot-formed steel tubing shall conform to ASTM A501. 

5.3 Cold-formed steel tubing shall conform to ASTM A500, Grade B. 

 

5.4 Steel pipe shall conform to ASTM A53, Type E or S, Grade B. 

5.5 Steel Castings shall conform to ASTM A27, Grade 65-35, medium strength carbon 

steel. 

5.6 Unfinished threaded fasteners shall conform to ASTM A307, Grade A, regular low 

carbon steel bolts and nuts.  Provide either hexagonal or square heads and butts, 

except use only hexagonal units for exposed connections. 

5.7 High strength threaded fasteners shall conform to ASTM A325.  Heavy hexagonal 

structural bolts, heavy hexagonal nuts, and plain hardened washers, shall be 

quenched and tempered medium-carbon steel. 

5.8 Plain washers, other than those in contact with high-strength bolts shall conform 

to ANSI B18.22.1, Type B. 

5.9 Welding Electrodes for manual shielded metal-arc welding shall conform to the 

#70XX series of the “Specification for Mild Steel Covered Arc-Welding 

Electrodes”, AWS A5.1 or the “Specification for Low-Alloy Steel Covered Arc-

Welding Electrodes”. 

5.10 Non-shrink grout will be prepackaged material requiring only the addition of 

water and complying with CRD-C 621.  It shall be natural aggregate (non-metallic) 

type, and high strength (minimum 10,000 psi at 28-day cure). 

 

6.0 DELIVERY AND STORAGE 

6.1 Deliver all material to the job site properly piece-marked for identification and 

corresponding to the markings indicated on the shop drawings. 
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6.2 Structural material, either plain or fabricated, shall be stored above the ground 

upon platforms, skids, or other supports.  Material shall be kept free from dirt, 

grease, and other foreign matter and shall be protected from corrosion.  Material 

shall be adequately supported and protected to avoid bending, twisting, or 

otherwise damaging the member. 

 

 

7.0 FABRICATION 

7.1 All structural steel shall be in accordance with the lines, dimensions, grades, 

details and notes shown on the drawings and as specified herein. 

7.2 Substitutions of sections or modifications of details, or both, and the reasons 

therefore, shall be submitted with the shop drawings for approval.  Approved 

substitutions, modifications, and necessary changes in related portions or the 

work shall be coordinated by the Contractor and shall be accomplished at no 

additional cost to the Owner. 

7.3 Structural steel sections shall be continuous in length.  No splicing, welding, or 

joining pieces of short lengths shall be permitted without written approval of the 

Owner. 

7.4 The Contractor shall be responsible for all errors of detailing, fabrication, and for 

the correct fitting of the structural members. 

7.5 Fabrication shall be in accordance with Section 1.23 of the AISC Specifications for 

Buildings. Said Section 1.23 consists of the following headings: 

1.23.1 Straightening Material 

1.23.2 Oxygen Cutting 

1.23.3 Planing of Edges 

1.23.4 Riveted and Bolted Construction holes 

1.23.5 Riveted and High Strength Bolted Construction – Assembling 
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1.23.6 Welded Construction 

1.23.7 Finishing 

1.23.8 Tolerances 

7.6 Generally, camber requirements shall be in accordance with Section 1.19 of the 

AISC Specification for Buildings.  Special camber requirements, if any, are shown 

on the drawings. 

 

7.7 In general, connections shall be shop welded and field bolted.  All welded 

connections shall be made with E-70 electrodes.  All bolted connections shall be 

made with ¾” diameter A325 H.S. bolts, unless otherwise noted on the design 

drawings. 

7.8 Welds shall be made only by welders who have qualified by tests as prescribed in 

the “Code for Welding in Building Construction” of the American Welding 

Society, to perform the type of work required. 

7.9 The design of connections for any part of the structure not indicated on the design 

drawings shall be completed by the Contractor.  Unless otherwise shown, all beam 

connections shall be a standard frame or seated connections as shown in Part 4 of 

the AISC Manual of Steel Construction.  Unless greater reactions are indicated on 

the design drawings, connections shall develop the full “T” distance of the beam 

web.  End connections for bracing shall develop the loads shown on the design 

drawings or one-half the strength of the member in tension, whichever is greater. 

 

8.0 CONNECTIONS 

8.1 Where structural joints are made using high-strength bolts, hardened washers and 

nuts tightened to a high tension, the materials, methods of installation and tension 

control, type of wrenches to be used and inspection methods shall conform to 

specifications for “Structural Joints using ASTM A325 Bolts” as approved by the 

Research Council on Riveted and Bolted Structural Joints of the Engineering 

Foundation, latest edition. 
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8.2 The contact surfaces, when assembled with bearing type bolts, shall be painted 

and all connections shall be free of scale, except tight mill scale, and shall also be 

free of burrs, oil, pits, and other defects, which would prevent solid seating of the 

parts. 

8.3 The contact surfaces within friction type joints shall be free of oil, paint lacquer, or 

galvanizing.  High-strength steel bolted connections, of the friction type, will be 

called for on the drawings when required. 

 

8.4 Primary field connections shall be bolted, using ¾” dia. ASTM A325-X galvanized 

bolts, bearing type connection with threads excluded from shear plane, with one 

heavy hexagon structural nut and one galvanized plain, hardened washer, 

(U.N.O.). 

8.5 Beam connections shall be furnished in accordance with Part 4 of the AISC Manual 

of Steel Construction, eighth edition, (U.N.O.).  All material in the connection shall 

be sized to accommodate the shear values shown for ASTM A325 bolts, using 

values for bearing type bolts with threads excluded from shear plane. 

8.6 Before erection of structural steel commences, the proposed method of tightening 

the high-strength steel bolts shall be submitted to the Owner for approval.  

Recommended method for tightening of all structural bolts shall be by the turn-

of-nut method as specified in the AISC Steel Construction Manual under 

“Specification for Structural Joints Using ASTM A325 or A490 bolts”. 

8.7 Minimum field connections shall be two bolts at all diagonal angle bracing 

members, U.N.O. At all wide flange and channel members, the number of 

connectors shall be that which will develop the full “T” distance. 

8.8 Open holes shall be 13/16” dia., (U.N.O.).  All holes, both shop and field, shall be 

drilled, cut or punched, not burned. 

8.9 Shop connections shall be welded or high strength bolted connections may be 

substituted if approved by the engineer.  For manual ARC, welding electrodes 

shall conform to AWS A5.1 or A5.5, E70XX series. 
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8.10 All connections shall be sized to develop the load or number of bolts indicated on 

the drawings. 

8.11 Erection bolts, clip angles and temporary fastening required for erection shall be 

furnished by the steel fabricator. 

8.12 Minimum clip angle thickness shall be 3/8” (U.N.O.). 

 

8.13 Bracing members meeting at a point shall have their gravity axes meeting at one 

point if practical; if not, provisions shall be made for bending stresses due to 

eccentricity. 

8.14 Gusset plates shall be 3/8” thick, minimum (U.N.O.) 

8.15 All cut, sheared, sawed or burned edges and corners of all structural members 

(beams, columns, clip angles, etc.) shall have the edges ground smooth so that a 

round corner exists. 

8.16 All welds shall be uniform in size and shall be in accordance with the AISC 

Specification for Architecturally Exposed Structural Steel.  Welds that do not 

represent a reasonable smooth surface will be ground. 

8.17 No pinholes, slag, or burrs shall be left on welds or steel. 

8.18 Copes on beams shall be rounded and not squared.  Identification of steel by piece-

mark shall be by external tag and not by welding on steel. 

8.19 All holes shall be flush with face of steel. 

 

9.0 COLUMN BASES AND BEARING PLATES 

9.1 Base plates or bearing plates shall be provided under columns, beams, girders, and any 

other steel members resting on concrete or masonry work.  Base and bearing plates may be 

attached or loose as shown on the drawings.  Loose base plates, leveling plates, and bearing 

plates shall be delivered to the job site along with detailed setting plans for placing and 

grouting by others. 
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9.2 Column bases shall be finished in accordance with Section 1.21.3 of the AISC 

Specification for Building. 

9.3 Columns shall be milled or saw-cut to provide full bearing. 

9.4 Base and cap plates shall be straight and true. 
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10.0 GALVANIZING 

Galvanizing, shall be in conformance with ASTM A123 zinc (hot galvanized) coatings on 

products fabricated from rolled, pressed, and forged steel shapes, plates bars, and strips. 

 

11.0 PAINTING (Where Designated) 

11.1 Surface Preparation 

11.1.1 Surfaces of all steel shall be thoroughly cleaned prior to painting, removing 

rust, loose mill scale, dirt, oil, and grease in accordance with the Steel 

Structure Painting Council Surface Preparation Specification. 

11.1.2 Clean Steel in accordance with SSPC procedures as follows: SSPC-SP-10, 

Near-White Blast Cleaning. 

11.2 One or more shop coats of paint shall be applied to all steel surfaces within eight 

hours of final cleaning.  On encased steel in concrete or mortar the initial 2” of 

embedded steel shall be painted. 

11.3 Unless instructed otherwise, all paint coats shall be applied in the shop with any 

touch-up paint applied after installation of steel is complete. 

11.4 Steel that receives a yellow topcoat shall always have all paint coats applied in the 

shop with touch-up in the field after complete installation of steel. 

11.5 Paint System 

11.5.1 All structural steel shall receive a shop coat of building manufacturer’s 

standard shop painting system.  Application equipment and process shall 

be as recommended by manufacturer. 

11.5.2 Color of the final coat shall be as approved by Owner.  Preceding coats 

shall vary slightly in shade of color. 

11.6 An inspection of surface preparation and dry film thickness of shop prime coat 

may be made prior to acceptance of steel.  Steel members found to be deficient in 

these requirements will be brought to acceptable condition prior to acceptance. 
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11.7 All painting, shop and field touch-up, shall be done by a qualified painter. 

11.8 Do not paint the following surfaces: 

11.8.1 Machined or milled surfaces, unless noted otherwise. 

11.8.2 Surfaces adjacent to field welds. 

11.8.3 Faying surfaces of bolted connections. 

11.8.4 Other surfaces when specifically noted on drawings or schedules. 

11.8.5 Areas of friction type connections. 

11.9 All connection bolts and nuts and all anchor bolt connections shall be cleaned, 

primed with the red touch-up primer paint, and a topcoat of paint applied after 

final torqueing of connections is completed. 

 

12.0 SHOP QUALITY CONTROL 

12.1 Testing and Inspection 

12.1.1 General: Provide access to the testing and inspection agency so that 

specified testing and inspection can be safely accomplished. 

12.1.2 Shop bolted connections: Comply with testing and verification procedures 

in AISC Specification for Structural Joints, except test not less than 100 

percent of bolts in each bolted connection. 

12.1.3 Shop welded connections: Inspect and test shop-fabricated welds as 

follows: 

a. Perform visual inspection of all welds. 

b. Inspect 100 percent of full penetration welds, using test method as 

follows: 

1. Ultrasonic Testing (ASTM E164). 
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c. Inspect 100 percent of fillet welds, using test method as follows: 

1. Magnetic Particle Inspection (ASTM) E709). 

 

13.0 ERECTION 

13.1 The work shall be erected square, straight, and plumb and accurately fitted.  

Adequate temporary bracing shall be provided to insure stability during the 

construction period. 

13.2 Erection of the structural steel shall be in accordance with Section 1.25 of the AISC 

Specification for Buildings.  Said Section 1.25 consists of the following headings, 

amended herewith as noted: 

1.25.1 Bracing 

1.25.2 Adequacy of Temporary Connections 

1.25.3 Alignment 

1.25.4 Field Welding 

1.25.5 Field Painting (Touch-up only) 

13.3 Errors or perforations resulting from handling and transportation or improper 

fabrication that prevents the proper assembly and fitting of the steel shall be 

reported to the Owner and approval of the method of correction shall be obtained.  

Approved corrections shall be made at no additional cost to the Owner. 

13.4 Before commencing work, the Contractor shall check all governing measurements 

at the building and the levels of all footings on which the work is to be erected and 

shall notify the Owner of any discrepancies. 

13.5 The Erector shall maintain a complete up-to-date set of erection drawings at the 

job site and shall keep a daily record by piece number of all material delivered to 

the job site and all material erected. 

13.6 For holes that are improperly aligned, corrections shall be by machine drilling new 

holes.  No burning of holes will be allowed. 
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13.7 Connection joints shall be cleaned of all dirt and dust before assembly. 

13.8 Lifting of structural members shall be done in such a manner as to preclude 

damage to paint. 

13.9 All base plates will be grouted by Contractor.  A qualified person, experienced in 

the application of the “5-Star Grout”, as manufactured by U.S. GROUT 

CORPORATION, shall apply grout. 
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SECTION 5B – MISCELLANEOUS METALS 

 

1.0 SCOPE OF THE WORK 

1.1 The work included under this section shall consist of furnishing all labor, tools, 

equipment, materials, services and supervision necessary to fabricate, deliver and erect 

complete miscellaneous metal items including, but not necessarily limited to, the following: 

1.1.1 All miscellaneous items. 

1.2 The following miscellaneous items are specified under this section but are to be 

furnished and installed by the Contractor performing the concrete work as 

provided by these specifications. 

1.2.1 Inserts and anchors 
 

1.2.2 Anchor bolts 

1.2.3 Any other miscellaneous items embedded in concrete. 

2.0 APPLICABLE SPECIFICATIONS 

2.1 The Contractor shall follow the practices and standard described in the latest 

edition of the following specifications, which are made a part of this Specification. 

2.2 American Institute of Steel Construction (AISC): Manual of Steel Construction. 

2.3 American National Standards Institute, Inc. (ANSI): A14.3 Safety Requirement for 

Fixed Ladders. 

2.4 American Welding Society (AWS): 

B3.0 Qualification Procedure. 

D1.1 Structural Welding Code. 

2.5 Occupational Safety and Health Standards (OSHA). 

2.6 Steel Joist Institute (SJI) 
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3.0 SHOP DRAWINGS 

Shop drawings, along with catalog cuts, templates, and erection and installation details, 

as appropriate, for all miscellaneous metal items shall be submitted for approval in 

triplicate to the Owner.  Submittals shall be complete in detail; shall indicate thickness, 

type, grade, class of metal, and dimensions; and shall show construction details, 

reinforcement, anchorage, and installation with relation to the building construction.  All 

welds shall be indicated by standard welding symbols of the American Welding Society. 

4.0 GALVANIZING 

4.1 Unless noted otherwise, all items specified or noted on the drawings, shall be hot-

dipped galvanized in accordance with ASTM A123.  All damage due to cutting or 

field welding, shall be repaired with “Galvalloy”, “Galvastick”, or equal. 

5.0 GENERAL 

5.1 In addition to the items listed herein, all miscellaneous metal work required for proper 

completion of the project, except as specified under other sections, shall be provided in 

accordance with the drawings. 

5.2 The Contractor shall coordinate the work under this section with that specified in 

other sections of these specifications in order that all necessary items are provided 

as required.  Supplementary parts and materials necessary to complete each item, 

even though such work is not definitely shown or specified, shall be included.  All 

miscellaneous bolts and anchors necessary for the completion of the work shall be 

furnished as part of this section of the specifications.  Anchors not shown in detail 

on the drawings shall be such as to conform to the accepted practices of the trade 

and as approved by the Owner.  All miscellaneous bolts and anchors, supporting 

members, braces framing members and connections necessary for completion of 

the miscellaneous metal work shall be provided as part of the work under this 

section of the specifications. 

 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-61 | P a g e  

 
 

  

 

5.3 Items specified to be galvanized, when practicable and not indicated otherwise, 

shall be hot-dipped processed after fabrication.  Galvanizing shall be in accordance 

with ASTM A123, A386, or A525 as applicable. 

5.4 Inserts of suitable and approved type shall be furnished and installed where 

necessary for the support of equipment, apparatus, or other work. 

5.5 Miscellaneous metal work shall be well formed to shape and size, with sharp lines 

and angles.  Shearing and punching shall produce clean, true lines and surfaces.  

Permanent connections shall be welded, bolted, or riveted.  Exposed surfaces shall 

have a smooth finish and sharp, well-defined lines and arises.  Work shall be 

evenly sprung to curves.  Joints shall be milled to a close fit.  The necessary rebates, 

lugs, and brackets shall be provided so that the work can be assembled in a neat 

and substantial manner.  Holes for bolts and screws shall be drilled or punched.  

Poor matching of holes shall be cause for rejection.  Fastenings shall be concealed 

where practicable. Exposed fastenings shall be compatible materials, shall 

generally match in color and finish, and shall harmonize with the material to 

which fastenings are applied.  Thickness of metal and details of assembly supports 

shall give ample strength and stiffness.  Joints exposed to the weather shall be 

formed to exclude water.  Welding to or on structural steel shall be in accordance 

with the Structural Welding Code of the American Welding Society.  Welding shall 

be continuous along entire area of contact, except where tack welding is permitted.  

Tack welding shall not be permitted on exposed surfaces.  All exposed welds shall 

be ground smooth.  Surfaces to be welded shall be properly prepared.  Each 

deposited layer of weld material shall be thoroughly cleaned before additional 

weld material is applied.  All welds shall have complete fusion with the base metal 

and shall be of uniform thickness free from cracks, oxides, slag inclusions and gas 

pockets.  Corner joints shall be coped or mitered, well formed, and in true 

alignment.  Work shall be accurately set to establish lines and elevations and 

securely fastened in place.  Work shall be executed and finished in accordance with 

approved drawings, cuts, details and samples. 

6.0 DISSIMILAR METALS 

Contractor shall take every precaution to prevent the occurrence of electrolytic action 

between dissimilar metals on all exterior work and on interior work exposed to moisture 

or high humidity.  Copper products shall not be used in connection with aluminum work, 
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nor shall aluminum be used in locations subject to drainage of copper compounds on the 

bare aluminum.  Surfaces of ferrous metals in contact with aluminum shall be painted one 

coat of Zinc-chromate primer and one coat of aluminum-pigmented bituminous paint.  

Aluminum in contact with masonry or concrete shall be back painted with two coats of 

aluminum-pigmented bituminous paint.  Stainless steel shall not have direct contact with 

carbon steel or zinc. 

7.0 SEALING 

It is intended that all work under this section shall be weather tight in every respect as 

required for good workmanship.  All joint filling and sealing to this end shall be done in 

accordance with the standard practice for this class of work. 

8.0 SAMPLES 

Samples shall be full size, shall be taken from manufacturer’s stock, and shall be complete 

as required for installation in the structure.  After approval, samples may be installed in 

the work, provided each sample is clearly identified and its location recorded.  One 

sample of any item shall be submitted for approval upon request by the Owner. 

9.0 CERTIFICATION 

Welding to or on structural steel or miscellaneous items of structural steel such as lintels 

shall be performed by certified welders qualified in accordance with procedures covered 

in AWS B3.0 using procedures and materials and equipment of the type required for the 

work.  Verification of certified welders will be required if requested by Owner. 

10.0 ANCHORAGE 

10.1 Anchorage shall be provided where necessary for fastening miscellaneous metal items 

securely in place. Anchorage not otherwise specified or indicated, shall include slotted 

inserts, expansion shield, and power-driven fasteners when approved for concrete; toggle 

bolts and through bolts for masonry; machine and carriage bolts for steel; through bolts, lag 

bolts, and screws for wood.  Slotted inserts shall be of types required to engage with the 

anchors and shall be approved by the Owner. 

10.2 Anchor bolts shall have two heavy hex nuts and one plain-hardened flat washer, and 

shall all be ASTM A36 carbon steel. 
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11.0 MATERIALS 

11.1 Structural steel members shall conform to the requirements of ASTM A572, Grade 

50, unless otherwise specified. 

11.2 Bolts and anchor bolts shall conform to the requirements of ASTM A36 or ASTM 

A325, unless otherwise specified. 

11.3 All items specified or indicated to be galvanized shall be hot-dipped galvanized 

in accordance with ASTM A123. 

11.4 Anchors and Bolts 

Anchors and bolts, in addition to those indicated, shall be provided where 

necessary for securing the work in place.  Sizes, types, and spacings of anchors and 

bolts not indicated or specified otherwise shall be as necessary for their purposes.  

Anchors and bolts in contact with ferrous metal shall be of the same or approved 

metals compatible with the materials which they adjoin, except anchors into 

concrete, shall be stainless steel.  

 
METAL STAIRS  
 
1.0 Metal stairs complete with structural or formed channel stringers, grating threads, 

landings, columns, handrails, and necessary bolts and other fastenings shall be 
constructed in accordance with the metal stair manual of the National Association of 
Architectural Metal Manufacturers and shall conform to the following requirements: 

 

1.1 Structural steel shall conform to ASTM Grade 50. 
 

1.2 Gratings for treads shall be of removable 1¼" x 3/16" galvanized banded standard 
size with abrasive nosing full width of tread. 

 

1.3 Safety nosings shall be of galvanized steel or painted surface of diamond plated 
type.  Nosing shall be 3" wide and be full width of tread. 

 

1.4 Steel grating shall be supported with minimum ¼" end plates bolted to stringers.  
Stringers shall be continued around landings as shown, and shall have an angle 
welded on to support the steel landings.  Exposed ends shall be closed. 



 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-64 | P a g e  

 
 

  

 

 

1.5 Treads shall be capable of sustaining a superimposed load of 100 pounds per 
square foot. 

 

1.6 Structural steel for framing of landings shall be furnished as part of the stair work. 

2.0 INSTALLATION 
 
Anchor bolts, grating fasteners, washers, and all parts or devices necessary for proper 

installation shall be furnished and installed.  Lock washers shall be used under nuts. 

3.0 ANCHORS AND BOLTS 
 
Anchors and bolts, in addition to those indicated, shall be provided where necessary for 

securing the work in place.  Sizes, types, and spacing of anchors and bolts not indicated 

or specified otherwise shall be as necessary for their purposes.  Anchors and bolts in 

contact with ferrous metal shall be of the same or approved metals compatible with the 

materials which they adjoin, except anchors into concrete shall be stainless steel.  

4.0 INSERTS AND SLEEVES 
 
Inserts of suitable and approved types shall be provided where required for the support 

or anchorage of equipment and finish construction.  Inserts shall be gray or malleable iron 

castings or of galvanized steel unless indicated or specified otherwise.  Sleeves required 

for the passage of pipes through concrete or masonry construction shall be standard cast 

iron wall sleeves except that where steel pipe sleeves are indicated, they shall be standard 

weight zinc coated steel pipe. 

5.0 SAFETY CHAINS 
 
Safety chains shall be of ¼" ASTM A304 stainless steel metal, fixed at one end in a swiveled 

ring and arranged for padlocking to similar ring at the opposite end.  The rings shall be 

welded to the jambs at the openings.  Rings shall be mounted 3'-6" above the floor, and 

the chain shall be sufficient length to allow no more than a 2" drop in the chain at the 

center. 

PIPE AND TUBE RAILINGS (HANDRAILS)  

1.0 Steel railings shall, unless otherwise indicated, be standard-weight Schedule 40 steel pipe 
conforming to ASTM A53.  Pipe shall be 1½" size. Steel posts shall, unless otherwise 
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indicated, be standard-weight Schedule 80 steel pipe conforming to ASTM A53.  Pipe 
shall be 1½" size.  

 

2.0 Fabrication:  Joints of post, rail, and corners shall be by one of the  following methods: 
 

2.1 Flush type rail fittings of commercial standard, welded and ground smooth with 
railing splice locks secured with ⅜" hexagonal recessed-head setscrews.  
 

2.2 Welded joints made by fitting post to top rail and intermediate rail to post, elbow 
corners, groove welding joints, and grinding smooth.  Rail splices shall be butted 
and reinforced by a tight-fitting interior sleeve not less than 6" long. 

 

2.3 Railings may be bent at corners in lieu of elbows provided bends are made in 
suitable jigs and that the pipe is not crushed. 

 

2.4 See Structural Standard Detail Sheet for dimensional details. 
   

3.0 Installation 
 

3.1 In Concrete.  Rails shall be installed by means of steel pipe sleeve inserts set and 
anchored in the concrete as indicated.  Posts shall be inserted into the steel pipe 
sleeves, leveled, plumbed, and aligned.  The annular space between pipe posts and 
pipe sleeve inserts shall be filled solid with molten lead or sulfur or a quick-setting 
hydraulic cement except where railings are indicated to be removable.  Anchorage 
joint shall be covered with pipe collar pinned to post.  Ends of rails shall be secured 
by means of standard steel pipe flange anchored to concrete walls by expansion 
shields and bolts. 
 

3.2 In Masonry.   Rails shall be installed by means of standard steel pipe flange secured 
to masonry with toggle bolts.  Rail ends shall be anchored with a standard steel 
pipe flange through-bolted at the wall into a back plate. 

 

3.3 In Steel.   Rails shall be installed by means of base plates bolted or welded to 
stringers or structural framework. 
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4.0 Ladders 
 
Ladders shall be steel fixed-rail type conforming to ANSI A14.3.  Ladders and accessories 

shall be ASTM A36.  Rungs shall be solid-section rods, fitted into punched holes in rails, 

welded, and ground smooth.  All splices and connections shall have a smooth transition 

with original members without projections that are sharp or more extensive than required 

for joint strength.  Rails shall be fitted with brackets at the spacing indicated for anchorage 

to structure.  See Structural Standard Detail Sheet. 

 

5.0 Ladder Cages 
 
Ladder cages shall be ASTM A36 and shall be provided as indicated.  Bar hoops shall be 

welded to vertical cage bars.  All splices and connections shall have a smooth transition 

with original members without projections that are sharp or more extensive than required 

for joint strength.  See Structural Standard Detail Sheet. 

GRATINGS-BAR GRATINGS AND FLOOR PLATES 

1.0 Unless otherwise noted, grating shall be galvanized standard rectangular pattern, welded 
steel grating, with 1" x 3/16" bearing bars W/L spacing, and fastened to structural steel 
with galvanized clamps.  The grating clips shall be manufactured by IKG Borden or equal 
specifically for the W/L spacing grating.  The clips shall be installed in the manner and 
quantity as recommended by IKG Borden. 
 

2.0 No penetration of steel will be allowed by grating galvanized clamp connectors. 
 

3.0 No tack welding of grating will be allowed. 
 

4.0 Each piece of grating shall be banded on all sides with galvanized flat bar of the same 
depth as the grating and 3/16" thickness.   

 

5.0 Care shall be taken not to cut grating after galvanizing has been applied.  If field 
modification of the grating is required, then the grating shall be tool cleaned as required 
by SSPC SP 1/2/3 after cutting.  After surface preparation has been completed, 
"Spray-Galv." (Anchor Brand), as manufactured by Dynaflux Co., Cartersville, Ga., shall 
be applied as required per manufacturer's recommendations.  Minimum dry film 
thickness to be 2.5 mils achieved in minimum of two applications. 
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6.0 If modification of in-place grating is required, and the modification falls on a structural 
member, then grating shall be removed for modification, modified as required, and 
replaced back into position.  If removal of the grating is not possible, then torch cutting 
will be permitted with the following stipulations:   the angle of the cutting torch shall be 
as close to parallel to the structural member below to avoid blistering or blackening of the 
paint below.  After grating modification is complete, the grating shall be repaired in 
accordance with these specifications.  The structural member below shall be touched-up 
as required. 

 

7.0 All openings in grating greater than 6" diameter or 6" square shall be banded with 
continuous 3/16" flat bar and shall extend 4" above top of grating.  Location of all 
openings through gratings shall be coordinated with the respective trade requiring the 
opening, prior to fabrication. 

 

8.0 Floor Loadings: N/A 
 

9.0 Deflections 
 

9.1 Less than ¼ " under floor load (135 psf).  The Contractor shall provide additional 
secondary structural members as grating supports for all spans greater than 48" 
center to center.  The detailer shall include the additional members in the shop 
drawings for review and approval by the Engineer. 

 

9.2 Gratings, where indicated, shall be removable or hinged and shall be arranged in 
sizes to be readily lifted.  Frames to receive the gratings shall be fabricated of 
structural shapes by welding with exposed welds ground smooth.  Both the frames 
and the gratings shall finish flush with the adjacent floors. 
 

9.3 Grating shall be fabricated in panels of sizes suitable for delivery and installation, 
and shall be secured in place by bolted galvanized clips as approved or indicated 
on the design drawings. 

 

9.4 All grating shall receive a hot-dip galvanized coating after fabrication.  
  

9.5 Floor plate shall be commercial grade carbon steel with skid resistant raised 
pattern.  The plate shall have a nominal thickness of ¼" and shall be reinforced 
with angles as shown on the drawings. 
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9.6 Floor plate shall be hot dipped galvanized after fabrication with angle stiffeners 
and flat bar bearing block. 

 

 

 

 
 

 
DIVISION 6 – NOT USED 

DIVISION 7 – THERMAL AND MOISTURE PROTECTION  

SHEET METAL FLASHING AND TRIM  

1.0 Vent Flashing.  Vent pipes shall be flashed and made watertight at the roof with sheet lead 
weighing not less than 4 lbs./sq. ft.  Flashing shall extend not less than 8" from the pipes 
in all directions, shall be extended to the tops of the vent piles, and shall be turned down 
into the pipes.  Extreme care shall be taken to prevent rupturing flashing when turning it 
into pipe.  The flashing shall be made to lay flat against inside of vent pipe to prevent 
stoppage of vent pipe. 
 

2.0 Flashing at Curbs for Machinery, Ventilators, or Other Penetrations of Roof.  Curbs shall 
be flashed and made watertight at the roof with 16 oz. copper. 

 

3.0 Metal Counterflashing.  Shall be 16 oz. copper. 
 

JOINT SEALANTS  

All caulking in exterior walls at window and door openings, etc., shall be Sikaflex 1-A.  

Caulking shall be backed with Ethafoam backer rod, ⅜" thick. 

 

WATERPROOFING  

1.0 Membrane Waterproofing.  On below-grade walls and under-grade slabs, lay waterproof 
membrane composed of two plies of 15 lb. felt, each ply to be lapped 6" and each ply to 
be mopped completely with hot asphalt. 
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DOORS  

SCOPE OF THE WORK 

The work included under this section shall consist of furnishing all labor, tools, 

equipment, materials, and supervision necessary to complete installation of all doors, 

frames, and hardware specified herein and indicated on the drawings. 
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DOOR HARDWARE  

1.0 Each door and frame shall be connected by three hinges.  Hinges shall not bind or squeak 
and shall provide smooth operation. 
 

2.0 Door knobs shall be centered approximately 3'-5 3/16" above finished floor.  
 

3.0 Weatherstripping shall be 3/16" polyurethane. 
 

4.0 All hardware shall be stainless steel. 
 

5.0 Locksets, passage, and strikes are to be furnished as per Owner’s master keying system. 
 

STEEL DOORS AND FRAMES  

1.0 Hollow metal door frame shall be minimum 16 gauge steel with a standard frame profile 
5¾" by 2" for jambs and heads.  Frame shall be factory-assembled, with mitered 
head-corners, integral stops welded and ground smooth.  Frame shall be reinforced, 
drilled, and tapped for hinges, strikes, closures, and brackets.  Frame shall be accurately 
mortised for hardware.  Three rubber mutes shall be furnished on the strike jamb of the 
frame.  Jamb anchors are to be suitable for wall conditions.  Frame shall be bonderized 
and painted one prime coat of rust-inhibitive paint standard with the manufacturer. 
 

2.0 Hollow metal door shall be 1¾" thick of size indicated on the drawings.  Door panels shall 
be minimum 16 gauge steel with polystyrene core. The hinge edge channel shall be 
minimum 14 gauge and the lock edge shall be minimum 14 gauge.  Door shall be mortised 
and reinforced for hinges, die cut, and reinforced for hardware and closures.  Door shall 
be rigid and neat in appearance, free from warp or buckle.  Door shall have factory applied 
prime coat, baked on. 

 

DIVISIONS 8 – 14 – NOT USED 

DIVISION 15 – MECHANICAL – See plan sheet 4643E-M3 
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DIVISION 16 – ELECTRICAL 

SECTION 16005/ELECTRICAL GENERAL 
 
1.0 GENERAL 
 
1.1 The work covered by this division consists of providing all labor, equipment and 
materials and performing all operations necessary for the installation of the electrical work as 
herein called for and shown on the Drawings.  The work shall include but shall not be limited to 
the following: 
 
 Provide all power and other electrical systems for the project.  Fully coordinate 
all electrical requirements of equipment being furnished by the Owner under this construction 
contract. 
 
1.2 Related Documents: 
 
1.2.1 Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to work of this Section. 
 
1.2.2 Provisions of this Section apply to work of all Division 16 Sections. 
 
1.2.3 Review all project Drawings to be aware of conditions affecting work herein. 
 
1.2.4 The Owner has elected to direct purchase some of the equipment for this project.  
Specification Section 16001 outlines the items and the scope.  The contractor shall review the 
items being supplied by the Owner, provide necessary accessories, and install for a fully 
workable system.   
 
1.2.5 Definitions: 
 
 1. Provide: Furnish, install, and test, complete and ready for intended use. 
 
 2. Furnish: Supply and deliver to project site, ready for subsequent 
requirements. 
 
 3. Install: Operations at project site, including unloading, unpacking, 
assembly, erection, placing, anchoring, applying, working to dimension, finishing, curing, pro-
tecting, cleaning, and similar requirements. 
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1.3 Permits and Fees: Contractor shall obtain all necessary permits, meters, and 
inspections required for his work and pay all fees and charges incidental thereto. 
 
1.4 Verification of Owner's Survey Data: Prior to commencing any excavation or 
removal of existing work, the Contractor shall satisfy himself as to the accuracy of all survey 
data indicated on the Drawings and/or provided by the Owner.  Should the Contractor 
discover any inaccuracies, errors, or omissions in the survey data, he shall immediately notify 
the Engineer.  Commencement by the Contractor of any removal of existing work, excavation or 
upgrading shall be held as an acceptance of the survey data by him after which time the 
Contractor has no claim against the Owner resulting from alleged errors, omissions or inac-
curacies of the said survey data. 
 
1.5 Delivery and Storage of Materials: Materials delivered to site shall be inspected 
for damage, unloaded, and stored with a minimum of handling.  All material shall be stored to 
provide protection from the weather and accidental damage. 
 
1.6 Extent of work is indicated in the Drawings, Schedules, and Specification.  
Singular references shall not be construed as requiring only one device if multiple devices are 
shown on the Drawings or are required for proper system operation. 
 
1.7 Field Measurements and Coordination: 
 
1.7.1 The intent of the Drawings and Specifications is to obtain a complete and 
satisfactory installation.  Report conflicts prior to start of work.  
 
1.7.2 Verify all field dimensions and locations of equipment to insure close, neat fit 
with other trades' work.  Make use of all Contract Documents and approved shop drawings to 
verify exact dimension and locations.  Do not scale electrical drawings; rely on dimensions 
shown on architectural or structural drawings. 
 
1.7.3 Coordinate work in this Division with all other trades in proper sequence to 
insure that the total work is completed within Contract time schedule and with minimum 
cutting and patching. 
 
1.7.4 Locate all equipment, materials, conduit and apparatus symmetrical with 
architectural/site elements.  Install to exact height and locations when shown on architectural 
drawings.  Verify location of all equipment being installed outdoors with the Owner prior to 
starting work. 
 
1.7.5 Install work as required to avoid obstructions, and retain clearance, openings 
and passageways.  Take care to preserve all landscaping items in the area of excavation. 
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1.7.6 Carefully examine any existing conditions, underground utilities, obstructions, 
piping, and premises. Compare Drawings with existing conditions.  Report any observed 
discrepancies.  Written instructions will be issued by the Engineer to resolve discrepancies.  
Check with Owner prior to excavation. 
 
1.7.7 Because of the small scale of the Drawings, it is not possible to indicate all offsets and 

fittings or to locate every accessory.  Drawings are essentially diagrammatic. For 
outside work, study the locations of the existing equipment and obstructions.  No 
extra compensation will be allowed because field measurements vary from the 
dimensions on the Drawings.  If field measurements show that equipment or material 
cannot be fitted, the Engineer shall be consulted.  Remove and relocate, without 
additional compensation, any item that is installed and is later found to encroach on 
space assigned to another use. 

 
1.7.8 Coordinate all equipment being supplied to ensure proper electrical connections.  

Obtain full manufacturer’s electrical information and coordinate with electrical 
system specified.  Make adjustments prior to submitting electrical shop drawings.  
Mark on shop drawings necessary modifications due to equipment being supplied.  
Contractor shall be responsible for replacement and upgrade of electrical equipment if 
at time of completion, it is apparent that electrical requirements do not meet the 
electrical system’s supply. 

 
1.8 Guarantee and Service: 
 
1.8.1 The Contractor shall guarantee labor, materials and equipment for a period of 
two (2) years from Substantial Completion, or from Owner's occupancy, whichever is earlier.  
Contractor shall make good any defects and shall include all necessary adjustments to and 
replacement of defective items without expense to the Owner. 
 
1.8.1 In addition to the manufacturer's guarantee of each item, Contractor shall 
provide his standard guarantee after final acceptance and make good any defects of materials or 
workmanship occurring during this period without expense to the Owner. 
 
1.8.2 Owner reserves the right to make emergency repairs as required to keep 
equipment in operation without voiding Contractor's Guarantee Bond nor relieving Contractor 
of his responsibilities during guarantee period. 
 
1.9 Shop Drawings: 
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1.9.1 Before ordering any materials or equipment, and within 30 days after the award 
of Contract the Contractor shall submit to the Engineer one complete schedule showing the 
make, type, manufacturer's name and trade designation of all equipment. 
 
 1. This schedule shall be accompanied by six (6) copies of the 
manufacturer's printed specifications and shop drawings for each piece of equipment or 
specialty and shall give dimensions, diagrams, descriptive literature, capacity or rating, kind of 
material, finish, guarantee, etc., and such other detailed information as the Engineer may 
require. 
 
 2. When approved, such schedule shall be an addition to these Specifi-
cations, and shall be of equal force in that no deviation will be permitted except with the appro-
val of the Engineer. 
 
1.9.2 If shop drawings show variation from the requirements of the Contract 
Documents, the Contractor shall make specific mention of such variation in his letter of 
transmittal. If acceptable, Contractor will not be relieved of the responsibility for executing the 
work in accordance with the Contract. 
 
1.9.3 Review of shop drawings, descriptive literature, catalog data, or schedules by the 
Engineer shall not relieve the Contractor from responsibility for deviations from Contract 
Drawings or Specifications, unless he has in writing called to the attention of the Engineer such 
deviation at the time of submission, nor shall it relieve him from responsibility for errors of any 
sort in shop drawings, descriptive literature, catalog data, or schedules. 
 
1.9.4 Submit shop drawings and any other drawings specifically called for in other 
sections.  Shop drawings shall consist of plans, sections, elevations and details to scale (not 
smaller than 1/4" per foot), with dimensions clearly showing the installation.  Direct copies of 
small-scale project drawings issued to the Contractor are not acceptable.  Drawings shall take 
into account equipment furnished under other Sections and shall show space allotted for it.  
Include construction details and materials. 
 
1.9.5 Submit product data after award of the Contract and before any equipment or 

materials are purchased.  Product data are defined as manufacturer's printed 
literature specifically marked to indicate size and model and accompanied by rating 
sheets listing values showing that equipment meets scheduled or specified values.  
Properly coded stamp or letter from the Engineer on returned submittal is required 
before ordering equipment. 

 
2.0 PRODUCTS 
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2.1 All materials shall be new and unused, Owner-supplied, or reused as shown on 
the Drawings, the best of their respective kinds, suitable for the conditions and duties imposed 
on them.  The description, characteristics, and requirements of materials to be used shall be in 
accordance with qualifying conditions established in the following Sections. 
 
2.2 Equipment and Materials 
 
2.2.1 Equipment and materials furnished under this Division shall be the product of a 
manufacturer regularly engaged in the manufacture of such items for a period of three years.  
Where practical, all of the components shall be products of a single manufacturer in order to 
provide proper coordination and responsibility.  Where required, Contractor shall furnish proof 
of installation of similar equipment or materials. 
 
2.2.2 Each item of equipment shall bear a nameplate showing the manufacturer's 
name, trade name, model number, serial number, ratings and other information necessary to 
fully identify it.  This plate shall be permanently mounted in a prominent location and shall not 
be concealed, insulated or painted. 
 
2.2.3 The label of the approving agency, such as UL or NEMA, by which a standard 
has been established for the particular item shall be in full view.  Materials shall be UL-listed for 
the application specified or indicated on the Drawings or Specifications. 
 
2.2.4 Materials and equipment are specified herein by a single or by multiple 
manufacturers to indicate quality, material and type of construction desired.  Manufacturer's 
products shown on the Drawings have been used as basis for design; it shall be the Contractor's 
responsibility to ascertain that alternate manufacturer's products meet detailed specifications 
and that size and arrangement of equipment are suitable for installation. 
 
2.2.5 Model Numbers: Catalog numbers and model numbers indicated in the 
Drawings and Specifications are used as a guide in the selection of the equipment and are only 
listed for the Contractor's convenience.  The Contractor shall determine the actual model 
numbers for ordering equipment and materials in accordance with the written description of 
each item and with the intent of the Drawings and Specifications. 
 
2.3 Requests for Substitution: 
 
2.3.1 Where a particular system, product or material is specified by name, consider it 
as standard basis for bidding, and base proposal on the particular system, product or material 
specified.  Other systems, products, equipment or materials may be accepted only if in the 
opinion of the Engineer, they are equivalent in quality and workmanship and will perform 
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satisfactorily its intended purpose.  The Engineer shall approve all such substitutions in 
materials or equipment in writing. 
 
2.3.2 In making requests for substitutions, the Contractor shall list the particular 
system, product, equipment or material he wishes to substitute and at bid time the Contractor 
shall state the amount he will add or deduct from his base bid if the substitution is approved by 
the Engineer.  If the Contractor allows no deduction or addition to the base bid for such 
substitution, it shall be so stated on the request. 
 
2.3.3 Requests by Contractor for substitution will be considered only when reasonable, 
timely, fully documented, and qualifying under one or more of the following circumstances. 
 
 1. Required product cannot be supplied in time for compliance with 
Contract time requirements. 
 
 2. Required product is not acceptable to governing authority, or determined 
to be non-compatible, or cannot be properly coordinated, warranted or insured, or has other 
recognized disability as certified by Contractor. 
 
 3. Substantial cost advantage is offered Owner after deducting offsetting 
disadvantages including delays, additional compensation for redesign, investigation, evaluation 
and other necessary services and similar considerations. 
 
2.3.4 All requests for substitution shall contain a "Comparison Schedule" and clearly 
and specifically indicate any and all differences or omissions between the product specified as 
the basis of design and the product proposed for substitution. Differences shall include but shall 
not be limited to data as follows for both the specified and substituted products: 
 
 1. Principle of operation. 
 
 2. Materials of construction or finishes. 
 
 3. Thickness of materials. 
 
 4. Weight of item. 
 
 5. Deleted features or items. 
 
 6. Added features or items. 
 
 7. Changes in other work caused by the substitution. 
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 8. Performance and rating data. 
 
 If the approved substitution contains differences or omissions not specifically 
called to the attention of the Engineer, the Owner reserves the right to require equal or similar 
features to be added to the substituted products at the Contractor's expense. 
 
2.4 Prior Approval: Where the term "or approved equal" is used in the Drawings or 
the Specifications, submit all requests for approval of the alternate manufacturer's products two 
weeks prior to bid opening. Approval will be in the form of an Addendum to the Specifications 
and Drawings.  Clearly indicate all differences between the specified and proposed product 
following the guidelines for substitution herein.  This requirement may be waived if, by the 
opinion of the Engineer, it is for the best interest of the Owner.   
 
3.0 EXECUTION 
 
3.1 Workmanship: All materials, fixtures, and equipment shall be installed and 
completed in a first-class workmanlike manner and in accordance with the best modern 
methods and practice.  Any materials installed which do not present an orderly and reasonably 
neat and/or workmanlike appearance, or do not allow adequate space for maintenance, shall be 
removed and replaced when so directed by the Engineer. 
 
3.2 Coordination 
 
3.2.1 The Contractor shall be responsible for full coordination of the electrical systems with 

existing building/pier construction so the proper openings and sleeves or supports 
etc., are provided for conduit, devices, or other equipment passing through slabs or 
walls. 

 
3.2.2 Any additional steel supports required for the installation of any electrical equipment, 

etc., shall provided by the Contractor.  
 
3.2.3 It shall be the Contractor's responsibility to see that all equipment that may require 

maintenance and operation are made easily accessible, regardless of the diagrammatic 
location shown on the Drawings. 

 
3.2.4 All connections to fixtures and equipment shown on the Drawings shall be considered 

diagrammatic unless otherwise indicated by a specific detail on the Drawings.  The 
actual connections shall be made to fully suit the requirements of each case and 
adequately provide for servicing. 
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3.2.5 The Contractor shall protect equipment and cables at all times during storage and 
construction.  He shall replace all equipment and fixtures, which are damaged as a 
result of inadequate protection. 

 
3.2.6 Prior to starting and during progress of work, examine work and materials installed 

by others as they apply to work in this division. Report conditions, which will prevent 
satisfactory installation. 

 
3.2.7 Start of work will be construed as acceptance of suitability of work of others. 
 
3.2.8 The Contractor shall review all equipment being supplied by other divisions prior to 

ordering electrical equipment.  Any conflicts between equipment being supplied and 
the electronic requirements on the drawings shall be corrected and incorporated into 
the electrical submittals prior to ordering equipment. Installation of the electrical 
system is the contractor’s acceptance of equipment requirements.  Any conflict with 
equipment’s electrical requirements after electrical system has been installed shall be 
the responsibility of the contractor to make corrective action.  Any corrective action 
shall be at the contractor’s expense.  

 
3.3 Utilities Coordination: The Contractor shall meet with the Owner/Engineer for 
all underground utilities (gas, electric, water, sewer). All details shown on contract documents 
shall be verified for adequacy and accuracy. The Contractor shall incorporate any required 
revisions without additional cost to the Owner. 
 
3.4 Construction Electrical Utilities: Provide all temporary wiring for power and 
light required for construction purposes and remove such temporary wiring when use is no 
longer required. 
 
3.5 Cutting and Patching: Contractor shall be responsible for cutting and patching of 
all holes, trenches, chases, sleeves, and other openings required for installation of equipment 
furnished and installed under these Specifications.  Obtain permission from Engineer before 
cutting any structural items.  Where shown to cut and patch asphalt, the contractor shall 
perform patch as specified in a first class manner. 
 
3.6 Equipment Setting: Bolt equipment directly to concrete pads or foundations, 
using hot-dipped galvanized anchor bolts, nuts and washers unless specified elsewhere.  Level 
equipment.  Equipment pads shall be formed such that water does not pool, but runs off to the 
edge. 
 
3.7 Painting: Touch-up factory finishes on equipment located inside and outside 
shall be done under Division 16.  Obtain matched color coatings from the manufacturer and 
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apply as directed by manufacturer. If corrosion is found during inspection on the surface of any 
equipment, clean, prime, and paint, as required. 
 
3.8 Clean-up: Thoroughly clean all exposed parts of apparatus and equipment of 
cement, plaster, and other materials and remove all oil and grease spots.  Repaint or touch up as 
required to look like new. During progress of work, Contractor is to carefully clean and leave 
premises free from debris and in a safe condition. 
 
3.9 Start-up and Operational Test: Start each item of equipment in strict accordance 
with the manufacturer's instructions; or where noted under equipment specification, a qualified 
representative of the manufacturer shall do start-up.  Alignment, lubrication, safety, and 
operating control shall be included in start-up check. 
 
3.10 Record Drawings: 
 
3.10.1 During the progress of the work the Contractor shall record on their field set of 
Drawings the corrections, variations, and deviations for systems which are not installed exactly 
as shown on the Contract Drawings. 
 
3.10.2 Upon completion of the work, record drawings shall be prepared as described in 
the General Conditions, Supplementary Conditions, and Division 1 Sections. 
 
3.11 Acceptance: 
 
3.11.1 Request inspections as required under the Supplementary or General Conditions.  
Conceal no work until inspected.  
 
3.11.2 Punch List: Submit written confirmation that all punch lists have been checked 
and the required work completed. The contractor at the Engineer’s current billing rate shall pay 
for additional field time required by the Engineer to report or check on past punch list 
deficiencies. 
 
3.11.3 Instructions: At completion of the work, provide a competent and experienced 
person who is thoroughly familiar with the project, for a period deemed necessary by the 
Owner to instruct permanent operating personnel in the operation of equipment and control 
systems. 
 
3.11.4 Operation and Maintenance Manuals: Furnish four complete manuals bound in 
ring binders and organized by system or section.  Manuals shall contain: 
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 1. Detailed operating instructions and instructions for making minor 
adjustments. 
 
 2. Complete wiring and control diagrams. 
 
 3. Routine maintenance operations. 
 
 4. Manufacturer's catalog data, service instructions, and parts lists for each 
piece of operating equipment. 
 
3.11.5 Control Diagrams: Frame under glass and mount on equipment room wall. 
 
3.11.6 The electrical system is existing.  The contractor shall verify electrical phase 
rotation prior to disconnecting equipment to ensure that new system will have same phase 
rotation. Test together and separately to determine that: 
 
 1. System is free from short circuits and other faults. 
 2. Motor starter overload devices are sized correctly. 
 3. Motors rotate correctly. 
 4. All equipment operates correctly and as specified. 
 5. All relaying set and tested. 
 
3.11.7 Warranties: Submit copies of all manufacturers’ warranties. 
 
3.11.8 Record Drawings: Submit "Record Drawings". 
 
3.11.9 Install engraved metal or plastic nameplates or tags on controls, panels, switches, 
starters, timers, and similar operable equipment, keyed by number to operating instructions.  
Dymo type labels are not acceptable. 
 
3.11.10 Acceptance will be on the basis of tests and inspections of the work. A 
representative of the firm, which performed the testing, shall be in attendance to assist during 
inspection.  Contractor shall furnish necessary electricians to operate system, make any 
necessary adjustments and assist with final inspection. 
 
 END OF SECTION 
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SECTION 16020/CODES AND STANDARDS 
 
1.0 GENERAL 
 
1.1 All work under Division 16 shall be constructed in accordance with the codes 
and standards listed herein.  The design has been based on the requirements of these codes and 
standards.  While it is not the responsibility of the Contractor to verify that all work called for 
complies with these codes and standards, he shall be responsible for calling to the Engineer's 
attention any details on the Drawings and/or Specifications that are not in conformance with 
these or other codes and standards.  Current issue of code applies unless specifically noted 
otherwise. 
 
1.2 Comply with regulations and codes of suppliers of utilities. 
 
1.3 Where no specific method or form of construction is called for in the Contract 
Documents, the Contractor shall comply with code requirements when carrying out such work. 
 
1.4 Where code conflict exists, generally the most stringent requirement applies. 
 
1.5 Codes or standards applying to a specific part of the work may be included in 
that section. 
 
2.0 CODES AND STANDARDS  
 
2.1 CODES: 
 
a. Standard Building Code 
b. National Electrical Code (NFPA 70), 2023 
c. National Electrical Safety Code (NESC) 
 
2.2 STANDARDS: All electrical materials, installation and systems shall meet the 
requirements of the following standards, including the latest addenda and amendments: 
 

a. American National Standard Institutes (ANSI) 
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b. Institute of Electrical and Electronics Engineers (IEEE). 
c. National Electrical Manufacturer's Associations (NEMA). 
d. Occupational Safety and Health Act (OSHA). 
e. Underwriter's Laboratories, Inc. (UL). 
 
3.0 EXECUTION: Not Applicable. 
 
       END OF SECTION 
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SECTION 16100/BASIC MATERIALS AND METHODS 
 
1.0 GENERAL 
 
1.1 Drawings and general provisions of Contract, including General and 
Supplementary Conditions and Division-1 Specification Sections, apply to the work of this 
Section. 
 
1.2 This Section is a Division-16 Basic Materials and Methods Section, and is part of 
each Division-16 Section making reference to or requiring products specified herein. 
 
1.3 Submittals: Submit the producer's standard descriptive data sheets for each type 
of product being provided.  Mark the data sheet for the product being provided with an 
identifying mark or arrow.  The following shall be submitted: 
 
a. All Conduit. 
b. All conduit fittings. 
c. Ground Rods. 
d. Ground Rod Connections. 
e. Cabinets. 
f. Duct bank Drawings. 

g. Cable Pulling Calculations. 
h. Cable Pulling Plan. 
i. Manholes 
j. Handholes 
k. Any other special items being supplied on the project. 

 
2.0 PRODUCTS 
 
2.1 Acceptable Producers: Allied Tube and Conduit; Appleton Electric; Belden 
Corporation; W.H. Brady Co.; Carlon; Challenger, Crouse-Hinds Co.; ETP; Elcen Metal 
Products Co.; General Cable Co.; General Electric Co.; Hoffman Engineering Co.; Harvey 
Hubbell, Inc.; Midland-Ross Corporation; Okonite Co.; 0-Z/Gedney; Raco, Inc.; Republic Steel 
Corporation; 3M; Southwire; Seton Nameplate; Square D Co.; Thomas and Betts; Triangle PWC, 
Inc.; Walker Parkersburg Textron; Wiremold Co., Westinghouse. 
 
2.2 As indicated, products listed herein may be common to various Division 16 
Sections for this project. 
 
2.3 All materials and equipment specified herein shall be UL listed or approved 
according to the requirements of applicable NEC articles. 
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2.4 Raceways: 
 
2.4.1 Intermediate Metal Conduit (Federal Specification WWC-581) shall be 
galvanized steel, protected inside and outside.  Installation shall be in accordance with NEC 
Article 345. 
 
2.4.2 Rigid Metal Conduit (NEC Art. 346) shall be galvanized steel, protected inside 
and outside.  PVC coated rigid metal conduit shall be used in all areas subject to direct exposure 
including all areas under dock. 
 
2.4.3 Rigid Nonmetallic Conduit Shall be polyvinyl chloride (PVC), schedule 40 or 
schedule 80, as indicated on the Drawings. Installation shall be in accordance with NEC Article 
347. 
 
2.4.4 Electrical Metallic Tubing (EMT) Shall be steel, protected inside and outside by a 
coating of approved corrosion-resistant material such as zinc or cadmium.  (Federal 
Specification WWC-563 and ANSI C80.3)  Installation shall be in accordance with NEC Article 
348. 
 
2.4.5 Flexible Metal Conduit (NEC Art. 350) shall be galvanized steel, protected inside 
and outside. 
 
2.4.6 Liquid Tight Flexible Metal Conduit (NEC Art. 351) shall be galvanized steel, 
protected inside and outside with an extruded outer liquid tight, non-metallic, sunlight resistant 
jacket.  Use with standard liquid tight fittings. 
 
2.5 Raceway Fittings: 
 
2.5.1 Intermediate Metal Conduit shall have threaded galvanized steel fittings; 
threadless, compression, galvanized steel fittings or threadless, compression, cadmium plated 
malleable iron fittings.  Fittings shall be rain tight/concrete tight. 
 
2.5.2 Rigid Metal Conduit shall have threaded fittings, galvanized steel or threadless 
compression galvanized steel or threadless compression cadmium plated malleable iron.  
Fittings shall be rain tight/concrete tight.  PVC coated rigid metal conduit shall have all fittings 
PVC coated.  All exposed threads shall be protected and coated. 
 
2.5.3 Rigid Non-Metallic Conduit shall have polyvinyl chloride (PVC) fittings suited 
for the purpose and joined together by a method approved for the purpose.  Schedule 80 
conduit sections may be joined together with threaded fitting connectors. 
 



 

Alabama Port Authority  

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-85 | P a g e  

 

 

  

2.5.4 Electrical Metallic Tubing (EMT): Federal Specification W-F-408, except only 
material of steel or malleable iron is acceptable.  Couplings and connectors shall be concrete and 
rain tight, with connectors having insulated throats.  Use gland and ring compression type 
couplings and connectors for conduit sizes 2” and smaller.  Use set screw type couplings with 
four set screws each for conduit sizes over 2”.  Use set screws of casehardened steel with hex 
head and cup point to firmly seat in wall of conduit for positive grounding.  Indent type 
connectors or couplings are prohibited.  Die-cast or pressure-cast zinc-alloy fittings or fittings 
made of “pot metal” are prohibited. 
 
2.5.5 Flexible Metal Conduit fittings shall be zinc plated steel or cadmium plated mal-
leable iron screw type with insulated throat and angular wedge fitting between convolutions of 
conduit.  Federal Specification W-F-406 and UL 5. 
 
2.5.6 Liquidtight Flexible Metal Conduit fittings shall be cadmium plated, malleable 
iron or steel with compression type steel ferrule and neoprene gasket sealing rings, with 
insulated throat. 
 
2.5.7 Wireway fittings shall be steel with rust resistant undercoat and finish coat to 
match the wireway.  The fittings shall be so designed that the sections can be electrically and 
mechanically fitted together to form a complete system.  Dead ends shall be closed. 
 
2.5.8 Couplings and Unions shall be galvanized steel, tapered thread standard conduit 
couplings for intermediate metal conduit and rigid metal conduit.  PVC couplings for rigid non-
metallic conduit shall use approved adhesive, and threaded couplings shall be used for 
schedule 80 conduit.  Split couplings shall be galvanized steel.  Unions shall be ground joint 
type galvanized steel. 
 
2.6 Bushings: 
 
2.6.1 Bushings shall be one of the following types: 
 
1. Zinc plated steel, threaded or threadless  
 
2. Zinc plated steel of threaded or threadless, phenolic insulated with temperature 
rating of 150 C 
 
3. Cadmium plated malleable iron, threaded or threadless 
 
4. Cadmium plated malleable iron, threaded or threadless, phenolic insulated, with 
temperature rating of 150 C 
 
5. Phenolic with temperature rating of 150 C 



 

Alabama Port Authority  

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-86 | P a g e  

 

 

  

 
6. Zinc plated steel, or cadmium plated malleable iron; threaded or threadless; non-
insulated or insulated with grounding connector or grounding lug 
 
2.6.2 Insulated bushings shall have phenolic insulation molded to the bushing 
 
2.7 Conduit Seals: Conduit Seals shall be galvanized steel, tapered threads for 
intermediate metal conduit and rigid metal conduit with sealing compound and fiber. 
 
2.8 Boxes: All boxes shall be 4"x 4"x 1-1/2" deep or larger. 
 
2.8.1 For indoor work, flush type junction, outlet and switch boxes shall be galvanized 
pressed steel.   
 
2.8.2 Junction Boxes for exposed work shall be FS or FD type.  Boxes shall be threaded, 
cadmium plated malleable iron with weatherproof galvanized steel or stainless steel cover and 
neoprene cover gaskets. Pull boxes, if required, shall be specified by the Engineer. 
 
2.8.3 Boxes for exposed work in indoor finished spaces shall be FS or FD type, with the 
appropriate covers for the device and location.  Surface type pressed steel boxes shall be used in 
nonfinished spaces only. 
 
2.8.4 Fabricated Boxes shall be steel with inside and outside surfaces coated with 
corrosion-resistant paint or weather resistant coating.  Covers shall be hinged or screwed with 
or without gaskets depending on location.  All exterior boxes shall be rated NEMA 3R.  Boxes 
shall be sized to meet the NEC Article 370-6 fill requirements. 
 
2.9 Cabinets: Cabinets shall be flush or surface mounted as indicated on the Draw-
ings, and fabricated of code gauge galvanized steel with turned lip on front.  Cover shall be flat 
steel sheet with hinged door (concealed hinges) and flush catch and lock.  All cabinets for the 
project shall be keyed alike.  Cover shall be treated with rust-resistant undercoat and gray 
baked finish coat. 
 
2.10 Conductors: 
 
2.10.1 Conductors shall be 98% conductivity copper, medium or soft drawn.  Sizes shall 
be as indicated on the Drawings.  Sizes No. 10 and smaller may be solid unless noted on the 
drawings.  Sizes No.  8 and larger shall be stranded.  Insulation may be THW, THWN or 
XHHW unless noted otherwise on the Drawings.  Ground bonding conductors for the cable tray 
system shall be aluminum and transition with proper splices to copper ground conductors. 
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2.10.2 Conductor Identification: Conductor Size No. 6 and smaller shall be factory 
colored insulation.  Conductors larger than No. 6 may have factory colored insulation or black 
insulation with color-coded identification tape.  In wireways and junction boxes where multiple 
circuits exist, identify each conductor with its source and load. 
 
2.10.3 Refer to the section "Conductor and Cable Identification" for color-coding and 
identification of conductors. 
 
2.10.4 Identification tags or labels shall be vinyl coated, with 1/8" minimum height, 
black characters on white background.  Tag or label shall be 1/4" wide minimum. 
 
2.10.5 Wire Connectors for 600-volt conductors Size No. 18 to No. 6 AWG shall be 
pressure type, spring connectors.  Use 600 volt splicer-reducer pressure connectors for copper 
conductors to 500 KCMIL. Use rectangular, solderless pressure connectors or split bolt-copper 
alloy connectors for copper conductors to 1000 KCMIL.   
 
2.10.6 Wire Pulling Lubricant shall be a product produced specifically for wire pulling 
lubrication. 
 
2.11 Ground Rods: Ground rods shall be copper clad steel, 3/4" diameter, 10' length 
minimum or as indicated on the Drawings.  Use thermic welding to connect grounding 
conductor to ground rod. 
 
2.12 Sleeves: Sleeves shall be galvanized metal flanged type or schedule 40 
galvanized steel pipe. 
 
2.13 Concrete Inserts: Concrete inserts shall be galvanized steel, minimum 14 gauge 
cut to necessary length for the purpose.  Use galvanized hardware. 
 
2.14 Metal Framing System: 
 
2.14.1 Steel channel sections shall be rolled from commercial grade steel. 
 
2.14.2 The cross-sectional width dimension of the channel shall be a minimum of 1-
1/2."  The depth shall be sized to satisfy the load requirements and deflection. 
 
2.14.3 Channels 1-1/2" in depth or greater shall be rolled from 12 gauge steel.  Channels 
smaller than 1-1/2" in depth may be 14-gauge steel. 
 
2.14.4 Attachment holes shall be factory punched on hole centers equal to the channel 
cross-sectional width dimension and shall be maximum of 9/16" diameter. 
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2.14.5 The finish on steel components shall be electro-galvanizing. 
 
2.14.6 Nuts, bolts, washers, straps, threaded rod and other parts shall be protected with 
the same finish as the channels. 
 
2.15 Equipment Identification: Provide nameplate for equipment identification sized 
as indicated on the Drawings.  Nameplate shall be 3" x 1" minimum.  Plates shall be laminated 
plastic (micarta) with white core.  Mount plates with a minimum of two chrome plated screws, 
with round head or filister head.  Normal power nameplates shall be Black. Emergency Power 
nameplates shall be Red.  Screws to attach nameplates to wet/damp location devices shall be 
stainless steel. 
 
2.16 Pull Wire and Pull Rope: 
 
2.16.1 Pullwire shall be galvanized steel wire, No. 14 AWG minimum size. 
 
2.16.2 Pullrope shall be ply cord with 2000 lbs. tensile strength, minimum. 
 
2.17 Terminal Strips: Terminal strips shall be sectional barrier type made of molded 

phenolic for use in wiring control panels.  Number of terminals and ampacity shall be 
as indicated on the Drawings.  The binding head shall be screw in type. 

 
2.18 Conduit Straps: All conduit shall be secured with two hole galvanized straps where 

the following conditions exist:  
 

a. All exterior locations. 
b. All interior locations other than mechanical and electrical rooms where the 

conduit is below 10’.  Conduit concealed in wall finishes and ceilings may use 
single hole strap if allowed by NEC. 

c. All other locations not listed in a or b above and approved by the NEC may use 
single hole galvanized straps. 

d. Single hole or double hole straps may not be used on direct grade.  All conduits 
on grade shall be mounted to strut and properly attached and anchored. 

 
2.19 CONDUIT AND DUCTS: Ducts shall be single, round-bore type, with wall thickness 

and fittings suitable for the application. All medium voltage duct lines shall be 
concrete-encased, thin-wall type.  Duct lines shall be nonencased direct-burial, thick-
wall type where not specifically called for being concrete encased (low voltage 
systems). 
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2.19.1 Metallic Conduit: Intermediate metal conduit shall comply with UL 1242.  Rigid 
galvanized steel conduit shall comply with UL and ANSI C80.1.  Metallic conduit 
fittings and outlets shall comply with UL 514A and NEMA FB 1. 

 
2.19.2 Concrete Encased Ducts: UL 651 Schedule 40 or NEMA TC 6 Type EB.  
 
2.19.3 Direct Burial: UL 651 Schedule 40 or Schedule 80 as indicated, or NEMA TC 6 Type 

DB.  
 
2.20 Duct Bank Sealing Compounds: Conduit Sealing Compounds for sealing ducts and 

conduit shall have a putty-like consistency workable with the hands at temperatures 
as low as 35 degrees F, shall neither slump at a temperature of 300 degrees F, nor 
harden materially when exposed to the air.  Compounds shall adhere to clean surfaces 
of fiber or plastic ducts; metallic conduits or conduit coatings; concrete, masonry, or 
lead; any cable sheaths, jackets, covers, or insulation materials; and the common 
metals.  Compounds shall form a seal without dissolving, noticeably changing 
characteristics, or removing any of the ingredients.  Compounds shall have no 
injurious effect upon the hands of workmen or upon material. 

 
3.0 EXECUTION 
 
3.1 General: 
 
3.1.1 Materials and equipment shall be installed in a neat and workmanlike manner 
according to the standards of the industry.  Materials and equipment installed and not meeting 
the standards of the industry may be rejected and required to be removed and reinstalled by the 
Contractor at no additional cost to the Owner. 
 
3.1.2 Contractor is responsible for the safety and conditions of the materials and 
equipment installed until Owner's beneficial occupancy or acceptance. 
 
3.1.3 Minor location changes from those indicated may be necessary so that work can 
conform with the building as constructed, to fit work of other trades or to comply with the rules 
of authorities having jurisdiction. 
 
3.2 Raceways: 
 
3.2.1 Install wiring in metallic raceway systems including grounding, unless 
specifically indicated otherwise in other Sections herein or on the Drawings. 
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3.2.2 Refer to structural drawings for framed openings for raceways, etc., in floors and 
roofs.  Contractor shall be responsible for locating and providing proper dimensions for all 
required electrical openings. 
 
3.2.3 Layout and install raceways with sufficient clearance to permit proper 
installation. 
 
3.2.4 Install raceways straight and plumb.  Squarely cut conduit and properly ream to 
remove all constriction and burrs before making up joints.  Paint exposed threads to retard 
rusting.  Bending of conduit with a pipe tee or vise is prohibited. 
 
3.2.5 EMT conduit shall be installed only in interior spaces and in concrete slabs above 
grade.   
 
3.2.6 Maximum size of EMT shall be 4". Minimum size shall be 1/2" unless noted 
otherwise on the Drawings.  EMT shall only be used with cables rated 600 volts or less and in 
indoor locations not subject to physical abuse. 
 
3.2.7 Hazardous Locations: 
 

A. Raceways in hazardous areas shall be rigid metal conduit. 
 

B. Install UL approved sealing fittings that prevent passage of explosive vapors, in 
hazardous areas equipped with explosive proof lighting fixtures, switches, and 
receptacles as required by the NEC. 

 
3.2.8 Raceways below grade and in concrete slabs at or below grade shall be rigid 
metal conduit.  Power raceways greater than 3/4" may be PVC, at the contractor's option.  
Communication raceways shall be run overhead within the building except for connection to 
floor boxes.  Communication raceways that exit from under the building slab shall be metallic.  
All exposed raceways penetrating concrete slab shall be rigid metal conduit.  If PVC is used 
underground, elbows and risers through grade or slab shall be rigid metal conduit with 2 coats 
of bitumastic.  Any raceway not meeting this requirement shall be replaced at the contractor's 
expense.  Additional construction time and compensation for the correction of the deficiency 
will not be allowed. 
 
3.2.9 Rigid metal conduit installed in concrete or underground shall be made 
watertight by applying compound to the threads or using concrete-tight thread-less fittings 
when installed in concrete, or using rain-tight threadless fittings when installed on outside 
walls or in wet locations. 
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3.2.10 Rigid metal conduit installed underground shall be painted with two coats of 
alkali and acid resistant paint such as bitumastic or equal.  Coating shall not be diluted. 
 
3.2.11 PVC coated rigid metal conduit may be provided as an option in lieu of the two 
coats of the alkali and acid resistant paint.  The joints shall be protected with PVC tape applied 
after the joints are made.  Tools for the purpose shall be used in making up the joints so as not 
to damage the coating.  This does not apply to any conduit specified to be PVC coated. 
 
3.2.12 Conduit may be exposed in equipment rooms, vertical chases, mechanical and 
electrical rooms, other similar spaces not normally habitable or exposed to public view, and 
where electrical drawings specifically note "exposed conduit."  PVC conduit in these areas is 
unacceptable. 
 
3.2.13 Approved types of galvanized wall brackets, ceiling trapeze with threaded rod 
support, or pipe straps shall support raceways.  Conduit shall not be supported at any point by 
wire or wire clips. 
 
3.2.14 Job cut threads shall be given a coat of rust resistant paint such as zinc chromate 
or equal. 
 
3.2.15 Conduit in masonry shall be installed ahead of the masons. 
 
3.2.16 Cutting of chases is prohibited. 
 
3.2.17 Conduit shall be closed during construction to prevent entrance of foreign 
material.  After the building has been dried in, all conduits shall be cleaned so that they are free 
of any foreign material and water.  Do not wait until the wire is pulled to clean the conduit. 
 
3.2.18 Flexible metal conduit shall be installed only in dry locations and shall be of 
nominal trade size not less than 1/2" or as permitted by "Exceptions" in NEC.  Flexible metal 
conduit shall be used with UL approved type fittings.  Flexible metal conduit shall be used as a 
raceway for motors, transformers, or other equipment that may be provided with an adjustable 
mounting or vibration base. 
 
3.2.19 Liquid-tight flexible metal conduit shall be installed in wet locations, in both 
concealed and exposed work, where required for protection from liquids, vapors or solids.  
Liquid-tight flexible metal conduit shall be used as a raceway for motors, transformers or other 
equipment that may be provided with an adjustable mounting or vibration base.   
 
3.2.21 Wet or Damp Locations: 
 

A. Use rigid steel or IMC unless noted otherwise. 
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B. Provide sealing fittings, to prevent passage of water vapor, where conduits pass 

from warm to cold locations, i.e., (refrigerated spaces, constant temperature 
rooms, air conditioned spaces building exterior walls, roofs) or similar spaces. 

 
C. Use rigid steel or IMC conduit within five feet of the exterior and below concrete 

building slabs in contact with soil, gravel, or vapor barriers.  Cover conduit on 
the outside with factory coating of 20 mil bonded PVC or field coat with 
asphaltum before installation.  After installation, completely coat damaged areas 
of coating. 

 
D. Wireways and wireway fittings shall be used for exposed work and when 

installed outdoors or in wet locations shall be approved weatherproof 
construction.  

 
3.2.22 Expansion Joints:  
 

A. Conduits 3” and larger, that are secured to the building structure on opposite 
sides of a building expansion joint, require expansion and deflection couplings.  
Install couplings in accordance with the manufacturers’ recommendations.   

 
B. Provide conduits smaller than three inches with junction boxes on both sides of 

the expansion joint.  Connect conduits to junction boxes with sufficient slack of 
flexible conduit to produce 5” vertical drop midway between end.  Flexible 
conduit shall have a green copper ground-bonding jumper installed.  In lieu of 
this flexible conduit, expansion and deflection couplings as specified above for 
three inches and larger conduits are acceptable.  

 
C. Expansion fittings shall be provided for raceways to compensate for thermal 

expansion and contraction in conduit runs 200 feet or greater and at building 
expansion joints.  Bonding jumpers shall be provided for electrical continuity of 
the raceway system at the expansion fittings. 

 
3.2.23 Bushings shall be provided at the end of all conduits to protect the insulation of 
the conductor.  Provide grounding bushings for metal raceways, boxes, and cabinets to insure 
that all metallic surfaces are effectively grounded.  Metallic raceway may be bonded to cabinets, 
boxes and panelboards by double locknut and bushing to ensure the metallic parts are all 
effectively grounded. 
 
3.2.24 Conduit or raceways through which moisture may enter and contact energized 
live parts shall be sealed or plugged at either or both ends with conduit seals where portions of 
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an interior raceway system are exposed to widely different temperatures, e.g., circulation of air 
from a warmer to a cooler section through the raceway shall be prevented by conduit seals. 
 
3.2.25 Install pull boxes in conduit at intervals of 200 feet or less except when these 
intervals will place the pull box cover in a finished floor area or non-accessible place, the 
interval may be extended to a maximum distance of 300 feet.  Request for each deviation or 
extension of interval shall be made and approval granted by the Engineer before proceeding 
with the installation.  If any conduit run is found to be greater than 300 feet and the contractor 
has not secured prior approval from the engineer, a new raceway shall be installed to replace 
the deficient one at the contractor's expense.  
 
3.2.26 Underground Work: 
 
1. Excavation and backfilling for underground conduit systems shall be in 
accordance with Division 2 "Sitework" and Section on "Excavation and Backfill."  Minimum 
cover for exterior underground conduit shall be 30" over conduit unless otherwise noted on the 
Drawings. 
 
2. Place color-coded metallic identification tape approximately 12" above all 
underground systems.  Tape shall be continuously printed with "CAUTION" in large bold 
letters.  A second printed line shall indicate the type of cable beneath (i.e. 12 kV, 480 V, 208V, 
telephone, etc).  Use yellow tape for electric and green for telephone. 
 
3. All raceways exiting from under the building slab shall be metallic as allowed by 
the NEC, unless the drawings specifically indicate otherwise. 
 
3.2.27 Conduit Installed in Concrete: 
 
1. Conform to applicable portion of Section 703 of ACI Standard Code for 
reinforced concrete. 
 

2. Conduit: Rigid Steel, IMC or EMT; except do not install EMT in concrete slabs 
that are in contact with soil, gravel or vapor barriers. 

 
3. Align and run conduit in direct lines. 

 
4. Locate conduits in center third of concrete slab thickness.  Outside conduit 
diameter not to exceed 1/3 concrete slab thickness.  Install no conduit in concrete slabs of less 
than 3" thick. 
 
5. Conduits in concrete slabs shall not cross at an angle of less than 45 degrees. 
 



 

Alabama Port Authority  

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-94 | P a g e  

 

 

  

6. Conduits shall not pass through beams except when shown on the Drawings. 
 

7. Space vertical installation of conduit through concrete slabs not closer than three 
diameters on center. 

 
8. Space between conduit in slabs not closer than six diameters apart, except one 

conduit diameter at conduit crossings. 
 

9. Where conduits rise through floor slabs, curved portion of bends shall not be 
visible above finish floor. 

 
10. Medium voltage conduit shall have radius elbows with a minimum bend radius 

of 5’.  All turns shall have gentle sweeps. 
 
3.2.28 Cleaning: Clean conduit systems by wire rat brush and mandrel.  Totally remove 
all moisture prior to building finishes being installed. 
 
3.2.29 Conduit Straps: All straps used to hold surface mounted conduit shall have two holes.  

These shall be installed in all accessible areas to 12’ above grade.  Conduit install in 
areas exposed to weather or water shall be corrosion resistant as indicated on the 
Drawings. 

 
3.2.30 Install Conduit as Follows: 
 

A. In complete runs before pulling in cables or wires. 
 

B. Flattened, dented or deformed conduit is not permitted.  Remove and replace the 
damaged conduits with new undamaged material. 

 
C. Assure conduit installation does not encroach into the ceiling height headroom, 

walkways, or doorways. 
 

D. Cut square with a hacksaw, ream, remove burrs, and draw up tight. 
 

E. Mechanically and electrically continuous. 
 

F. Independently support conduit.  Do not use other supports i.e. (suspended 
ceilings, suspended ceiling support members, lighting fixtures, mechanical 
piping, or mechanical ducts). 

 
G. Support within one foot of changes of direction, and within one foot of each 

enclosure to which is connected. 
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H. Close ends of empty conduit with plugs or caps at the rough-in stage to prevent 

entry of debris, until wires are pulled in. 
 

I. Secure conduits to cabinets, junction boxes, pull boxes and outlet boxes with 
bonding type locknuts.  For rigid and IMC conduit installations, provide a 
locknut on the inside of the enclosure, made up wrench tight.  Do not make 
conduit connections to junction box covers. 

 
3.2.31 Conduit Bends: 
 

A. Make bends with standard conduit bending machines. 
 

B. Conduit hickey may be used for slight offsets, and for straightening stubbed out 
conduits. 

 
C. Bending of conduits with a pipe tee or vice is prohibited. 

 
D. Medium voltage conduits shall have minimum radius of 5’. 

 
3.2.32 Layouts and Homeruns: 
 

A. Install conduit with wiring, including homeruns, as shown. 
 

B. Deviations: Make only where necessary to avoid interference’s and only after 
drawings showing the proposed deviations have been submitted to and 
approved by the Engineer. 

 
3.2.33 Conduit Identification: Paint all conduit runs every ten feet.  Conduits shall be 

painted the following colors: 
 
208V and 240V  White 
480V   Orange 
 Controls   Green 
 
3.2.34 Furnish and install pull wire in all empty conduits. 
 
3.3 Duct Bank Cable Installation Planning: 
 
3.3.1 CABLE INSTALLATION: The Contractor shall obtain from the manufacturer an 

installation manual or set of instructions which addresses such aspects as cable 
construction, insulation type, cable diameter, bending radius, cable temperature, 
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lubricants, coefficient of friction, conduit cleaning, storage procedures, moisture seals, 
testing for and purging moisture, etc.  The Contractor shall then perform pulling 
calculations and prepare a pulling plan which shall be submitted along with the 
manufacturers instructions in accordance with SUBMITTALS. 

 
3.3.2 Cable Installation Plan and Procedure: Cable shall be installed strictly in accordance 

with the cable manufacturer's recommendations.  Each circuit shall be identified by 
means of a fiber, laminated plastic, or non-ferrous metal tags, or approved equal, in each 
manhole, handhole, junction box, and each terminal.  Each tag shall contain the 
following information; cable type, conductor size, circuit number, circuit voltage, cable 
destination and phase identification.  

 
3.3.3 Cable Inspection: The cable reel shall be inspected for correct storage positions, signs of 

physical damage, and broken end seals.  If end seal is broken, moisture shall be 
removed from cable in accordance with the cable manufacturer's recommendations.  

 
3.4 Duct Bank Cable Installation: 
 
3.4.1 Duct Cleaning: Duct shall be cleaned with an assembly that consists of a flexible 

mandrel (manufacturers standard product in lengths recommended for the specific size 
and type of duct) that is 1/4 inch less than inside diameter of duct, 2 wire brushes, and a 
rag. The cleaning assembly shall be pulled through conduit a minimum of 2 times or 
until less than a volume of 8 cubic inches of debris is expelled from the duct. 

 
3.4.2 Duct Lubrication: The cable lubricant shall be compatible with the cable jacket for cable 

that is being installed.  Application of lubricant shall be in accordance with lubricant 
manufacturer's recommendations. 

 
3.4.3 Cable Installation: The Contractor shall provide a cable feeding truck and a cable 

pulling winch as required.  The Contractor shall provide a pulling grip or pulling eye in 
accordance with cable manufacturer's recommendations.  The pulling grip or pulling 
eye apparatus shall be attached to polypropylene or manilla rope followed by lubricant 
front end packs and then by power cables.  A dynamometer shall be used to monitor 
pulling tension.  Pulling tension shall not exceed cable manufacturer's 
recommendations.  The Contractor shall not allow cables to cross over while cables are 
being fed into duct.  For cable installation in cold weather, cables shall be kept at 50 
degrees F temperature for at least 24 hours before installation.  

 
3.4.4 Cable Installation Plan: The Contractor shall submit a cable installation plan for all cable 

pulls in accordance with the detail drawings portion of paragraph SUBMITTALS. Cable 
installation plan shall include:   

 



 

Alabama Port Authority  

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-97 | P a g e  

 

 

  

a. Site layout drawing with cable pulls identified in numeric order of expected pulling 
sequence and direction of cable pull. 

b. List of cable installation equipment. 
c. Lubricant manufacturer's application instructions. 
d. Procedure for resealing cable ends to prevent moisture from entering cable.  
e. Cable pulling tension calculations of all cable pulls. 
f. Cable percentage conduit fill.  
g. Cable sidewall thrust pressure. 
h. Cable minimum bend radius and minimum diameter of pulling wheels used.  
i. Cable jam ratio.  
j. Maximum allowable pulling tension on each different type and size of conductor.  
k. Maximum allowable pulling tension on pulling device.  

 
3.5 Duct Line: Cables shall be installed in duct lines where indicated.  Cables shall not be 

spliced in the duct bank.  Neutral and grounding conductors shall be installed in the 
same duct with their associated phase conductors. 

 
3.6 DUCT LINES 
 
3.6.1 Requirements: Numbers and sizes of ducts shall be as indicated. Short-radius 

manufactured 90-degree duct bends may be used only for pole or equipment risers, 
unless specifically indicated as acceptable.  The minimum manufactured bend radius 
shall be 18 inches for ducts of less than 3 inch diameter, and 36 inches for ducts 3 inches 
or greater in diameter.  Otherwise, long sweep bends having a minimum radius of 25 
feet shall be used for a change of direction of more than 5 degrees, either horizontally or 
vertically.  Both curved and straight sections may be used to form long sweep bends, 
but the maximum curve used shall be 30 degrees and manufactured bends shall be 
used.  Ducts shall be provided with end bells whenever duct lines terminate in 
manholes or handholes. 

 
3.6.2 Treatment: Ducts shall be kept clean of concrete, dirt, or foreign substances during 

construction.  Field cuts requiring tapers shall be made with proper tools and match 
factory tapers.  A coupling recommended by the duct manufacturer shall be used 
whenever an existing duct is connected to a duct of different material or shape.  Ducts 
shall be stored to avoid warping and deterioration with ends sufficiently plugged to 
prevent entry of any water or solid substances.  Ducts shall be thoroughly cleaned 
before being laid.  Plastic ducts shall be stored on a flat surface and protected from the 
direct rays of the sun. 

 
3.6.3 Concrete Encasement: Ducts requiring concrete encasements shall comply with NFPA 

70, except that electrical duct bank configurations for ducts 6 inches in diameter shall be 
determined by calculation and as shown on the drawings.  The separation between 
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adjacent electric power and communication ducts shall conform to IEEE C2.  Duct line 
encasements shall be monolithic construction.  Where a connection is made to a 
previously poured encasement, the new encasement shall be well bonded or doweled to 
the existing encasement.  The Contractor shall submit proposed bonding method for 
approval in accordance with the detail drawing portion of paragraph SUBMITTALS.  At 
any point, except railroad and airfield crossings, tops of concrete encasements shall be 
not less than the cover requirements listed in NFPA 70. Where ducts are jacked under 
existing pavement, rigid steel conduit will be installed because of its strength.  To 
protect the corrosion-resistant conduit coating, predrilling or installing conduit inside a 
larger iron pipe sleeve (jack-and-sleeve) is required. Ducts shall be securely anchored to 
prevent movement during the placement of concrete and joints shall be staggered at 
least 6 inches vertically. 

 
3.7   Duct Bank Installation 
 
3.7.1 Duct banks shall consist of multiple conduit assemblies encased in flowable fill 
concrete as described in Section 03303 and installed with top of duct bank not less than 30 
inches below established grade where possible. Duct bank assemblies shall conform to the 
requirements indicated on contract drawings. Duct banks shall be encased in flowable fill 
concrete throughout all spans between manholes, including spans which cross under roads to 
be cut and repaired, unless otherwise shown on drawings. Duct assignment shall maintain a 
uniform end to end configuration for all duct throughout the span, except where otherwise 
shown on drawings. 
 
3.7.2 Conduit shall be thoroughly cleaned before using or laying. During construction 
and after the duct line is completed, the ends of the conduit shall be plugged to prevent water 
from washing mud into the conduit or manholes utilizing 4" universal duct plugs. Particular 
care shall be taken to keep the conduit clean and free of concrete, dirt, and any other foreign 
substance during construction. 
 
3.7.3 Duct lines shall be laid to a minimum grade of 2 inches per 100 feet. Grade may 
be from one manhole to the next or both ways from a high 'point between manholes, depending 
on the contour of the finished grade. The minimum 2% grade shall apply to all duct lines, 
including those within encasement pipe installed by boring and jacking. 
 
3.7.4 Where Possible, duct banks shall be installed so that the top of the concrete in 
encased duct banks is not less than 48 inches below finished grade or finished paving at any 
point. 
 
3.7.5 Changes in direction of runs exceeding a total of 10 degrees, either vertical or 
horizontal, shall be accomplished by long-sweep bends having a minimum radius of 25 feet, 
except that manufactured bends may be used at ends of short runs of 100 feet or less and then 
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only at or close to the end of the run. Long-sweep bends may be made up of one or more curved 
or straight sections or combinations thereof. Manufactured bends shall have a minimum radius 
of 36 inches for 4" duct. 
 
3.7.6 Conduit shall terminate in end bells where duct lines enter existing manholes. 
Unless otherwise required as a result of overbuilds, duct banks shall be terminated no closer 
than 18" to the roof or floor of the manhole. Conduit entrances shall enter the manhole, as near 
as practicable, equidistant between the floor and the roof. Conduit entrances on opposite ends 
of the manhole shall be at the same level. Conduit entering the end walls of the manhole shall 
be centered between the side walls. To avoid the possibility of blocked ducts, duct banks 
entering side walls shall have a minimum vertical clearance of 4" from duct banks entering the 
adjacent end wall. 
 
3.7.7 The completed duct bank shall contain a copper conductor placed on top of the 
hardened flowable fill concrete to be used for duct bank location purposes. The conductor shall 
span the entire length of each completed duct bank between manholes with no break in 
electrical continuity. It shall enter each manhole via a separate penetration of the manhole wall. 
The penetration shall be located no more than 6" above the top of the manhole window, if 
present, or above the top row of 4" duct terminations, if no manhole window is present. The 
conductor shall be cut off after entering the manhole so that a minimum of 10' of the conductor 
extends into the manhole. The 10' length of conductor shall be secured in a loop using cable ties 
and stored within the manholes. The conductor shall consist of a shielded copper drop wire (22 
AWG) containing a minimum of 2 copper pairs. 
 
3.7.8 After the duct line has been completed, a standard flexible mandrel not less than 
12-inches long, with a diameter approximately 1/4 inch less than the inside diameter of the 
conduit, shall be pulled through each conduit, after which a brush with stiff bristles shall be 
pulled through each conduit to make certain that no particles of earth, sand, or gravel have been 
left in the line. 
 
3.7.9 Pneumatic rodding may be used to draw in the lead wire. Non-metallic pull tape 
shall be left in all newly installed duct with each end tied to pulling irons in manhole. 
 
3.7.10 Where connection is made to an existing duct that is of a different material and 
shape from the duct line being installed, a suitable coupling of a type recommended by the duct 
manufacturer shall be used. 
 
3.7.11 Conduit joints in concrete encasement may be placed side by side horizontally 
but shall be staggered at least 6 inches vertically. 
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3.7.12 Duct separators shall be placed not greater than 4 feet on center. Ducts shall be 
securely anchored to prevent movement during the placement of concrete. At least 3 inches of 
concrete shall be provided at bottom, top, and sides. 
 
3.8 Entrance Window for Manholes:   
 
3.8.1 Entrance windows in manholes to accommodate new conduits shall be square or 
rectangular and shall be recessed in the manhole wall with a 4-inch frame that is 45 degrees to 
the plane of the interior wall. New windows shall be placed and centered horizontally on the 
wall or such to minimize the reduction in structural strength of the wall. Openings in the wall 
shall be made with a masonry saw. 
 
3.8.2 Any work on a wall of a manhole shall be such to insure no damage to existing 
installations. 
 
3.8.3 All seams shall be water tight and smooth. 
 
3.9 Work in Manholes and Cables Vaults: SAFETY 
 
3.9.1 The Contractor shall be required to submit his confined space entry and trench 
safety programs to the Owner for approval prior to Contractor personnel entering a manhole or 
vault. The contractor shall be responsible for testing, equipment, shoring, entry permits, and 
adherence to all local, state, and federal laws.  
 
3.9.2 The Contractor shall be responsible for ensuring that safe operating procedures 
are followed, work equipment is adequate, and personnel have received proper training. All 
atmospheric tests will be conducted by Contractor prior to Contractor personnel entering a 
manhole or vault.  
 
3.9.3 Smoking shall not be permitted. 
 
3.9.4 Open manholes shall be protected by fences, railings, signs, flags, or lights, as 
applicable. Body static electricity that may have accumulated shall be discharged to ground 
prior to personnel contact with manhole covers. Removal of manhole covers shall be performed 
by two men using hooks and employing proper lifting techniques. All manhole covers in the 
immediate vicinity of the duct system where work is to be performed shall be removed to 
permit adequate ventilation. 
 
3.9.5 Use of torches, furnaces or other open flame, heat-generating devices shall not be 
permitted in manholes. 
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3.9.6 Each time work is begun, excessive water shall be removed or pumped from the 
manhole vault or duct runs, as required, prior to personnel entrance. 
 
3.9.7 Vapor tests will be performed to ensure that the presence of explosive gases is 
below dangerous concentration levels (less than 25 percent by volume). Oxygen deficiency test 
will also be performed.  
   
3.9.8 Above environmental tests will be performed each time work is started or at the 
initial crew change and will be repeated in a time interval not to exceed 8 hours. If prolonged 
forced ventilation is required, the time interval for additional tests will not exceed 2 hours. 
 
3.9.9 Two persons will be present during manhole operations: one person enters the 
manhole, the other will remain outside. The outside person will be equipped with a 
communication device to call for help. 
 
3.9.10 If environmental tests indicate atmosphere is not safe, blowers or ejectors shall be 
used to clear all manholes or cable vaults of vapors, fumes, and gases to a safe level. 
 
3.9.11 Blowers shall be operated continuously while work is being performed and until 
work is completed. 
 
3.9.12 Blowers shall not be placed in the manhole or cable vault, but shall be located 
downwind on the surface at a distance not less than 5 feet from the open manhole or cable vault 
to assure a safe operating atmosphere. Engine driven equipment shall be located downwind 
from manholes and shall have ducted exhausts away from manhole opening. 
 
3.9.13 Ladders of the proper length and type (wood or fiberglass) shall be used for 
entry into manholes. 
 
3.9.14 The Contractor shall locate all engine driven equipment downwind from 
manholes. 
 
3.10 Boxes: 
 
3.10.1 Attach boxes to concrete formwork, or to other surrounding building material. 
Provide additional junction and pull boxes where injury to insulation or deformation of wire 
would occur due to excessive pulling resistance.  When several feeders pass through a common 
pull box, tag each feeder separately, indicating electrical characteristics and destination. 
 
1. Boxes shall be accurately located.   
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2. Pull boxes shall be at least the minimum size required by NFPA 70 and of code-
gauge galvanized sheet steel, or compatible with nonmetallic raceway systems, except where 
cast-metal boxes are required in locations specified herein.  Furnish boxes with screw-fastened 
covers.  Where several feeders pass through a common pull box, tag feeders to indicate clearly 
electrical characteristics, circuit number, and panel designation. 
 
3.10.2 Recessed Installation: Boxes and covers shall be installed so that the covers are 
flush with the finished surfaces.  Boxes in masonry or tile construction shall have masonry 
boxes or boxes with square cut tile covers.  Do not cut concrete block through its entirety in 
order to accommodate any type box.  "Handy" boxes shall not be used. 
 
3.10.3 Boxes in Partitions: Through type boxes are not permitted except where shown 
on electrical drawings.  Recessed outlet boxes, cabinets, consoles, etc., when shown located 
back-to-back shall be provided with 1/2" fiberglass insulation between the boxes. 
 
3.11 Wiring: 
 
3.11.1 General: Conductors shall not be installed until conduit system is complete.  
Bending radius of insulated wire or cable shall not be less than the minimum recommended by 
wire or cable manufacturer.  Maximum pulling tension of any wire or cable shall not exceed 
manufacturer's recommended values.  Do not injure insulation while installing wire in conduits. 
 
3.11.2 Color Coding: Conductors of size No. 6 and smaller shall have color-coded 
insulation.  Sizes larger than No. 6 may have color-coded insulation or color-coded tape for the 
purpose.  Should tape be used, cover not less than 2" of conductor within the enclosure. 
 
3.11.3 Green shall be used only as the grounding conductor.  White or gray shall be 
used only as the grounded conductor which is the neutral conductor.  The neutral shall not be 
used as the grounding conductor or the grounding conductor shall not be used as the neutral. 
 
3.11.4 When more than one neutral is installed in a single raceway, the first neutral 
shall be identified with white color, and the second neutral shall be identified with gray color. 
 
3.11.5 Intercommunications, communications, temperature control, and fire alarm 
conductors shall be color coded or permanently tagged for identity.  If tagged, conductor colors 
shall not include white, gray or green base color or stripes.  Colors shall comply with the 
Insulated Power Cable Engineers Association (IPCEA) method K-2.   
 
3.11.6 Conductors in Parallel: Conductors connected in parallel (electrically joined at 
both ends to form a single conductor) shall be of the same length, of the same conductor 
material, the same circular-mil area, the same insulation types and terminate in the same 
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manner.  Where installed in separate raceways or cables, the raceways or cables shall have the 
same physical characteristics. 
 
3.11.7 Wiring in switchboards, panelboards, junction cabinets, etc., shall be neatly 
formed to present a neat and orderly appearance. 
 
3.11.8 A single neutral may be installed for three branch circuits (power) provided each 
of the three is from a different phase.  
 
3.11.9 Except for control wiring, the minimum size of wire shall be No. 12 AWG.  For 
all lighting and receptacle circuits that are in excess of 100', the minimum wire size shall be No. 
10 AWG.  The contractor shall verify circuit length prior to pulling wire.  Circuits found to be 
greater than 100' with #12 AWG wire shall be removed and repulled with #10 AWG wire at the 
contractor’s expense.  The #10 AWG wire shall be for the home run circuits and travelers in 
three-way switching only. 
 
3.11.10 Interconnections of control wiring shall be on identified numbered terminal 
strips. 
 
3.11.11 Splices (Low Voltage): Splices shall be permitted in junction boxes, outlet boxes 
of other permanently accessible locations.  Conductors No. 6 or smaller shall be spliced with 
devices approved by Underwriters Laboratories, Inc., as splicing connectors.  Splices in 
conductors larger than No. 6 shall be accomplished with devices approved by Underwriters 
Laboratories as pressure cable connectors.  Medium voltage cables shall not be spliced except 
where tying into existing cables.  Where multiple spices exist, all splices shall be eliminated 
except as required for the new installation. 
 
3.11.13 Splices made in underground boxes or wet locations shall be made with 
commercial, UL approved cast resin splicing kit (120 volt circuits or greater).  Splices for low 
voltage circuits may not be made below grade or in wet/damp locations.  Splice requirements 
for medium voltage cables are covered under section for medium voltage cables and 
accessories. 
 
3.12 Wire Pulling Lubrication: Shall be used when any wire is pulled by mechanical 
means.  Wire and cable shall be carefully handled during installation.  Soap flakes or vegetable 
soaps shall not be used for lubrication. 
 
3.13 Equipment Identification: Secure tags and markers to each item of equipment.  
Secure all cabinet nameplates with self-tapping screws or machine screws and nuts.  Do not rely 
on adhesive mounting.  Name tags for equipment operated from normal power shall be "Black."  
Name tags for equipment operated from emergency power shall be "Red."  All medium voltage 
cables shall be identified as specified under section for medium voltage cables and accessories. 
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3.14 Sleeves, Inserts and Supports: 
 
3.14.1 Equipment Supports: Concrete bases and structural steel to support this 
Division's equipment and raceways, and not specifically shown on Structural or Architectural 
Drawings shall be furnished by Contractor whose equipment or raceways is to be supported.  
Equipment installed outdoors on concrete slabs shall be provided with an 8" raised concrete 
base, 4” of which shall be above finished grade.  All equipment shall be bolted to equipment 
pad with a minimum of ½” stainless steel bolts. 
 
3.14.2 Setting in Concrete: Place all inserts in concrete forms prior to time concrete is 
poured.  If additional inserts are required in existing concrete work, use self-drilling screw 
anchors. 
 
3.14.3 Support Spacing: Comply with codes and regulations referenced earlier and as 
follows: 
 
1. Support no electrical work from piping, ductwork, etc.  Where metal decking is 
used, provide supports independent of decking so that loads will not be transferred to decking.  
Drill through decking and secure supports to concrete slab. 
 
2. Vertical conduit inside building shall be supported at each floor level and at 10'0" 
intervals. 
 
3. Support conduit within one foot of changes of direction, and within one foot of 
each enclosure to which it is connected. 
 
3.15 Caulking and Seals: 
 
3.15.1 Where conduits, wireways, and other electrical raceways pass through fire 
partitions, fire walls, smoke partitions, or floors, install a fire stop that provides an effective 
barrier against the spread of fire, smoke and gases.  Fire stop shall be rock wool fiber, silicone 
foam sealant or approved equal.  Completely fill and seal clearances between raceways and 
openings with the fire stop material.  Adhere to manufacturer's installation instructions. 
 
3.15.2 At floor, exterior wall, and roof conduit penetrations, completely seal clearances 
around the conduit and make watertight. 
 
3.16 Painting: 
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3.16.1 Finish in areas not listed or otherwise noted shall be black enamel. 
 
3.16.2 Hangers, supports, structural steel and equipment that are not factory finished 
shall be prime coated and finished coated with color to match the area in which it will be 
located. 
 
3.16.3 Electric equipment that is factory finished and has damaged finish shall be 
touched up to match the factory finish.  Surface shall be sanded, primed, and two coats of 
factory supplied paint shall be applied. 
 
3.16.4 All surfaces that are to be painted shall be free of rust, scale, oil and grease before 
prime coat is applied. 
 
3.17 Grounding: Ground and bond in accordance with NEC Article 250 and other 
applicable articles. 
 
3.17.1 Provide an equipment grounding conductor which shall be separate from the 
electrical system neutral conductor.  The equipment grounding conductor shall be colored 
green.  It shall be continuous from a connection at the Service Entrance Equipment Ground to 
all switchboards, distribution and branch panelboards.  Equipment grounding conductors shall 
be provided in all branch circuits serving convenience outlets, receptacles, portable and 
permanently installed electrical appliances, equipment apparatus and other miscellaneous 
metal enclosing bodies including light switch boxes normally within contact of personnel.  
Branch circuit grounding conductors shall be sized in accordance with the National Electrical 
Code.  Connections at panelboards, outlets, equipment and apparatus shall be made in an 
approved and permanent manner.  Resistance to ground shall not exceed 15 ohms. 
 
3.17.2 Bond bushings of the raceway system to ground lugs in boxes, cabinets, motors 
and equipment to assure electrical continuity of all metallic components of the electrical 
systems.  Comply with the requirements of NEC Articles 250D, 250E, 250F, 250G, 250J and 
250K. 
 
3.18 Underground Raceway Markings: Provide monument marker above 
underground junction or pull boxes and at the ends of any "Stub Out" raceway.  See monument 
marker detail in these Specifications. 
 
3.19 Junction Box Marking: All junction boxes shall be provided with the following 
markings. 
 
3.19.1 208 or 240 volt boxes: Paint white and mark with panelboard/circuit number. 
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3.19.2 Controls Paint Green. 
 
3.16 Testing: 
 
3.16.1 At the completion of the installation of the conductors or cables into the raceway 
systems, tests shall be conducted by "megger" to ascertain that the insulation for the conductors 
or cables has not been damaged.  Megger test each feeder and branch circuit conductor or cable 
with an instrument capable of producing approximately 500 volts for conductors or cables 
insulated with 600 volt insulation. 
 
3.16.2 The minimum insulation resistance shall be 100 megohms per 1000 feet of 500 
kCMIL conductors or smaller insulated with THW or THWN, and 1,000 megohms per 100 feet 
of 500 kCMIL conductors or smaller insulated with XHHW or other cross-linked insulation. 
 
 END OF SECTION 
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SECTION 16101/CONDUCTOR AND CABLE IDENTIFICATION 
 
1.0 GENERAL 
 
1.1 Drawings and general provisions of Contract, including General and 
Supplementary Conditions and Division-1 Specification Sections, apply to the work of this 
Section. 
 
1.2 This Section is a Division-16 Basic Materials and Methods Section, and is part of 
each Division-16 Section making reference to or requiring products specified herein. 
 
1.3 This Section provides the requirements for identification of grounded conductors 
(neutral); grounding conductors ungrounded conductors and terminals. 
 
1.4 Grounded Conductor (neutral), Size No. 6 AWG or smaller, shall be identified by 
a continuous white or natural gray outer finish along its entire length.  Sizes larger than No. 6 
AWG shall be identified either by a continuous white or natural gray outer finish along its 
entire length or at the time of installation by a distinctive white or gray marking at its 
terminations. 
 
1.5 A continuous white or natural gray covering on a conductor or a termination 
marking of white or natural gray color shall be used only for the grounded conductor (neutral). 
 
1.6 Terminals to which a grounded conductor is to be connected shall be 
substantially white in color or identified by white markings. Other terminals shall be a different, 
readily distinguishable color, or by markings in different, readily distinguishable colors. 
 
1.7 Grounding Conductor Size No. 6 AWG or smaller shall be identified by a 
continuous green outer finish along its entire length.  Sizes larger than No. 6 AWG shall be 
identified either by a continuous green outer finish along its entire length or at the time of 
installation by a distinctive green marking at its termination. 
 
1.8 Terminals to which grounding conductors are connected shall be green in color. 
 
1.9 A continuous green covering on a conductor or a termination marking of green 
shall be used only for the grounding conductor. 
 
1.10 Medium voltage cables shall have a permanent type-written label applied to each 
end of a cable and in all manholes, switches, and other terminations.  Label shall identify feeder 
number, phase, manhole or switch number. 
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2.0 PRODUCTS 
 
2.1 Comply with the Section 16100, "Basic Materials and Methods." 
 
3.0 EXECUTION 
 
3.1 Identification of conductors shall follow the colors set forth herein for the 
electrical characteristics as indicated: 
 
120/240 Volt Single Phase 3 Wire 
 
Neutral White or Gray 
Line 1 Black 
Line 2 Red 
Grounding Conductor Green 
 
120/208 Volt Three Phase 4 Wire WYE 
 
Neutral White or Gray 
Phase A Black 
Phase B Red 
Phase C Blue 
Grounding Conductor Green 
 
3.2 Control conductors shall be color coded or permanently tagged for identification.  
The colors shall not include white, gray, or green base colors or stripes (tracers) unless these 
colors are used as grounded conductors or grounding conductors. 
 
3.3 For direct current (DC) systems, Black shall be negative and Red shall be 
positive. 
 
3.4 A single color conductor other than white, gray or green may be used when the 
conductors are identified with number tags or numbered wire. 
 
3.5 Identification shall be provided at terminations of the conductors and at junction 
boxes, terminals or cabinets when multi conductors are installed at these locations. 
 
 
 END OF SECTION 
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SECTION 16102/PVC RACEWAYS 
 
1.0 GENERAL 
 
1.1 Drawings and general provisions of Contract, including General and 
Supplementary Conditions and Division-1 Specification Sections, apply to the work of this 
Section 
 
1.2 This Section is a Division-16 Basic Materials and Methods Section, and is part of 
each Division-16 Section making reference to or requiring products specified herein. 
 
1.3 Submittals: Submit the producer's standard descriptive data sheets for each type 
of product being provided.  Mark the data sheet for the product being provided with an 
identifying mark or arrow. 
 
2.0 PRODUCTS 
 
2.1 PVC Conduit and Fittings: Conduit shall be made of polyvinylchloride, Schedule 
40, pipe, conforming to ASTM D 1785.  Fittings shall be Schedule 40, socket type, solvent weld, 
complying with ASTM C 2466.  Joints shall be watertight.  Threaded type fittings may be used 
only for Schedule 80 Conduit.  Fittings for Schedule 80 conduit shall comply with ASTM D2464. 
 
2.2 Bends: Bends on conduit runs exceeding 50 feet shall be non-corrosive metallic.  
Bends on short runs may be PVC type and shall be factory or field fabricated using 
manufacturer approved heat boxes.  Field fabricated bends using blowtorch are not acceptable.  
All elbows 2-1/2" and larger shall be PVC or bitumastic coated rigid steel conduit.  All medium 
voltage conduit bends shall have a minimum of 5’ radius. 
 
3.0 EXECUTION 
 
3.1 Installation: Install where shown on the drawings and in compliance with 
manufacturer's instructions.  Bends shall be smooth and uniform. All stub-ups, regardless of 
size, shall be PVC or bitumastic coated rigid steel below grade before penetrating slab.  Place 
and join conduit, fittings and appurtenances as shown on the drawings and specified herein. 
 
3.2 Jointing: Pipe and fittings shall be cement welded or threaded (only for Schedule 
80 conduit) and made watertight.  All joints shall be cleaned with solvent or sanded smooth 
prior to application of cement. 
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3.4 Supports: Support conduit in compliance with Table 347-8 of the National 
Electrical Code.  Where conduit racks are used, do not bundle or lay conduit on top of each 
other.  A minimum 1/8 inch spacing shall be maintained between parallel runs. 
 
 END OF SECTION 
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SECTION 16105/EXCAVATION AND BACKFILL 
 
1.0 GENERAL 
 
1.1 Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division-1 Specification Sections, apply to the work of this 
Section. 
 
1.2 This Section is a Division-16 Basic Materials and Methods Section, and is part of 
each Division-16 Section making reference to or requiring products specified herein. 
 
2.0 PRODUCTS 
 
2.1 Sand: Clean, hard, uncoated grains free from organic matter or other deleterious 
substances.  Sand for backfill shall be of a grade equal to mortar sand, with 95% passing a No. 8 
sieve, and not more than 8% passing a No. 100 sieve. 
 
2.2 Gravel: Clean, well-graded hard stone or lime rock gravel, free from organic 
material.  Size range to be from No. 4 screen retentions to 1". 
 
2.3 Earth: Must be free of stones, wood, roots or rubbish. 
 
2.4 Identification Tape: Polyethylene 0.004" thickness minimum, with metalized 
locator, 6" wide, yellow or green in color, black letters indicating electrical for all new conduits 
and duct banks. 
 
3.0 EXECUTION 
 
3.1 Ditching and Excavation: Shall be performed by hand wherever the possibility of 
encountering obstacles or any existing utility lines.  The Contractor will be totally responsible to 
insure that no utility or service interruptions shall be caused and that no existing utilities or 
obstructions will prohibit installations of service under this Contract at proper grade and 
location.  Where clear and unobstructed areas are to be excavated, appropriate machine 
excavation methods may be employed.  Avoid use of machine excavations within the limits of 
the building lines except when machine weights and operation will not damage sub-surface 
structural components or piping.  Verify underground utilities prior to start of excavation. 
 
3.2 Bedding: Excavate to bottom grade of raceway to be installed, and shape bed of 
undisturbed earth to contour of conduit for a width of at least 5% of the conduit diameter.  If 
earth conditions necessitate excavation below raceway grade, bring the bed up to the proper 
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elevation with clean, dry sand deposited in 6" layers and firmly tamped by mechanical means.  
If sub-cut exceeds 12" or if bed is of an unstable nature, a 6" minimum layer of rock will be 
required before sand bedding begins. 
 
3.3 Placing: Conduit shall be carefully handled into place in the excavation.  Avoid 
knocking loose soil from the banks of the trench into the conduit bed.  Coated conduit shall 
have special handling slings to prevent damage to the coating.  All holidays in the conduit 
coating shall be touched in before beginning back filling. 
 
3.4 Backfilling: Deposit earth or sand carefully in 6" layers, maintaining adequate 
side support.  Compact fill in 6" layers, using mechanical means up to the top elevation of the 
conduit and 12" layers to finish grade. 
 
3.5 Identification: Provide identifying metalized plastic warning tape above non-
metallic conduit and standard plastic warning tape above metal conduit.  Warning tape shall be 
placed approximately 12" above the conduit.  Replace surface to the original condition, i.e., 
sodding, sprigging, and fine grading. 
 
3.6 Excavation shall be maintained in satisfactory condition during the progress of 
the work.  Sub-surface structures shall be constructed in adequately sized excavations and 
dewatering equipment shall be installed and properly maintained.  Shoring shall be employed 
in the event of unstable soil conditions, and in all cases to protect materials and personnel from 
injury. 
 
 END OF SECTION 
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SECTION 16170/GENERAL WIRING DEVICES 
 
1.0 GENERAL 
 
1.1 Drawings and general provisions of Contract, including General and 
Supplementary Conditions and Division-1 Specification Sections, apply to work of this Section. 
 
1.2 Division-16 Basic Electrical Materials and Methods Sections apply to work of this 
Section. 
 
1.3 Submittals: Submit the producer's standard descriptive data sheets for each type 
of product being provided.  Mark the data sheet for the product being provided with an 
identifying mark or arrow. 
 
1.4 Samples: Submit with the Submittal Package the following items and a detailed 
manufacturer's specification sheets: 
 
 a. Duplex Receptacle (5-15R or 5-20R). 
 b. Single Pole, 20 amp Switch. 
 c. Double Pole, 20 amp Switch (if used). 
 d. GFI type Receptacle. 
 e. Weatherproof receptacle cover. 
 f. Switch and receptacle Plates. 
 
2.0 PRODUCTS 
 
2.1 Acceptable Producers: Leviton, Hubbell, Pass and Seymour, or Eagle Electric. 
 
2.2 General: Devices shall be specification grade.  Use ivory finished devices 
throughout except as hereinafter noted otherwise.  See Electrical Drawings for gang switches, 
receptacles and notes for special wiring devices. 
 
2.3 Switches: The following features shall be provided: abuse resistant nylon toggle, 
color coded base, one piece rivetless copper alloy spring contact arm & terminal plate, one piece 
integral grounding terminal with #8 brass screw, stainless steel automatic grounding clip, back 
wiring, one piece rivetless copper alloy spring contact arm and terminal plate.  Provide 20 amp 
switch for all circuits.  Provide 30 ampere switches for circuits exceeding 20 amperes but less 
than 30 amperes. 
 
2.3.1 Single Pole, 20 amp, 120/277 shall be Hubbell 1221 or approved equal. 
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2.3.2 Double Pole, 20 amp, 120/277V shall be Hubbell 1222 or approved equal. 
 
2.3.3 Three-Way, 20 amp, 120/277V shall be Hubbell 1223 or approved equal. 
 
2.3.4 Four-Way, 20 amp, 120/277V shall be Hubbell 1224 or approved equal. 
 
2.3.5 Single Pole, 30 amp, 120/277V shall be Hubbell 3031 or approved equal. 
 
2.4 Receptacles: 
 
2.4.1 Catalog numbers indicated below are for Hubbell devices.  Hubbell catalog 
numbers are used to give a standard for bidding purposes.  However, approved equals will be 
accepted as indicated in other sections of these specifications. 
 
 The device color shall be decided by the Architect from the standard colors of the 
manufacturer. 
 
 Where indicated on the Drawings, the following suffixes shall be added to the 
Hubbell catalog numbers depending on the required color finish: 
 
  I   Ivory 
  R   Red 
  GY   Grey 
  WHI   White 
  
 No suffix indicates black or brown color finish.  Add prefix IG to indicate 
isolated ground devices.  Add prefix GF to indicate ground fault interrupting devices. 
 
2.4.2 Single Receptacle Devices: 
 
 20 amp, 2 pole, 3 wire, 125V, NEMA 5-20R Hubbell #5361 
 30 amp, 2 pole, 3 wire, 125V, NEMA 5-30R Hubbell #9308 
 50 amp, 2 pole, 3 wire, 125V, NEMA 5-50R Hubbell #9360 
 20 amp, 2 pole, 3 wire, 250V, NEMA 6-20R Hubbell #5461 
 30 amp, 2 pole, 3 wire, 250V, NEMA 6-30R Hubbell #9330 
 50 amp, 2 pole, 3 wire, 250V, NEMA 6-50R Hubbell #9367 
 30 amp, 2 pole, 3 wire, 277V, NEMA 7-30R Hubbell #9315 
 50 amp, 2 pole, 3 wire, 277V, NEMA 7-50R Hubbell #9365 
 20 amp, 3 pole, 4 wire, 125/250V, NEMA 14-20R Hubbell #8410 
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 30 amp, 3 pole, 4 wire, 125/250V, NEMA 14-30R Hubbell #9430 
 50 amp, 3 pole, 4 wire, 125/250V, NEMA 14-50R Hubbell #9450 
 60 amp, 3 pole, 4 wire, 125/250V, NEMA 14-60R Hubbell #9460 
 20 amp, 3 pole, 4 wire, 250V, 3PH, No Neutral NEMA 15-20R  
  Hubbell #8420 
 30 amp, 3 pole, 4 wire, 250V, 3PH, No Neutral NEMA 15-30R  
  Hubbell #8430 
 50 amp, 3 pole, 4 wire, 250V, 3PH, No Neutral NEMA 15-50R  
  Hubbell #8450 
 60 amp, 3 pole, 4 wire, 250V, 3PH, No Neutral NEMA 15-60R  
  Hubbell #8460 
 
2.4.3 Duplex Receptacle Devices: The receptacle shall be specification grade and have 
the following features: back and side wiring, 0.032 inches thick brass triple wipe power contacts, 
brass center inset, all brass grounding system, impact resistant nylon face, thick wall thermoset 
base.  15 amp, 2 pole, 3 wire, 125V, NEMA 5-15R Hubbell #5252. 20 amp, 2 pole, 3 wire, 125V, 
NEMA 5-20R Hubbell #5352. 
 
2.4.4 Weatherproof receptacles shall be installed in a cast metal box with gasketed, 
weatherproof, cast-metal cover plate and gasketed cap over each receptacle opening.  Provide 
caps with a spring-hinged flap.  Provide UL listed receptacle in "wet locations."     
 
2.4.5 Ground-fault circuit interrupter (GFCI) receptacles shall be duplex type for 
mounting in standard outlet box.  Device shall be capable of detecting current leak of 6 
milliamperes or greater.  Meets UL 498 Receptacles UL 943 Class A GFCI devices, UL File 
E41978.  Hubbell GF5252.  Color to match other devices. 
 
2.4.6 Switched Duplex Receptacles: Provide separate terminals for each ungrounded 
pole.  Top receptacle shall be switched when installed. 
 
2.5 Device Plates: 
 
 Provide UL listed one-piece device plates for outlets to suit the devices installed.  
Except as noted below, all wiring device plates shall be 302 stainless steel, 0.032 in. thick.  Jumbo 
device plates shall be used on all walls, Hubbell ‘SJ’ series, 302 stainless steel or approved equal.  
Sectional type device plates will not be permitted.  Screws shall be machine-type with 
countersunk heads in color to match finish of plate. 
 
2.5.1 For metal outlets, plates on unfinished walls shall be zinc-coated sheet metal or 
cast metal having round or beveled edges.   
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2.5.2 Plates installed in wet locations shall be cast, gasketed and UL listed for "wet 
locations."  
 
2.5.3 Floor outlet cover plates and raceways shall be satin bronze or chrome plated. 
 
2.5.4 Boxes in which no devices are installed shall be equipped with blank plates. 
 
3.0 EXECUTION 
 
3.1 Determine door swings from architectural drawings before installing room 
switch boxes.  Install switches on latch side of door. 
 
3.2 Furnish template for receptacles, switches and other cutouts in casework to the 
Millwork supplier. 
 
3.3 Mount switches at standard height (48" above finished floor) except where 
shown otherwise on Drawings.  Where switches are located in tile wall finish, install them in 
tile, varying standard mounting height if necessary.  Do not mount over 48" above finished floor 
unless so indicated on the Drawings. 
 
3.4 Where several rows of lights are to be controlled, the switch nearest the door 
shall control the row nearest the interior wall, and the switch furthest from the door shall 
control the row furthest from the interior wall. 
 
3.5 Switches that control remote outlets, fans, etc., shall have engraved plastic 
nametags indicating the outlets, fans, etc. that are controlled. 
 
3.6 Prior to roughing-in wall outlet boxes, the Contractor shall verify from general 
construction drawings; door swings, type of wall finishes and locations for counters and work 
benches.  Do not scale the plans; location of devices is shown on plans in desired vicinity. The 
Contractor shall carefully locate devices symmetrically and in coordination with architectural 
features. 
 
3.7 Receptacle Outlets: 
 
3.7.1 Mounting Heights: Mounting heights for receptacle outlets shall be 18" above finished 

floor or as indicated on the Drawings.  Mounting heights for receptacles over 
casework shall be 8" above counter top. Verify all receptacle heights prior to rough-in.  
Provide a written description to the Engineer, prior to rough-in, any conflicts.  The 
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Contractor shall at his expense, be responsible for the relocation of any receptacle not 
installed according to these specifications. 

 
3.7.2 Provide NEMA 5-15R receptacles on circuits with two or more receptacles unless 

designated otherwise on the Drawings. 
 
3.7.3 Provide a NEMA 5-20R receptacle on circuits with only one receptacle indicated. 
 
3.8 Do not install outlets or switches back-to-back.  Provide at least 4 inches of clearance 

between boxes.  The Drawings are diagrammatic and outlets are not intended to be 
back-to-back even though they may appear to be shown that way. 

 
3.9 Miscellaneous Outlets: 
 
3.9.1 Install outlets for equipment as required by the particular item.  Verify that the 
plug provided with the equipment is compatible with the receptacle installed. 
 
3.10 Wiring Devices and Plates: 
 
 Wiring devices shall be rigidly installed properly aligned and plumb with wall 
and floor lines.  A device plate shall be furnished for each device.  Plates shall be installed with 
all four edges in continuous contact with the finish.  Plates shall not support the wiring devices.  
Gaskets shall be installed where necessary to insure watertight and vapor tight construction. 
 
 
 END OF SECTION 
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SECTION 16160/PANELBOARDS 

PART 1 GENERAL 

1.01 SCOPE 

A. The Contractor shall furnish and install the panelboards as specified and as shown on the 
contract drawings. 

1.02 REFERENCES 

A. The panelboards and all components shall be designed, manufactured and tested in accordance 
with the latest applicable standards of NEMA and UL as follows: 

1. UL 67 – Panelboards 

2. UL 50 – Cabinets and boxes 

3. NEMA PB1 

4. Fed. Spec. W-P-115C 

5. UL98 – Fusible Switches  

1.03 SUBMITTALS – FOR REVIEW/APPROVAL 

A. The following information shall be submitted to the Engineer: 

1. Breaker layout drawing with dimensions indicated and nameplate designation 

2. Component list 

3. Conduit entry/exit locations 

4. Assembly ratings including: 

a. Short-circuit rating 

b. Voltage 

c. Continuous current 

5. Cable terminal sizes 

6. Product data sheets 

1.04 SUBMITTALS – FOR CONSTRUCTION 

A. The following information shall be submitted for record purposes: 

1. Final as-built drawings and information for items listed in Paragraph 1.04, and shall 
incorporate all changes made during the manufacturing process 

2. Installation information 

3. Seismic certification and equipment anchorage details as specified 
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1.05 QUALIFICATIONS 

A. The manufacturer of the assembly shall be the manufacturer of the major components within the 
assembly. 

B. For the equipment specified herein, the manufacturer shall be ISO 9001 or 9002 certified. 

C. The manufacturer of this equipment shall have produced similar electrical equipment for a 
minimum period of five (5) years. When requested by the Engineer, an acceptable list of 
installations with similar equipment shall be provided demonstrating compliance with this 
requirement. 

1.06 REGULATORY REQUIREMENTS 

A. Panelboard overcurrent protective devices shall be selectively coordinated with all supply side 
overcurrent protective devices as required for this project by the National Electrical Code/NFPA 
70 Articles 645.27, 700.27, 701.27 and 708.54. 

B. The panelboards shall be UL labeled. 

1.07 DELIVERY, STORAGE AND HANDLING 

A. Equipment shall be handled and stored in accordance with manufacturer’s instructions. One (1) 
copy of these instructions shall be included with the equipment at time of shipment. 

1.08 OPERATION AND MAINTENANCE MANUALS 

A. Equipment operation and maintenance manuals shall be provided with each assembly shipped 
and shall include instruction leaflets, instruction bulletins and renewal parts lists where applicable, 
for the complete assembly and each major component. 

PART 2 PRODUCTS 

2.01 MANUFACTURERS 

A. Eaton  

B. Siemans 

C. Schneider Electric 

 
The listing of specific manufacturers above does not imply acceptance of their products that do not 
meet the specified ratings, features and functions. Manufacturers listed above are not relieved from 
meeting these specifications in their entirety. Products in compliance with the specification and 
manufactured by others not named will be considered only if pre-approved by the Engineer ten (10) 
days prior to bid date. 

2.02 RATINGS 

A. Panelboards rated 240 Vac or less shall have short-circuit ratings as shown on the drawings or 
panelboard schedules, but not less than 10,000 amperes RMS symmetrical. 

B. Panelboards rated 480 Vac shall have short-circuit ratings as shown on the drawings or 
panelboard schedules, but not less than 14,000 amperes RMS symmetrical. 
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C. Panelboards shall be labeled with a UL short-circuit rating. Series rated panelboards shall be 
provided with a label or manual stating the conditions of the UL series ratings.  Information in the 
manual shall include, at minimum: 

1. Size and type of upstream device 

2. Branch devices that can be used 

3. UL tested and listed series short-circuit rating 

2.03 CONSTRUCTION 

A. Interiors shall be completely factory assembled. They shall be designed such that switching and 
protective devices can be replaced without disturbing adjacent units and without removing the 
main bus connectors. 

B. Trims for branch circuit panelboards shall be supplied with a hinged door over all circuit breaker 
handles. Doors in panelboard trims shall not uncover any live parts. Doors shall have a semi flush 
cylinder lock and catch assembly. Door-in-door trim shall be provided.  Both hinged trim and trim 
door shall utilize three point latching. No tools shall be required to install or remove trim.  Trim 
shall be equipped with a door-actuated trim locking tab. Equip locking tab with provision for a 
screw such that removal of trim requires a tool, at the owner’s option. Installation shall be tamper 
resistant with no exposed hardware on the panelboard trim. 

C. Distribution panelboard trims shall cover all live parts. Switching device handles shall be 
accessible. 

D. Surface trims shall be same height and width as box. Flush trims shall overlap the box by 3/4 of 
an inch on all sides. 

E. A directory card with a clear plastic cover shall be supplied and mounted on the inside of each 
door. 

F. All locks shall be keyed alike. 

2.04 BUS 

A. Main bus bars shall be tin-plated copper sized in accordance with UL standards to limit 
temperature rise on any current carrying part to a maximum of 65 degrees C above an ambient of 
40 degrees C maximum. 

B. A system ground bus shall be included in all panels. 

C. Full-size (100%-rated) insulated stand-off neutral bars shall be included for panelboards shown 
with neutral. Bus bar taps for panels with single-pole branches shall be arranged for sequence 
phasing of the branch circuit devices. Neutral busing shall have a suitable lug for each outgoing 
feeder requiring a neutral connection. 200%-rated neutrals shall be supplied for panels 
designated on drawings with oversized neutral conductors. 

2.05 BRANCH CIRCUIT PANELBOARDS – CIRCUIT BREAKER 

A. The minimum short-circuit rating for branch circuit panelboards shall be 10,000 amperes 
symmetrical at 240 volts, and 14,000 amperes symmetrical at 480 volts, or as indicated on the 
drawings. Panelboards shall be fully rated. Panelboards shall be Eaton type Pow-R-Line 1X, 
Pow-R-Line 2X or Pow-R-Line 3X. 
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B. Bolt-on type, heavy-duty, quick-make, quick-break, single- and multi-pole circuit breakers of the 
types specified herein, shall be provided for each circuit with toggle handles that indicate when 
unit has tripped. 

C. All circuit breakers shall be thermal-magnetic type with common handle for all multiple pole circuit 
breakers. Circuit breakers shall be minimum 100-ampere frame.  Ratings through 100-ampere 
trip shall take up the same pole spacing. Circuit breakers shall be UL listed as type SWD for 
lighting circuits. 

1. Circuit breaker handle locks (ON position) shall be provided for all circuits that supply exit 
signs, emergency lights, energy management, and control system (EMCS) panels and fire 
alarm panels. 

2.06 DISTRIBUTION PANELBOARDS – CIRCUIT BREAKER TYPE 

A. Distribution panelboards equipped with bolt-on devices shall have interrupting ratings as indicated 
on the drawings. Panelboards shall be fully rated Panelboards shall be Eaton type Pow-R-Line 
3X or Pow-R-Line 4X. Panelboards shall have molded case circuit breakers as indicated below. 

B. Where indicated, provide circuit breakers UL listed for application at 100% of their continuous 
ampere rating in their intended enclosure. 

C. Main breakers, if furnished, shall be equipped with microprocessor based trip units that have 
integral Arc Flash Reduction trip feature.  The use of zone selective interlocking to emulate this 
function does not meet the intent of this specification and will not be allowed. 

D. Distribution circuit breakers shall be fixed mounted type and equipped with either microprocessor 
based trip units or thermal magnetic trip units as scheduled on the contract drawings. 

E. Provide shunt trips, bell alarms, and auxiliary switches as shown on the contract drawings. 

2.07 SURGE PROTECTIVE DEVICES 

A. SPD shall comply with ANSI/UL 1449 4th Edition or later listing by Underwriters Laboratories 
(UL).   

B. SPD shall be factory installed integral to the panelboard by the original equipment manufacturer, 
and shall be a product of the same manufacturer as the panelboard and breakers. 

C. The SPD shall be maintenance free and shall not require any user intervention throughout its life.  
SPDs containing items such as replaceable single-mode modules, replaceable fuses, or 
replaceable batteries shall not be accepted.  SPDs requiring any maintenance of any sort such as 
periodic tightening of connections shall not be accepted.  SPDs requiring user intervention to test 
the unit via a diagnostic test kit or similar device shall not be accepted. 

D. Electrical Requirements: 

1. Unit Operating Voltage – Refer to drawings for operating voltage and unit configuration. 

2. Maximum Continuous Operating Voltage (MCOV) – The MCOV shall not be less than 115% 
of the nominal system operating voltage. 

3. The suppression system shall incorporate thermally protected metal-oxide varistors (MOVs) 
as the core surge suppression component for the service entrance and all other distribution 
levels. The system shall not utilize silicon avalanche diodes, selenium cells, air gaps, or other 
components that may crowbar the system voltage leading to system upset or create any 
environmental hazards. End of life mode to be open circuit. Unit with end of life short-circuit 
mode are not acceptable. 
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4. Unit shall operate without the need for an external overcurrent protection device (OCPD), 
and be listed by UL as such. Unit must not require external OCPD or replaceable internal 
OCPD for the UL Listing.  

5. Protection Modes – The SPD must protect all modes of the electrical system being utilized. 
The required protection modes are indicated by bullets in the following table: 

 
 Protection Modes 
Configuration L-N L-G L-L N-G 
Wye ● ● ● ● 
Delta N/A ● ● N/A 
Single Split Phase ● ● ● ● 
High Leg Delta ● ● ● ● 

 

6. Nominal Discharge Current (In) – All SPDs applied to the distribution system shall have a 
20kA In rating regardless of their SPD Type (includes Types 1 and 2) or operating voltage.  
SPDs having an In less than 20kA shall be rejected. 

7. ANSI/UL 1449 4th Edition Voltage Protection Rating (VPR) – The maximum ANSI/UL 1449 4th 
Edition VPR for the device shall not exceed the following: 
 

Modes 208Y/120 480Y/277 600Y/347 
L-N; L-G; N-G 700 1200  1500 
L-L 1200  2000  3000 

2.08 ENCLOSURE 

A. Enclosures shall be at least 20 inches wide made from galvanized steel. Provide minimum gutter 
space in accordance with the National Electrical Code. Where feeder cables supplying the mains 
of a panel are carried through its box to supply other electrical equipment, the box shall be sized 
to include the additional required wiring space. At least four interior mounting studs with 
adjustable nuts shall be provided. 

B. NEMA 1,3R,3R316SS,4X 

C. Enclosures shall be provided with blank ends. 

D. Where indicated on the drawings, branch circuit panelboards shall be column width type. 

2.09 NAMEPLATES 

A. Provide an engraved nameplate for each panel section. 

2.10 FINISH 

A. Surfaces of the trim assembly shall be properly cleaned, primed, and a finish coat of gray ANSI 
61 paint applied to N1 & N3R. N4X 316SS RAL9003 Signal White preferred. Brushed is also 
available. 

PART 3 EXECUTION 

3.01 FACTORY TESTING 
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A. The following standard factory tests shall be performed on the equipment provided under this 
section. All tests shall be in accordance with the latest version of NEMA and UL standards. 

3.02 INSTALLATION 

PART 4 THE CONTRACTORS SHALL INSTALL ALL EQUIPMENT PER THE MANUFACTURER’S 
RECOMMENDATIONS AND THE CONTRACT DRAWINGS. 
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16461 DRY-TYPE DISTRIBUTION TRANSFORMERS (1500 KVA AND BELOW) 

PART 1 GENERAL 

1.01 SCOPE 

A. The Contractor shall furnish and install single-phase and three-phase general purpose 
individually mounted dry-type transformers of the two-windings type, self-cooled as specified 
herein, and as shown on the contract drawings. 

1.02 RELATED SECTIONS 

1.03 REFERENCES 

A. The transformers and all components shall be designed, manufactured and tested in accordance 
with the latest applicable standards of ANSI, NEMA and UL. 

B. Transformers shall meet the requirements of the most current version of federal law 10 CFR Part 
431 "Energy Efficiency Program for Certain Commercial and Industrial Equipment". 

C. Transformers shall meet the requirements of the 2016 California Energy Code (CEnC), Part 6 – 
Subchapter 2, Section 110.1 under “Distribution Transformers” and be Certified by the 
Manufacturer as required by the Title 20 Appliance Efficiency Regulations, unless otherwise 
EXEMPT under 110.10(a). 

1.04 SUBMITTALS – FOR REVIEW/APPROVAL 

A. The following information shall be submitted to the Engineer: 

1. Outline dimensions and weights 

2. Transformer ratings including: 

a. kVA 

b. Primary and secondary voltage 

c. Taps 

d. Basic impulse level (BIL) for equipment over 600 volts 

e. Design impedance 

f. Insulation class and temperature rise 

g. Sound level. 

3. Product data sheets 

1.05 SUBMITTALS – FOR CONSTRUCTION 

A. The following information shall be submitted for record purposes. 

1. Final as-built drawings and information for items listed in Paragraph 1.04, and shall 
incorporate all changes made during the manufacturing process 

2. Connection diagrams 
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3. Installation information 

4. Seismic certification and equipment anchorage details as specified 

1.06 QUALIFICATIONS 

A. The manufacturer of the dry-type distribution transformers shall be the same as the manufacturer 
of the other major electrical distribution equipment on the project. 

B. For the equipment specified herein, the manufacturer shall be ISO 9001 or 9002 certified. 

C. The manufacturer shall be a participant in the UL Data Acceptance Program (DAP) under the 
Client Test Data Program (CTDP) certification to ensure UL test methodologies and record 
traceability complies with the requirements of ISO 17025. 

D. Transformer must bear the UL Energy Efficiency Verification Mark to confirm that the unit meets 
the requirements of 10 CFR Part 431. 

E. The manufacturer of this equipment shall have produced similar electrical equipment for a 
minimum period of five (5) years.  

1.07 REGULATORY REQUIREMENTS 

A. All transformers shall be UL listed and bear the UL label. 

1.08 DELIVERY, STORAGE AND HANDLING 

A. Equipment shall be handled and stored in accordance with manufacturer’s instructions. One (1) 
copy of these instructions shall be included with the equipment at time of shipment. 

1.09 OPERATION AND MAINTENANCE MANUALS 

A. Equipment operation and maintenance manuals shall be provided with each assembly shipped, 
and shall include instruction leaflets and instruction bulletins for the complete assembly and each 
major component. 

PART 2 PRODUCTS 

2.01 MANUFACTURERS 

A. Eaton 

B. Siemens 

C. Schneider Electric 

 
The listing of specific manufacturers above does not imply acceptance of their products that do not 
meet the specified ratings, features and functions. Manufacturers listed above are not relieved from 
meeting these specifications in their entirety. Products in compliance with the specification and 
manufactured by others not named will be considered only if pre-approved by the Engineer ten (10) 
days prior to bid date. 

2.02 RATINGS 

A. The kVA and voltage ratings shall be as indicated on the drawings. 
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B. Transformers shall be designed for continuous operation at rated kVA, for 24 hours a day, 365 
days a year operation, with normal life expectancy as defined in ANSI C57.96. 

C. Transformers shall meet the requirements of the most current version of federal law 10 CFR Part 
431 "Energy Efficiency Program for Certain Commercial and Industrial Equipment". 

D. Transformers efficiency shall be measured according to federal law 10 CFR Part 431. 

E. Transformer sound levels shall not exceed the following ANSI and NEMA levels for self-cooled 
ratings: 

 
 Self Cooled Ventilated Self Cooled Sealed 
Equivalent Winding 

kVA Range 
K-Factor=1 
K-Factor=4 
K-Factor=9 

K-Factor=13 
K-Factor=20 

 

3.00 and below 
3.01 to 9.00 
9.01 to 15.00 
15.01 to 30.00 
30.01 to 50.00 
50.01 to 75.00 
75.01 to 112.50 
112.51 to 150.00 
150.01 to 225.00 
225.01 to 300.00 
300.01 to 500.00 
500.01 to 700.00 
700.01 to 1000.00 
Greater than 1000 

40 
40 
45 
45 
45 
50 
50 
50 
55 
55 
60 
62 
64 

Consult Factory 

40 
40 
45 
45 
48 
53 
53 
53 
58 
58 
63 
65 
67 

Consult Factory 

45 
45 
50 
50 
50 
55 
55 
55 
57 
57 
59 
61 
63 

Consult Factory 

F. Where K-factor transformers are indicated on the drawings, the transformers shall be specifically 
designed to supply circuits with a harmonic profile equal to or less than a  
K-factor of 1 without exceeding 150 degrees C temperature rise. 

2.03 CONSTRUCTION – GENERAL PURPOSE TRANSFORMERS 

A. Insulation Systems 

1. Transformer insulation system shall be as follows: 

a. 1 – 75 kVA, three-phase (37.5 kVA, single-phase): 180 degrees C insulation system with 
115 degree C rise, encapsulated design; 5-45 kVA minimum of 200 degrees C insulation 
system with 150 degree C rise; 50 kVA and above: minimum of 220 degrees C insulation 
system with 150 degree C rise, ventilated design. 

2. Required performance shall be obtained without exceeding the above indicated temperature 
rise in a 40 degrees C maximum ambient, and a 24-hour average ambient of 30 degrees C 

3. All insulation materials shall be flame-retardant and shall not support combustion as defined 
in ASTM Standard Test Method D635 

B. Core and Coil Assemblies 

1. Transformer core shall be constructed with high-grade, non-aging, silicon steel with high 
magnetic permeability, and low hysteresis and eddy current losses. Maximum magnetic flux 
densities shall be substantially below the saturation point. The transformer core volume shall 



 

  
 

Alabama Port Authority 

Specification Booklet 

Project Name McDuffie New East Electrical Building 

Location Mobile, AL 

Project # 11734 Task # 02 October 2026 V-128 | P a g e  

 

   

allow efficient transformer operation at 10% above the nominal tap voltage. The core 
laminations shall be tightly clamped and compressed. Coils shall be wound of electrical 
grade aluminum or copper with continuous wound construction 

2. On three-phase units rated 112.5 kVA and above, the coils assembly shall be impregnated 
with non-hydroscopic, thermosetting varnish and cured to reduce hot spots and seal out 
moisture; the core shall be coated with HAPs (Hazardous Air Pollutants) free water reducible 
electrical varnish to give good corrosion resistance. The assembly shall be installed on 
vibration-absorbing pads 

3. Terminals shall be welded to the leads of the coils for better conductivity, less maintenance, 
and lower risk of hot spots.  Terminals shall not be spot welded or bolted to the coil leads. 

C. Taps 

1. Three-phase transformers rated 15 through 225 kVA shall be provided with six 2-1/2% taps, 
two above and four below rated primary voltage.  Three-phase transformers rated greater 
than 225 kVA shall be provided with manufacturer’s standard taps for that rating. 

a. Electrostatic shield shall provide primary to secondary winding capacitance between 24 
and 18 picofarads over the range of 100 Hz to 20 kHz. 

b. Electrostatic shielding shall provide the following minimum attenuation when tested per 
MIL-Std-220A, Method of Insertion Loss Measurement, with matched impedance no load 
technique: 

2. Common mode noise attenuation: Minus 80 dBA minimum at 0.1 kHz to 1.5 kHz; minus 55 
dBA minimum at 1.51 kHz to 100 kHz.Normal mode (Transverse mode) noise attenuation: 
Minus 35dBA minimum at 1.5 kHz to 10 kHz. 

2.04 FINISH 

A. Steel enclosures shall be finished with ANSI 61 color, weather-resistant enamel.  Stainless steel 
enclosures shall not be painted. 

2.05 OPTIONAL ACCESSORIES 

A. On ventilated outdoor units provide suitable weathershields over ventilation openings.  

B. Lug kits shall be provided by the Manufacturer of the transformer 

PART 3 EXECUTION 

3.01 FACTORY TESTING 

A. The following standard factory tests shall be performed on the equipment provided under this 
section. All tests shall be in accordance with the latest version of ANSI and NEMA standards. 

1. Ratio tests at the rated voltage connection and at all tap connections 

2. Polarity and phase relation tests on the rated voltage connection 

3. Applied potential tests 

4. Induced potential test 

5. No-load and excitation current at rated voltage on the rated voltage connection 
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3.02 INSTALLATION 

A. The Contractors shall install all equipment per the manufacturer’s recommendations and the 
contract drawings. 

3.03 FIELD ADJUSTMENTS 

A. Adjust taps to deliver appropriate secondary voltage. 

3.04 FIELD TESTING 

A. Measure primary and secondary voltages for proper tap settings. 
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	Safety chains shall be of ¼" ASTM A304 stainless steel metal, fixed at one end in a swiveled ring and arranged for padlocking to similar ring at the opposite end.  The rings shall be welded to the jambs at the openings.  Rings shall be mounted 3'-6" a...

	PIPE AND TUBE RAILINGS (HANDRAILS)
	1.0 Steel railings shall, unless otherwise indicated, be standard-weight Schedule 40 steel pipe conforming to ASTM A53.  Pipe shall be 1½" size. Steel posts shall, unless otherwise indicated, be standard-weight Schedule 80 steel pipe conforming to AST...
	2.0 Fabrication:  Joints of post, rail, and corners shall be by one of the  following methods:
	2.1 Flush type rail fittings of commercial standard, welded and ground smooth with railing splice locks secured with ⅜" hexagonal recessed-head setscrews.
	2.2 Welded joints made by fitting post to top rail and intermediate rail to post, elbow corners, groove welding joints, and grinding smooth.  Rail splices shall be butted and reinforced by a tight-fitting interior sleeve not less than 6" long.
	2.3 Railings may be bent at corners in lieu of elbows provided bends are made in suitable jigs and that the pipe is not crushed.
	2.4 See Structural Standard Detail Sheet for dimensional details.
	3.0 Installation
	3.1 In Concrete.  Rails shall be installed by means of steel pipe sleeve inserts set and anchored in the concrete as indicated.  Posts shall be inserted into the steel pipe sleeves, leveled, plumbed, and aligned.  The annular space between pipe posts ...
	3.2 In Masonry.   Rails shall be installed by means of standard steel pipe flange secured to masonry with toggle bolts.  Rail ends shall be anchored with a standard steel pipe flange through-bolted at the wall into a back plate.
	3.3 In Steel.   Rails shall be installed by means of base plates bolted or welded to stringers or structural framework.
	4.0 Ladders
	Ladders shall be steel fixed-rail type conforming to ANSI A14.3.  Ladders and accessories shall be ASTM A36.  Rungs shall be solid-section rods, fitted into punched holes in rails, welded, and ground smooth.  All splices and connections shall have a s...
	5.0 Ladder Cages
	Ladder cages shall be ASTM A36 and shall be provided as indicated.  Bar hoops shall be welded to vertical cage bars.  All splices and connections shall have a smooth transition with original members without projections that are sharp or more extensive...
	1.0 Unless otherwise noted, grating shall be galvanized standard rectangular pattern, welded steel grating, with 1" x 3/16" bearing bars W/L spacing, and fastened to structural steel with galvanized clamps.  The grating clips shall be manufactured by ...
	2.0 No penetration of steel will be allowed by grating galvanized clamp connectors.
	3.0 No tack welding of grating will be allowed.
	4.0 Each piece of grating shall be banded on all sides with galvanized flat bar of the same depth as the grating and 3/16" thickness.
	5.0 Care shall be taken not to cut grating after galvanizing has been applied.  If field modification of the grating is required, then the grating shall be tool cleaned as required by SSPC SP 1/2/3 after cutting.  After surface preparation has been co...
	6.0 If modification of in-place grating is required, and the modification falls on a structural member, then grating shall be removed for modification, modified as required, and replaced back into position.  If removal of the grating is not possible, ...
	7.0 All openings in grating greater than 6" diameter or 6" square shall be banded with continuous 3/16" flat bar and shall extend 4" above top of grating.  Location of all openings through gratings shall be coordinated with the respective trade requir...
	8.0 Floor Loadings: N/A
	9.0 Deflections
	9.1 Less than ¼ " under floor load (135 psf).  The Contractor shall provide additional secondary structural members as grating supports for all spans greater than 48" center to center.  The detailer shall include the additional members in the shop dra...
	9.2 Gratings, where indicated, shall be removable or hinged and shall be arranged in sizes to be readily lifted.  Frames to receive the gratings shall be fabricated of structural shapes by welding with exposed welds ground smooth.  Both the frames and...
	9.3 Grating shall be fabricated in panels of sizes suitable for delivery and installation, and shall be secured in place by bolted galvanized clips as approved or indicated on the design drawings.
	9.4 All grating shall receive a hot-dip galvanized coating after fabrication.
	9.5 Floor plate shall be commercial grade carbon steel with skid resistant raised pattern.  The plate shall have a nominal thickness of ¼" and shall be reinforced with angles as shown on the drawings.


	9.6 Floor plate shall be hot dipped galvanized after fabrication with angle stiffeners and flat bar bearing block.
	DIVISION 6 – NOT USED
	DIVISION 7 – THERMAL AND MOISTURE PROTECTION
	SHEET METAL FLASHING AND TRIM
	1.0 Vent Flashing.  Vent pipes shall be flashed and made watertight at the roof with sheet lead weighing not less than 4 lbs./sq. ft.  Flashing shall extend not less than 8" from the pipes in all directions, shall be extended to the tops of the vent p...
	2.0 Flashing at Curbs for Machinery, Ventilators, or Other Penetrations of Roof.  Curbs shall be flashed and made watertight at the roof with 16 oz. copper.
	3.0 Metal Counterflashing.  Shall be 16 oz. copper.

	JOINT SEALANTS
	All caulking in exterior walls at window and door openings, etc., shall be Sikaflex 1-A.  Caulking shall be backed with Ethafoam backer rod, ⅜" thick.

	WATERPROOFING
	1.0 Membrane Waterproofing.  On below-grade walls and under-grade slabs, lay waterproof membrane composed of two plies of 15 lb. felt, each ply to be lapped 6" and each ply to be mopped completely with hot asphalt.

	SCOPE OF THE WORK
	DOOR HARDWARE
	1.0 Each door and frame shall be connected by three hinges.  Hinges shall not bind or squeak and shall provide smooth operation.
	2.0 Door knobs shall be centered approximately 3'-5 3/16" above finished floor.
	3.0 Weatherstripping shall be 3/16" polyurethane.
	4.0 All hardware shall be stainless steel.
	5.0 Locksets, passage, and strikes are to be furnished as per Owner’s master keying system.

	STEEL DOORS AND FRAMES
	1.0 Hollow metal door frame shall be minimum 16 gauge steel with a standard frame profile 5¾" by 2" for jambs and heads.  Frame shall be factory-assembled, with mitered head-corners, integral stops welded and ground smooth.  Frame shall be reinforced,...
	2.0 Hollow metal door shall be 1¾" thick of size indicated on the drawings.  Door panels shall be minimum 16 gauge steel with polystyrene core. The hinge edge channel shall be minimum 14 gauge and the lock edge shall be minimum 14 gauge.  Door shall b...
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	part 1 general
	1.01 Scope
	A. The Contractor shall furnish and install the panelboards as specified and as shown on the contract drawings.

	1.02 References
	A. The panelboards and all components shall be designed, manufactured and tested in accordance with the latest applicable standards of NEMA and UL as follows:
	1. UL 67 – Panelboards
	2. UL 50 – Cabinets and boxes
	3. NEMA PB1
	4. Fed. Spec. W-P-115C
	5. UL98 – Fusible Switches


	1.03 Submittals – for Review/approval
	A. The following information shall be submitted to the Engineer:
	1. Breaker layout drawing with dimensions indicated and nameplate designation
	2. Component list
	3. Conduit entry/exit locations
	4. Assembly ratings including:
	a. Short-circuit rating
	b. Voltage
	c. Continuous current

	5. Cable terminal sizes
	6. Product data sheets


	1.04 Submittals – for construction
	A. The following information shall be submitted for record purposes:
	1. Final as-built drawings and information for items listed in Paragraph 1.04, and shall incorporate all changes made during the manufacturing process
	2. Installation information
	3. Seismic certification and equipment anchorage details as specified


	1.05 Qualifications
	A. The manufacturer of the assembly shall be the manufacturer of the major components within the assembly.
	B. For the equipment specified herein, the manufacturer shall be ISO 9001 or 9002 certified.
	C. The manufacturer of this equipment shall have produced similar electrical equipment for a minimum period of five (5) years. When requested by the Engineer, an acceptable list of installations with similar equipment shall be provided demonstrating c...

	1.06 Regulatory Requirements
	A. Panelboard overcurrent protective devices shall be selectively coordinated with all supply side overcurrent protective devices as required for this project by the National Electrical Code/NFPA 70 Articles 645.27, 700.27, 701.27 and 708.54.
	B. The panelboards shall be UL labeled.

	1.07 Delivery, Storage and Handling
	A. Equipment shall be handled and stored in accordance with manufacturer’s instructions. One (1) copy of these instructions shall be included with the equipment at time of shipment.

	1.08 Operation and Maintenance Manuals
	A. Equipment operation and maintenance manuals shall be provided with each assembly shipped and shall include instruction leaflets, instruction bulletins and renewal parts lists where applicable, for the complete assembly and each major component.


	part 2 products
	2.01 manufacturers
	A. Eaton
	B. Siemans
	C. Schneider Electric

	2.02 ratings
	A. Panelboards rated 240 Vac or less shall have short-circuit ratings as shown on the drawings or panelboard schedules, but not less than 10,000 amperes RMS symmetrical.
	B. Panelboards rated 480 Vac shall have short-circuit ratings as shown on the drawings or panelboard schedules, but not less than 14,000 amperes RMS symmetrical.
	C. Panelboards shall be labeled with a UL short-circuit rating. Series rated panelboards shall be provided with a label or manual stating the conditions of the UL series ratings.  Information in the manual shall include, at minimum:
	1. Size and type of upstream device
	2. Branch devices that can be used
	3. UL tested and listed series short-circuit rating


	2.03 construction
	A. Interiors shall be completely factory assembled. They shall be designed such that switching and protective devices can be replaced without disturbing adjacent units and without removing the main bus connectors.
	B. Trims for branch circuit panelboards shall be supplied with a hinged door over all circuit breaker handles. Doors in panelboard trims shall not uncover any live parts. Doors shall have a semi flush cylinder lock and catch assembly. Door-in-door tri...
	C. Distribution panelboard trims shall cover all live parts. Switching device handles shall be accessible.
	D. Surface trims shall be same height and width as box. Flush trims shall overlap the box by 3/4 of an inch on all sides.
	E. A directory card with a clear plastic cover shall be supplied and mounted on the inside of each door.
	F. All locks shall be keyed alike.

	2.04 bus
	A. Main bus bars shall be tin-plated copper sized in accordance with UL standards to limit temperature rise on any current carrying part to a maximum of 65 degrees C above an ambient of 40 degrees C maximum.
	B. A system ground bus shall be included in all panels.
	C. Full-size (100%-rated) insulated stand-off neutral bars shall be included for panelboards shown with neutral. Bus bar taps for panels with single-pole branches shall be arranged for sequence phasing of the branch circuit devices. Neutral busing sha...

	2.05 branch circuit Panelboards – Circuit breaker
	A. The minimum short-circuit rating for branch circuit panelboards shall be 10,000 amperes symmetrical at 240 volts, and 14,000 amperes symmetrical at 480 volts, or as indicated on the drawings. Panelboards shall be fully rated. Panelboards shall be E...
	B. Bolt-on type, heavy-duty, quick-make, quick-break, single- and multi-pole circuit breakers of the types specified herein, shall be provided for each circuit with toggle handles that indicate when unit has tripped.
	C. All circuit breakers shall be thermal-magnetic type with common handle for all multiple pole circuit breakers. Circuit breakers shall be minimum 100-ampere frame.  Ratings through 100-ampere trip shall take up the same pole spacing. Circuit breaker...
	1. Circuit breaker handle locks (ON position) shall be provided for all circuits that supply exit signs, emergency lights, energy management, and control system (EMCS) panels and fire alarm panels.


	2.06 dISTRIBUTION PANELBOARDS – CIRCUIT BREAKER TYPE
	A. Distribution panelboards equipped with bolt-on devices shall have interrupting ratings as indicated on the drawings. Panelboards shall be fully rated Panelboards shall be Eaton type Pow-R-Line 3X or Pow-R-Line 4X. Panelboards shall have molded case...
	B. Where indicated, provide circuit breakers UL listed for application at 100% of their continuous ampere rating in their intended enclosure.
	C. Main breakers, if furnished, shall be equipped with microprocessor based trip units that have integral Arc Flash Reduction trip feature.  The use of zone selective interlocking to emulate this function does not meet the intent of this specification...
	D. Distribution circuit breakers shall be fixed mounted type and equipped with either microprocessor based trip units or thermal magnetic trip units as scheduled on the contract drawings.
	E. Provide shunt trips, bell alarms, and auxiliary switches as shown on the contract drawings.

	2.07 surge protective devices
	A. SPD shall comply with ANSI/UL 1449 4th Edition or later listing by Underwriters Laboratories (UL).
	B. SPD shall be factory installed integral to the panelboard by the original equipment manufacturer, and shall be a product of the same manufacturer as the panelboard and breakers.
	C. The SPD shall be maintenance free and shall not require any user intervention throughout its life.  SPDs containing items such as replaceable single-mode modules, replaceable fuses, or replaceable batteries shall not be accepted.  SPDs requiring an...
	D. Electrical Requirements:
	1. Unit Operating Voltage – Refer to drawings for operating voltage and unit configuration.
	2. Maximum Continuous Operating Voltage (MCOV) – The MCOV shall not be less than 115% of the nominal system operating voltage.
	3. The suppression system shall incorporate thermally protected metal-oxide varistors (MOVs) as the core surge suppression component for the service entrance and all other distribution levels. The system shall not utilize silicon avalanche diodes, sel...
	4. Unit shall operate without the need for an external overcurrent protection device (OCPD), and be listed by UL as such. Unit must not require external OCPD or replaceable internal OCPD for the UL Listing.
	5. Protection Modes – The SPD must protect all modes of the electrical system being utilized. The required protection modes are indicated by bullets in the following table:
	6. Nominal Discharge Current (In) – All SPDs applied to the distribution system shall have a 20kA In rating regardless of their SPD Type (includes Types 1 and 2) or operating voltage.  SPDs having an In less than 20kA shall be rejected.
	7. ANSI/UL 1449 4th Edition Voltage Protection Rating (VPR) – The maximum ANSI/UL 1449 4th Edition VPR for the device shall not exceed the following:


	2.08 enclosure
	A. Enclosures shall be at least 20 inches wide made from galvanized steel. Provide minimum gutter space in accordance with the National Electrical Code. Where feeder cables supplying the mains of a panel are carried through its box to supply other ele...
	B. NEMA 1,3R,3R316SS,4X
	C. Enclosures shall be provided with blank ends.
	D. Where indicated on the drawings, branch circuit panelboards shall be column width type.

	2.09 nameplates
	A. Provide an engraved nameplate for each panel section.

	2.10 finish
	A. Surfaces of the trim assembly shall be properly cleaned, primed, and a finish coat of gray ANSI 61 paint applied to N1 & N3R. N4X 316SS RAL9003 Signal White preferred. Brushed is also available.


	part 3 execution
	3.01 factory testing
	A. The following standard factory tests shall be performed on the equipment provided under this section. All tests shall be in accordance with the latest version of NEMA and UL standards.

	3.02 installation

	part 4 The Contractors shall install all equipment per the manufacturer’s recommendations and the contract drawings.

	16461 transformers general purpose dry type NEED TO ADD.pdf
	part 1 general
	1.01 Scope
	A. The Contractor shall furnish and install single-phase and three-phase general purpose individually mounted dry-type transformers of the two-windings type, self-cooled as specified herein, and as shown on the contract drawings.

	1.02 Related Sections
	1.03 References
	A. The transformers and all components shall be designed, manufactured and tested in accordance with the latest applicable standards of ANSI, NEMA and UL.
	B. Transformers shall meet the requirements of the most current version of federal law 10 CFR Part 431 "Energy Efficiency Program for Certain Commercial and Industrial Equipment".
	C. Transformers shall meet the requirements of the 2016 California Energy Code (CEnC), Part 6 – Subchapter 2, Section 110.1 under “Distribution Transformers” and be Certified by the Manufacturer as required by the Title 20 Appliance Efficiency Regulat...

	1.04 Submittals – for Review/approval
	A. The following information shall be submitted to the Engineer:
	1. Outline dimensions and weights
	2. Transformer ratings including:
	a. kVA
	b. Primary and secondary voltage
	c. Taps
	d. Basic impulse level (BIL) for equipment over 600 volts
	e. Design impedance
	f. Insulation class and temperature rise
	g. Sound level.

	3. Product data sheets


	1.05 Submittals – for construction
	A. The following information shall be submitted for record purposes.
	1. Final as-built drawings and information for items listed in Paragraph 1.04, and shall incorporate all changes made during the manufacturing process
	2. Connection diagrams
	3. Installation information
	4. Seismic certification and equipment anchorage details as specified


	1.06 Qualifications
	A. The manufacturer of the dry-type distribution transformers shall be the same as the manufacturer of the other major electrical distribution equipment on the project.
	B. For the equipment specified herein, the manufacturer shall be ISO 9001 or 9002 certified.
	C. The manufacturer shall be a participant in the UL Data Acceptance Program (DAP) under the Client Test Data Program (CTDP) certification to ensure UL test methodologies and record traceability complies with the requirements of ISO 17025.
	D. Transformer must bear the UL Energy Efficiency Verification Mark to confirm that the unit meets the requirements of 10 CFR Part 431.
	E. The manufacturer of this equipment shall have produced similar electrical equipment for a minimum period of five (5) years.

	1.07 Regulatory Requirements
	A. All transformers shall be UL listed and bear the UL label.

	1.08 Delivery, Storage and Handling
	A. Equipment shall be handled and stored in accordance with manufacturer’s instructions. One (1) copy of these instructions shall be included with the equipment at time of shipment.

	1.09 Operation and Maintenance Manuals
	A. Equipment operation and maintenance manuals shall be provided with each assembly shipped, and shall include instruction leaflets and instruction bulletins for the complete assembly and each major component.


	part 2 products
	2.01 manufacturers
	A. Eaton
	B. Siemens
	C. Schneider Electric

	2.02 ratings
	A. The kVA and voltage ratings shall be as indicated on the drawings.
	B. Transformers shall be designed for continuous operation at rated kVA, for 24 hours a day, 365 days a year operation, with normal life expectancy as defined in ANSI C57.96.
	C. Transformers shall meet the requirements of the most current version of federal law 10 CFR Part 431 "Energy Efficiency Program for Certain Commercial and Industrial Equipment".
	D. Transformers efficiency shall be measured according to federal law 10 CFR Part 431.
	E. Transformer sound levels shall not exceed the following ANSI and NEMA levels for self-cooled ratings:
	F. Where K-factor transformers are indicated on the drawings, the transformers shall be specifically designed to supply circuits with a harmonic profile equal to or less than a  K-factor of 1 without exceeding 150 degrees C temperature rise.

	2.03 construction – general purpose transformers
	A. Insulation Systems
	1. Transformer insulation system shall be as follows:
	a. 1 – 75 kVA, three-phase (37.5 kVA, single-phase): 180 degrees C insulation system with 115 degree C rise, encapsulated design; 5-45 kVA minimum of 200 degrees C insulation system with 150 degree C rise; 50 kVA and above: minimum of 220 degrees C in...

	2. Required performance shall be obtained without exceeding the above indicated temperature rise in a 40 degrees C maximum ambient, and a 24-hour average ambient of 30 degrees C
	3. All insulation materials shall be flame-retardant and shall not support combustion as defined in ASTM Standard Test Method D635

	B. Core and Coil Assemblies
	1. Transformer core shall be constructed with high-grade, non-aging, silicon steel with high magnetic permeability, and low hysteresis and eddy current losses. Maximum magnetic flux densities shall be substantially below the saturation point. The tran...
	2. On three-phase units rated 112.5 kVA and above, the coils assembly shall be impregnated with non-hydroscopic, thermosetting varnish and cured to reduce hot spots and seal out moisture; the core shall be coated with HAPs (Hazardous Air Pollutants) f...
	3. Terminals shall be welded to the leads of the coils for better conductivity, less maintenance, and lower risk of hot spots.  Terminals shall not be spot welded or bolted to the coil leads.

	C. Taps
	1. Three-phase transformers rated 15 through 225 kVA shall be provided with six 2-1/2% taps, two above and four below rated primary voltage.  Three-phase transformers rated greater than 225 kVA shall be provided with manufacturer’s standard taps for t...
	a. Electrostatic shield shall provide primary to secondary winding capacitance between 24 and 18 picofarads over the range of 100 Hz to 20 kHz.
	b. Electrostatic shielding shall provide the following minimum attenuation when tested per MIL-Std-220A, Method of Insertion Loss Measurement, with matched impedance no load technique:

	2. Common mode noise attenuation: Minus 80 dBA minimum at 0.1 kHz to 1.5 kHz; minus 55 dBA minimum at 1.51 kHz to 100 kHz.Normal mode (Transverse mode) noise attenuation: Minus 35dBA minimum at 1.5 kHz to 10 kHz.


	2.04 finish
	A. Steel enclosures shall be finished with ANSI 61 color, weather-resistant enamel.  Stainless steel enclosures shall not be painted.

	2.05 OPTIONAL accessories
	A. On ventilated outdoor units provide suitable weathershields over ventilation openings.
	B. Lug kits shall be provided by the Manufacturer of the transformer


	part 3 execution
	3.01 factory testing
	A. The following standard factory tests shall be performed on the equipment provided under this section. All tests shall be in accordance with the latest version of ANSI and NEMA standards.
	1. Ratio tests at the rated voltage connection and at all tap connections
	2. Polarity and phase relation tests on the rated voltage connection
	3. Applied potential tests
	4. Induced potential test
	5. No-load and excitation current at rated voltage on the rated voltage connection


	3.02 installation
	A. The Contractors shall install all equipment per the manufacturer’s recommendations and the contract drawings.

	3.03 field adjustments
	A. Adjust taps to deliver appropriate secondary voltage.

	3.04 field testing
	A. Measure primary and secondary voltages for proper tap settings.





