

Project Name		Inter-Terminal Connector Between MCT & ICTF				
Projec	t No.	11165	Task No.	01	Addendum No. 1	
To:	Prospe	ctive Bid	ders		Date:	6/11/2024

The following items are clarifications to questions received. These items are hereby included in the bid documents by this addendum.

lt a ma	Description
Item	Description
1.	The Pre-Bid sign in sheet is attached and is hereby incorporated into the bid documents by this
	addendum.
2.	Question: Will Asphalt Fuel Index pricing be used on this project?
	Answer: No.
3.	Clarification on TWIC Requirement:
	The Mobile Container Terminal (MCT) operated by APM is a TWIC-controlled facility. Any work
	happening inside the fence-line (e.g. establishing the temporary industrial security fence) must
	be directly supervised by at least one TWIC-holding individual. This individual must be
	identified ahead of time so APM may grant that TWIC-holder "TWIC Escort" privileges. The
	TWIC Escort is allowed to supervise up to 4 other (non-TWIC holding) individuals. If the work
	crew will consist of more than 4 people, the contractor will have to identify another TWIC
	Escort.
	After the temporary industrial security fence is satisfactorily completely established, the
	remaining work will be performed outside of the TWIC-controlled area. The TWIC Escort
	requirement is no longer needed.
4.	Note on Airport Clearance:
	Airport Clearance is needed. It takes 45-60 days for a response. The website is:
	https://oeaaa.faa.gov/oeaaa/external/portal.jsp
5.	Note on Scheduling and Weekend Work:
	All work impacting traffic along Ezra Trice Blvd, the Railroad, and Yeend/Baker St must be
	scheduled in advance and coordinated with ASPA, APM, the Terminal Railroad, and MAWSS.
	Work requiring temporary road closures must be completed on weekends when impact to
	traffic is lowest. Weekend work must be coordinated with the Port Authority, MAWSS, APM,
	and Terminal Railroad in advance.
6.	The aerial video presented during the Pre-Bid meeting can be found at the following link:
	https://youtu.be/3aXiWhzJ1Ll
	indicate your receipt of this addendum by adding the addendum number in the appropriate

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.

Brandon Taylor

11 JUN 2024

Brandon Taylor, P.E. **Project Manager**

Date



Alabama State Port Authority

Pre-Bid Meeting Attendance Sheet

Inter-Terminal Connector Between MCT & ICTF **Project Name** 06.06.2024 Date:

Project # 11165 **Task#** 01

City, State Zip **Contractor (Business) Name** Address 1 Address 2 OPELIKA, AL 36801 SCOTT BRIDEE (2641 INTRESTATE DRIVE OMPANY e-mail address Telephone Telephone **Contact Name** BSCOTT & SCOTTBRIDGE. COM 39-749 BILL SCOTT 5045 Signature Signature Signature Signature

Contractor (Business) Name	Address 1	Address 2	City, State Zip	
Scott Bridge Company	264IINTERSTATE OR		Opeliles,	4 C 26801
Contact Name	e-mail address		Telephone	Telephone
Michael Collier	M COLLFER @ SCOT	BREJGE, COM	334-749-504	5
Signature	Signature	Signature	Signature	
Milal				

Contractor (Business) Name	Address	1	Address 2		City, State Zip		2
SBC, ING	2	641 INTERSTATE	DR.		OPELIT	A, AL	3680
Contact Name		e-mail address	<i>"</i> - <i>P</i> -	Tele	phone	Telephone	
F. J- SCOTT TI	F	iScotte Sci	OTTBRIDGE. COM	33	4-703-300	»O	
Signature	Signature	8	Signature		Signature		
SARAM							

Contractor (Business) Name	Addres	is 1	Address 2		City, State Zip	
JORDAN PILE DRIVING	30	1 N. water St. Mobile, AL.	36602			
Contact Name		e-mail address		Tele	ephone	Telephone
Curtis Johnson		Cjohnsonejordan	group. Com	25,	433-6969	
Signature	Signatu	ire	Signature		Signature	
CartoR phur						



Alabama State Port Authority

Pre-Bid Meeting Attendance Sheet

Project NameInter-Terminal Connector Between MCT & ICTFDate:06.06.2024

Project # 11165 **Task#** 01

City, State Zip Address 2 **Contractor (Business) Name** Address 1 0 1- IECH DINGOP e-mail address Telephone Telephone **Contact Name** BOTHTON COMORICON MITCH. CON 5 1961 -2 INTON OM Signature Signature Signature Signature . Contractor (Business) Name Address 1 Address 2 City, State Zip Site G.A West work onl 1 e-mail address Telephone Telephone **Contact Name** Kristian.coe@gawest.com Scistion 251-421-5438 Koe Signature Signature Signature Signature

Contractor (Business) Name	Address 1	Address 2	City, State Zip	
MCELLenney const.				
Contact Name	e-mail address		Telephone	Telephone
Jennings Clayton	jenning 50	mcelhenneyconst.com	251-654-8	579
Signature	Signature	Signature	Signature	
SRClayton				

Contractor (Business) Name	Address 1	Address 2	City, State Zip	
YATES CONSTRUCTION				
Contact Name	e-mail address		Telephone	Telephone
WHIT RANKIN	wranking Ugy	14tes, con	(337)230-65	31
Signature	Signature	Signature	Signature	÷
VH dan				



Alabama State Port Authority Pre-Bid Meeting Attendance Sheet

Inter-Terminal Connector Between MCT & ICTF Project Name 06.06.2024 Date:

Project # 11165 **Task#** 01

Contractor (Business) Name	Address 1	Address 2	City, State Zip	
Rugper Brason Canst	533 Fratherstonp		Rockford	IL
Contact Name	e-mail address		Telephone	Telephone
JPH Hanak	JNG. Hunaka Ni	liumchasles, com	815-218-96	43
Signature	Signature	Signature	Signature	
Jun				

Contractor (Business) Name	Address 1	Address 2	City, State Zip	
HVGhES Companies	3425 Autor STR M	bolo H36612	MobilE,	A1 36612
Contact Name	e-mail address		Telephone	Telephone
Preston Hyphos	Shvehescha	continercom	251 476-560	2
Signature	Signature	Signature	Signature	
PILE				

Contractor (Business) Name	Address 1	Address 2	City, State Zip	
McInnis Construction I	C 203 Investment Lane		Summerdale	H 36580 Telephone
Contact Name	e-mail address		Telephone	Telephone
TIMOTHY MCINIS	timothy mainnis &	maintis constructs com	251.233.1800	
Signature	Signature /	Signature	Signature	
T				

Contractor (Business) Name	Address 1	Address 2	City, State Zip
McInnis Construction, U	c 703 Investment Long	L	Summertale, AL 36580
Contact Name	e-mail address		Telephone / Telephone
Abe Bailey	abe. bailey Brain	inis constructs, com	334.531,4074
Signature	Signature /	Signature	Signature
palaz		×	



Alabama State Port Authority

Pre-Bid Meeting Attendance Sheet

Project Name	Inter-Terminal Connector Between MCT & ICTF
Date:	06.06.2024

Project # 11165 **Task#** 01

City, State Zip Contractor (Business) Name Address 1 Address 2 16740 E. FREALAY LHANNELVIEW, TY 7250 RUSSELL MARINELLC **Contact Name** e-mail address Telephone Telephone COIBY SMFTHE RUSSELLMANTNELLC. CON 281-507-0432 COLBY SMITH Signature Signature Signature Signature 10 Address 1 City, State Zip **Contractor (Business) Name** Address 2 5859 HWY 43 South e-mail address Control Services Satsuma, AL ontech **Contact Name** Telephone Telephone ryan.goble@contechnet.com Ryan Goble 601-514-9829 Signature Signature Signature Signature **Contractor (Business) Name** Address 1 Address 2 City, State Zip 6000 J-55 South FATE BYRAM, MS 5 Telephone Telephone **Contact Name** e-mail address LEDX @ Wg YATES, COM 228-272-1078 Lynn DX Signature Signature Signature Signature J.A Addross 1 Address 2 City State 7in Contractor (Business) Name

contractor (business) Marie	Address 1	Audiess 2	city, State Lip	
Yates Construction	5990 I-55 N. Fronte	nge Rul	Byram, MS	39272
Contact Name	e-mail address	0	Telephone	Telephone
Brynn Strong	BStrong Que	Nutes. (or	601-862-8706	
Signature	Signature	Signature	Signature	
Ban the				



Alabama State Port Authority Pre-Bid Meeting Attendance Sheet

Project NameInter-Terminal Connector Between MCT & ICTFDate:06.06.2024

Project # 11165 **Task#** 01

Contractor (Business) Name	Address 1	Address 2	City, State Zip	
Joey Fresolone M				
Contact Name	e-mail address		Telephone	Telephone
Volkert 6				
Signature	Signature	Signature	Signature	
251-591-7938				

Contractor (Business) Name	Address 1	Address 2	Lity, State Zip	
Kicwit	450 Divina Dr		Kendhare C.F. tak	30269
Contact Name	e-mail address		Telephone Teleph	one
John Zelenka	John- Zelenke	Krewit. Com	404-844-68 24	
Signature	Signature	Signature	Signature	

Contractor (Business) Name	Address	1	Address 2	City, State Zip	
John G. Walton Construction	180	6 Wolf hidge hd Mobile, AL		Mobile, AL	- 36618
Contact Name		e-mail address		elephone	Telephone
Chandler Owens				251-583-1925	251-342-6250
Signature	Signatu	re	Signature	Signature	
Chanley Query					

PRE-BID MEETING ATTENDANCE

CITY OF MOBILE ENGINEERING DEPARTMENT

Contract No.: <u>1147000</u>

ASPA Project No.: <u>11165 Task #01</u>

Description: Inter-Terminal Connector between MCT & ICTF

DATE: June 6, 2024

DESIGN ENGINEER: Lloyd Pitts P.E.

TIME: 1:00 PM

PLACE: International Trade Center, Killian Room, 1st Floor

Karman Richardson P.E.

NAME	COMPANY	PHONE	E-MAIL	PRE- QUALIFIED FOR WORK (YES OR NO)
HoydetAs	Volkert	25159/4564	Lloyd. P. HSO Volker toour	
Sean Shea	Volleert		seam. shead collect.	
JOE FRESOLDAE	VOLKERT	251-591-7837	JOEY, FRESOLDJEC JOLKERT.C	DM
Charles Southerland	Volkert	251-285-9070	Charles. Southerland@volkert.com	
Chandler Owens	John G. Walton Corst	251-583-1925	- Chandler Shngwalton. com	
JPJI Hanak			Soft. Hanake william charles	
John & Chamb)iss	Brasfield & Gourie, 22C		V-jchambliss@brashelygorri	
Preston in Hughs	. 1 .		shughese Apucon live con	
Charles Ernest DE-	Jordan Pile Driving		1 Cerness @ U.Srdan group. com	

VOLKERT, INC.

PRE-BID MEETING ATTENDANCE

CITY OF MOBILE ENGINEERING DEPARTMENT

Contract No.: <u>1147000</u>

ASPA Project No.: <u>11165 Task #01</u>

Description: Inter-Terminal Connector between MCT & ICTF

DATE: June 6, 2024

DESIGN ENGINEER: <u>Lloyd Pitts P.E.</u>

Karman Richardson P.E.

TIME: <u>1:00 PM</u>

PLACE: International Trade Center, Killian Room, 1st Floor

NAME	COMPANY	PHONE	E-MAIL	PRE- QUALIFIED FOR WORK (YES OR NO)
Greeg Sm. M	Asphalt Services	257-689 Blos G	gsmith Casi-ge.com	
Kens Dansachus	Asphalt Services H.O. Wearer & Sons	251. 598. 3085	KOOMOLINUE MOSEAWERVER.	on
David Morriso~	WG Yates	318 335 8851	dmorrison@WGYates, con	<u>^</u>
Bryan Strong	W G Yetes	601-862-8706	Bstrong @ wgyhts. (on	
Jennings Clayton	McElhenney Const.			

VOLKERT, INC.