**Lower Harbor Berth Deepening Project Name** 

Project No. 11446 1 Addendum No. 2 Task No.

**Prospective Bidders** 11/20/24 To: Date:

The following items are clarifications, notes and/or answers to questions received during the Pre-Bid Meeting.

Item	Description		
1.	Clarification or Changes		
	1. DIVISION I, INVITATION TO BID, page I-1 through I-2		
	a) The Future Dock Expansion area has been <u>removed</u> from the project scope along with McDuffie		
	Terminal Docks 1 and 2. McDuffie Terminal Dock 3 has been added back to the project scope.		
	The estimated dredge material volume has been reduced to 283,000 cubic yards at a production		
	rate of 12,000 cubic yards per day.		
2.	<u>Attachments</u>		
	• Division I, Proposal, Pages I-4 through I-6. The header for these pages now indicates "Revised with		
	Addendum No. 2". Please replace these pages within the Specification Booklet and utilize them when		
	submitting the official bid package.		

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.

11/20/24

Date

**Project Manager** 

**Project Name** Lower Harbor Berth Deepening

**Location** Mobile, Alabama

Project No. 11446 Revised with Addendum No. 2 September 2024 I-4 | Page

### **PROPOSAL**

Address:		
Date:		

STATE OF ALABAMA, Alabama State Port Authority, Mobile, Alabama

### Gentlemen:

To:

Proposal of:

The undersigned, as Bidder, hereby declares that he has examined the site of the work and informed himself fully in regard to all conditions pertaining to the place where the work is to be done; that he has examined the plans and specifications for the work and contractual documents relative thereto, and has read all Special Provisions and Specifications furnished; and that he has satisfied himself relative to all aspects of the work to be performed and especially to those factors affecting cost, progress, or performance.

The Bidder proposes and agrees, if this bid is accepted, to contract with the Owner in the form of contract specified, to furnish all necessary materials, equipment, tools, apparatus, means of transportation, labor and incidentals to perform in a satisfactory manner, the work described in the Contract Specifications and Drawings for the Alabama State Port Authority, for the prices listed below to complete:

#### **PROJECT 11446**

## Lower Harbor Berth Deepening MOBILE, ALABAMA

In full and complete accordance with the shown noted, described and reasonable intended requirements of the plans, specifications and contract documents to the full and entire satisfaction of the Owner with a definite understanding that no money will be allowed for extra work except as set forth in the attached contract documents.

It is agreed that the description under each item, being briefly stated, implies, although it does not mention, all incidentals and that the prices stated are intended to cover all such work materials and incidentals as constitute Bidder's obligation as described in the specifications and any details not specifically mentioned, but evidently included in the contract shall be compensated for the item which most logically includes it.

Bidder agrees that he will commence the work within the time allotted by the Contract Documents with an adequate force, plant, and equipment and that the work will be completed within time schedules outlined in Special Provisions Article SP-3.

Bidder accepts the provisions of the Contract Documents as to liquidated damages in the event of failure to complete the work on time.

**Project Name** Lower Harbor Berth Deepening

**Location** Mobile, Alabama

Project No. 11446 Revised with Addendum No. 2 September 2024 I-5 | Page

The Bidder further agrees that, in case of failure on his part to execute the Contract and required bonds within ten (10) calendar days from the date written notice of award if mailed or otherwise delivered to the Bidder, the certified check or bid bond accompanying this bid and the monies payable thereon shall be paid into the funds of the Owner not as penalty, but as a liquidation of a reasonable portion of the damages incurred by the Owner due to the Bidder's failure to execute the Contract.

Note: The estimated quantities shown within the Proposal are calculated to the maximum depth of -54 feet with ten percent (10%) added for additional siltation since the time of survey. Additionally, numbers have been rounded to the nearest thousand cubic yards.

# PROPOSAL (OPTION A) DREDGE MATERIAL PLACEMENT IN ODMDS

Description	Est Qty	UOM	Unit Price	Value
GENERAL				
Project Bonds and Insurance	1	LS	LS	\$
2. Mobilization/Demobilization (70/30)	1	EA	\$	\$
3. Dredge Placement in ODMDS	283,000	CY	\$	\$
4. Standby Time	25	HR	\$	\$
5. Prolonged Standby (excess of 8-hours per occurrence)	50	HR	\$	\$
		7	(OPTION A)	\$

	Dollars
(In Words)	



**Project Name** Lower Harbor Berth Deepening

**Location** Mobile, Alabama

Project No. 11446 Revised with Addendum No. 2 September 2024 I-6 | Page

# PROPOSAL (OPTION B) DREDGE MATERIAL PLACEMENT IN GAILLARD ISLAND DMDS

Description	Est Qty	иом	Unit Price	Value
GENERAL				
Project Bonds and Insurance	1	LS	LS	\$
2. Mobilization/Demobilization (70/30)	1	EA	\$	\$
3. Dredge Placement in Gaillard Island DMDS	283,000	CY	\$	\$
4. Standby Time	25	HR	\$	\$
5. Prolonged Standby (excess of 8-hours per occurrence)	50	HR	\$	\$
TOTAL BID (OPTION B)				\$

	(In Words)	Dollars
I, the undersigned bidder, hereby ack	knowledge receipt of the following adden	ıda:
ADDENDUM NO		
ADDENDUM NO		
ADDENDUM NO		
Contractor's Signature:		
Contractor Company		
Name	Title	