



Alabama State Port Authority
Addendum to RFP/RFQ

Project Name: Upper Mobile Bay Beneficial Use Wetland Creation Site (Implementation) – Phase 1 Project

Project No.: 11810 **Task No.:** N/A **Addendum No.:** 1

To: Prospective Offerors **Date:** 10/7/2026

The following revisions are hereby made to the Request for Proposals / Request for Qualifications for the Upper Mobile Bay Beneficial Use Wetland Creation Site (Implementation) – Phase 1 Project.

This Addendum shall become part of the Contract and shall be acknowledged by the Contractor in the Proposal submission by adding the addendum number and date to Page I-16 of the Cost Proposal in the Specification Booklet.

Item	Description																
1	PRE-PROPOSAL MEETING POSTPONEMENT Due to the anticipated direct impacts of Hurricane Isaias on the Mobile, Alabama area and in the interest of ensuring the safety of prospective offerors, Alabama Port Authority personnel, and project stakeholders, the Mandatory Pre-Proposal Meeting scheduled for Thursday, October 8, 2026, at 2:00 PM CDT is hereby postponed. The Mandatory Pre-Proposal Meeting is now tentatively scheduled for: Date: Thursday, October 22, 2026 Time: 2:00 PM CDT Location: Alabama Port Authority International Trade Center Killian Room 250 North Water Street Mobile, Alabama 36602 Attendance at the rescheduled meeting shall satisfy the mandatory pre-proposal meeting requirement.																
2	PROCUREMENT SCHEDULE REVISIONS The procurement schedule is revised as follows. All references within the Contract to the original pre-proposal meeting date and associated procurement schedule shall be modified accordingly. <table><thead><tr><th>Milestone</th><th>Revised Date</th></tr></thead><tbody><tr><td>Mandatory Pre-Proposal Meeting</td><td>October 22, 2026</td></tr><tr><td>Deadline to Submit Questions</td><td>October 29, 2026</td></tr><tr><td>APA Responses to Questions</td><td>November 2, 2026</td></tr><tr><td>RFP Submission Deadline</td><td>November 6, 2026</td></tr><tr><td>Short List Interviews (If Required)</td><td>November 13, 2026</td></tr><tr><td>Notification of Intent to Award</td><td>December 3, 2026</td></tr><tr><td>Estimated Notice to Proceed</td><td>Unchanged</td></tr></tbody></table>	Milestone	Revised Date	Mandatory Pre-Proposal Meeting	October 22, 2026	Deadline to Submit Questions	October 29, 2026	APA Responses to Questions	November 2, 2026	RFP Submission Deadline	November 6, 2026	Short List Interviews (If Required)	November 13, 2026	Notification of Intent to Award	December 3, 2026	Estimated Notice to Proceed	Unchanged
Milestone	Revised Date																
Mandatory Pre-Proposal Meeting	October 22, 2026																
Deadline to Submit Questions	October 29, 2026																
APA Responses to Questions	November 2, 2026																
RFP Submission Deadline	November 6, 2026																
Short List Interviews (If Required)	November 13, 2026																
Notification of Intent to Award	December 3, 2026																
Estimated Notice to Proceed	Unchanged																



Alabama State Port Authority
Addendum to RFP/RFQ

Wesley Jackson
Project Manager

Date